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DEPARTMENT OF THE ARMY
NEW YORK DISTRICT, CORPS OF ENGINEERS
JACOB K, JAVITS FEDERAL BUILDING
NEW YORK, N.Y. 10278-0090

REPLY 70
ATTERTION OF

Contracts Branch
Contracting Division

SUBJECT: Central Contractor Registration
TO ALL PROSPECTIVE CONTRACTORS:

Please be advised that it is now required to registet with
the CCR (Central Contractor Registration) in order to:
perform work for the Federal Government. For additjonal
information, please refer to the instruction sheet on thie back
of this letter, which includes the appropriate websitesiand
telephone numbers.

Sincerely,




CENTRAL CONTRACTOR REGISTRATION

HTTP://WWW.ACQ.0SD.MIL/EC
1(800) 334-3414

The Central Contractor Registry (CCR) is the Government’s new national storing house of
commercial and financial information on current and would-be contractors.

CCR eliminates the requirement for current and future contractors to submit Standard Form 129
and provides a single Jocation for registering to conduct business with the Federal Government.
Access to the register is available via the World Wide Web. A regiswation workbook is available
for downloading from this site. It is highly recommended you review it prior to processing CCR
10 ensure all required information is available. Contactors are required to have a DUNS (Data
Universal Numbering System) assigned by Dunn & Bradstreet at no charge

(call 1.800-333-0505).

The initizl Web Site application capability is for the initial contractor registration onky. The
ability to change, update or cancel a registration 2nd query confractor information via the Web is
currently in effect. After submitting a registration, conagtors may use the Web applicatien to
inquire as to the stams of their registration. Typically, a regismation will be activated within 48
hours afier receiving a complete and accurate application via the Intemet. To register via the
Internet, g0 10 Bepifecr.edidisemil. Regismation of an applicant through fax or mail may take
up to 30 days. The railing addresses are as follows: For firms with Legal business names
beginning with the lenters A-K or a number-use CCR Regisration Assistance Center, 2060 South
Leop 256, Suite 11, Palestine, Texas 75801, FAX NO: (903) 725-7988. For firms with Legal
business names beginning with the leniers L-Z or a number use CCR Registration Assistance
Center, 1450 Scalp Avenue. Johnstown, PA. 13904 FAXNO! (814) 262-2326. For those
Contractor's who chose to register by mail. 2 paper registration form can be used and sent or
faxed to the appropriate above address who will also furnish the form. Once sugeessfully
registered in CCR, a notice will be sent via email, fax, or regular post with information thata
Trading Parmer Identification Number (TPIN) will soon follow. For CCR implementation and
contract questions please contact Robert Cooper at {(703) 681-7573.

Anyone may access CCR via the Web to inquire whether vendor is registered at the following
site: https//eer.edi disa.mil

Information or assistance is available from your Jocal Elecronic Commerce Resources Center o1
Electronic Commerce Information Center at 1-800-334-3414 (Sam-Spm), Monday-Friday, except
Federal Holidays.

Additionally, your local Procurement Technical Assistance Center (PTAC) employs highly
skilled professionals to help businesses like ours eam Federal and State Government CORIacts;
assist with your CCR enrollment. The PTAC can provide Government specifications, daily
listings of bid opportunities, bid history and contract award results, {raining and assistance with
Flectronic Data Exchange (EDD).

To find the office nearest you, the national PTAC directory can be accessed at Website
Ix!tg://www.!zdmzxrker.com/recassis.hzml



US ARMY ENGINEER DISTRICT, NEW YORK
INVITATION FOR BID NO. W912DS-05-B-0010
CHECK LIST FOR BIDDERS

ATTACHED IS IFB NO. W912DS-05-B-0010
Maintenance Dredging — Arthur Kill Reach of the New York and New Jersey Channels

ALL INFORMATION REQUIRED BY THE TERMS OF THIS SOLICITATION
MUST BE FURNISHED. MISTAKES OR OMISSIONS MAY RENDER YOUR BID
INELIGIBLE FOR AWARD. IMPORTANT ITEMS FOR YOU TO CHECK ARE
INCLUDED IN BUT NOT LIMITED TO THOSE LISTED BELOW. THIS
INFORMATION IS FURNISHED ONLY TO ASSIST YOU IN SUBMITTING A
PROPER BID.

_ HAVE YOU ACKNOWLEDGED ALL AMENDMENTS?

__ HAVE YOU COMPLETED THE “REPRESENTATIONS AND CERTIFICATIONS”
(SECTION 00600) PORTION OF THE SOLICITATION?

__ISYOUR DUNS NUMBER LISTED ON THE STANDARD FORM 1442?
__ISYOUR BID PROPERLY SIGNED?

__ABID BOND IS REQUIRED. HAS YOUR SURETY PROVIDED YOU WITH A
BID BOND ON STANDARD FORM 24 OR A SIMILAR FORM CONTAINING
THE SAME LANGUAGE AS A STANDARD FORM 24?

__ISYOUR BID GUARANTEE IN THE PROPER AMOUNT?

__ISYOUR BID GUARANTEE PROPERLY SIGNED BY BOTH THE BIDDER AND
SURETY AND ARE ALL REQUIRED SEALS AFFIXED?

__ISTHE NAME IN WHICH YOU SUBMITTED THE BID THE SAME ON YOUR
BID AS ON THE BID BOND?

__ISYOUR BID BOND INCLUDED WITH YOUR BID? (A LATE BID
GUARANTEE IS TREATED THE SAME AS A LATE BID)

__HAVE YOU ENSURED THAT YOU HAVE NOT RESTRICTED YOUR BID BY
ALTERING THE PROVISIONS OF THE SOLICITATION?

Check List Page 1 of 2



__ WHEN REQUIRED, HAVE YOU ENTERED A UNIT PRICE FOR EACH BID
ITEM? (THE SOLICITATION SPECIFICALLY STATES WHEN THIS IS
NECESSARY.)

__ARE DECIMALS IN YOUR PRICES IN THE PROPER PLACE? ARE YOUR
FIGURES LEGIBLE?

__IFYOU HAVE MADE ERASURES OR CORRECTIONS ON YOUR BID, ARE
THEY INITIALED BY THE PERSON SIGNING THE BID?

_ DOES THE ENVELOPE CONTAINING YOUR BID PROPERLY IDENTIFY
THAT IT ISA SEALED BID AND DOES IT CONTAIN THE CORRECT
SOLICITATION NUMBER AND BID OPENING TIME?

__WILL YOUR BID ARRIVE ON TIME? (SEE PARAGRAPH ENTITLED “LATE
SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS” IN THE
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, SECTION 00100
OF THE SOLICITATION.)

NOTE: THERE ARE INCREASED SECURITY MEASURES AT JACOB K.
JAVITS FEDERAL BUILDING, 26 FEDERAL PLAZA THAT MAY AFFECT THE
TIME IT TAKES TO ENTER THE BUILDING. BIDDERS IS RESPONSIBLE TO
ENSURE THAT ITS BID IS SUBMITTED TIMELY.

BIDDER IS RESPONSIBLE TO ENSURE BID IS SUBMITTED ON TIME.

Check List Page 2 of 2



IFB NO. W912DS-05-B-0010

NEW YORK DISTRICT
CORPS OF ENGINEERS
NEW YORK, NEW YORK 10278-0090
INVITATION FOR BIDS
FOR
MAINTENANCE DREDGING
ARTHUR KILL REACH OF THE
NEW YORK AND NEW JERSEY CHANNEL

. Attached is INVITATION FOR BIDS (IFB) NO. W912DS-05-B-0010

BIDS MUST SET FORTH full, accurate, and complete information as requested by
this Invitation for Bids, including attachments. The penalty for making false
statements in bids is prescribed in Title 18, United States Code, Section 1001.

. SUBMISSION OF BIDS: Complete details concerning proper submission of bids are
contained in the INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS
(Section 00100).

. Note the REQUIREMENT FOR AFFIRMATIVE ACTION of the EQUAL
OPPORTUNITY clause as it applies to the contract resulting from this solicitation.

(See paragraph NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

ENSURE EQUAL EMPLOYMENT OPPURTUNITY in Section 00100 of this IFB.)

REPRESENTATIONS AND CERTIFICATIONS- SECTION 00600
Bidders and Offerors are required to complete the REPRESENTATIONS AND
CERTIFICATIONS and submit them with their bids.

. THIS IS A CIVIL WORKS PROGRAM PROCUREMENT AND IS NOT FUNDED
BY THE DEPARTMENT OF DEFENSE. BUY AMERICAN ACT -
CONSTRUCTION MATERIALS (MAY 1993) IN ACCORDANCE WITH FAR
52.225-5 APPLIES.

. THIS PROJECT IS NOT A SMALL BUSINESS SET-ASIDE.

COVER SHEET
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MAINTENANCE DREDGING

ARTHUR KILL REACH OF THE NEW YORK AND NEW JERSEY CHANNELS
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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD X| SEALEDBID (FFB -Apr-
(Construction, Alt j )| W912DS-05-8-0010 o 2e-Aprr2000 10F 81
X ‘eration, or Repair) D NEGOTIATED (RFP)

IMPORTANT - The "offer” section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY CODE |(W912DS 8. ADDRESS OFFER TO (If Other Than Item 7) CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843

26 FEDERAL PLAZA See Item 7
NEW YORK NY 10278

TEL:212-264-0238 FAX: 212-264-3013 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO.  (include area code) (NO COLLECT CALLS)
CALL: ALAN P LINK 917-790-8176

SOLICITATION

NOTE: In sealed bid solicitations "offer” and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Maintenance Dredging of the Arthur Kill Reach of the New York and New Jersey Channels.
THIS REQUIREMENT IS PURSUANT TO FAR SUBPART 19.10-SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM.

This is an unrestricted procurement.

Estimated Value: Greater than $10,000,000.00.

NAICS CODE: 237990. SIZE STANDARD: $28.5 Million.
Contract Speicialist: ALAN P. LINK, (917) 790-8176.
Technical POC: SOON B. LEW, (917) 790-8531.

IMPORTANT: Bonds, Powers of Attorney, statements of authenticity and continuing vaiidity, and aii reiated documents MUST NOT bear
computer printed or generated signatures and/or seals generated as part of a document, as opposed to being affixed to the document AFTER
its generation, will not be accepted. Submission of such documents may render the bid or offer non-responsive and ineligible for award.
Please review all bonds and accompanying documents required to be submitted. '

11. The Contractor shall begin performance within 5 calendar days and complete it within 45 calendar days after receiving
I:I award, notice to proceed. This performance period is mandatory, D negotiable. (See 00800, Para. 1 J

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

[Xves [ Ino 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and __1 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM_ p54/)
local time _26 May 2005 yate). Ifthis is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, D is notrequired.
C. Al offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
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SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)
OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR  (include ZIP Code) 156. TELEPHONE NO.  (include area code)

16. REMITTANCE ADDRESS  (include only if different than Item 14)

See ltem 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within _ _ calendar days after the date offers are due. (insert any number equal to or greater than
the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24, SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) D 10 U.S.C. 2304(c) D 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT  (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this document.)

document and return copies to jssuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award conf
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND T!TLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NRME OF CONTRACTING OFFICER (Type or print)
TO SIGN (Type or print)
30B. SIGNATURE 30C. DATE TEL: EMAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY
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Section 00010 - Solicitation Contract Form

BID ITEMS AND INSTRUCTIONS
SECTION 00010 Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES EST.QTY. UNIT UNIT PRICE AMOUNT

BASIC WORK

0001 Mobilization and Demobilization 1.00 LS $ $

0002 Dredging Transportation, Processing and
Placement (ShoasA, B and C)

Removal of material except ledge
rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation
Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.
101,965 CcY $ $
(ESTIMATED)

Total —Basic Work $

OPTIONS

Option Al
0003 Dredging Transportation, Processing and
Placement (Shoa Al)

Removal of material except ledge
rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation
Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.
1,315 CcY $ $
(ESTIMATED)
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Option B1
0004 Dredging Transportation, Processing and
Placement (Shoa B1)

Removal of material except ledge
rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation
Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.
570 CY $ $

(ESTIMATED)

Option D
0005 Dredging Transportation, Processing and
Placement (Shoal D)

Removal of material except ledge
rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation
Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.
79,180 CcY $ $

(ESTIMATED)

Option E
0006 Dredging Transportation, Processing and
Placement (Shoal E)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site



W912DS-05-B-0010

Page 6 of 82
furnished by the contractor.
8,870 CcY $ $
(ESTIMATED)
Option F
0007 Dredging Transportation, Processing and
Placement (Shoa F)
Removal of material except ledge
rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation
Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.
7,445 CcY $ $
(ESTIMATED)
Option F1
0008 Dredging Transportation, Processing and
Placement (Shoa F1)
Removal of material except ledge
rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation
Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.
20,790 CcY $ $
(ESTIMATED)
Option G
0009 Dredging Transportation, Processing and

Placement (Shoa G)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site



0010

0011

0012

furnished by the contractor.
19,640 CcY
(ESTIMATED)

Option G1
Dredging Transportation, Processing and
Placement (Shoa G1)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.

655 CY
(ESTIMATED)

Option H
Dredging Transportation, Processing and
Placement (Shoal H)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.

3,705 CcY
(ESTIMATED)

Option |
Dredging Transportation, Processing and
Placement (Shoa I)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site
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furnished by the contractor.
8,720

(ESTIMATED)

Option J
0013 Dredging Transportation, Processing and
Placement (Shoal J)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site

furnished by the contractor.
25,185

(ESTIMATED)

Option K
0014 Dredging Transportation, Processing and
Placement (Shoal K)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site

furnished by the contractor.
2,020

(ESTIMATED)

Option L
0015 Dredging Transportation, Processing and
Placement (Shoal L)

Removal of material except ledge

rock lying above the plane of minus 35 feet
below mean low water with 2 feet allowable
overdepth from the Federal Navigation

CcY

cYy

cY
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Channel as shown on the contract drawings,
and with placement of dredged material at an
approved/permitted upland disposal site

furnished by the contractor.
10,050

(ESTIMATED)

Option M
0016 Dredging Transportation, Processing and
Placement (Shoa M)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site

furnished by the contractor.
3,515

(ESTIMATED)

Option N
0017 Dredging Transportation, Processing and
Placement (Shoal N)

Removal of material except ledge

rock lying above the plane of minus 35 feet

below mean low water with 2 feet allowable

overdepth from the Federal Navigation

Channel as shown on the contract drawings,

and with placement of dredged material at an
approved/permitted upland disposal site
furnished by the contractor.

4,440
(ESTIMATED)

cY

CcY

cY

W912DS-05-B-0010

Page 9 of 82

Total — All Options$

TOTAL BID PRICE (Basic PlusAll Options) $
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NOTES:
NOTE 1: Bidders must bid on dl items.

NOTE 2 Award of contract will be based on the lowest total price for the total of the Basic Work and al Options
(AL, BL,D,EFFL,GGLH,I JK,L MandN).

NOTE 3: All bidders are hereby advised that the estimated quantities for placements are based on survey data
collected in January-February 2005.

NOTE 4: The Government has 30 days from the date of the receipt by the Contractor of the Notice to Proceed
(Basic Work) to exercisethe Options (A1, B1, D, E, F, F1, G, G1, H, I, J, K, L, M and N), if they are exercised at
al. Evenif exercised, the Options listed above may not be exercised in numerica order.

NOTE 5: Note that the 90-day rule may apply to this contract if the sediment testing and permitting are delayed.
The “90-day” rule references 29CFR 1.6(c) (3) (iv) as set forth in FAR 22.404-6(b)(6) provides that if a contract
to which a general wage determination has been applied is not awarded within 90 days after bid opening, any
modification to that wage rate determination published prior to contract award shall be effective unless the agency
obtains an extension of the 90-day period from the Administrator, US Department of Labor.

NOTE 6: Bidder shall submit the documents specified in Section 00800, Specia Contract Requirements paragraph
1, Commencement, Prosecution and Completion of Work. If the Apparent low bidder does not submit the
information required to be submitted within 70 calendar days from the date the Apparent low bidder is notified of
bring the low bidder, the bidder will be considered non-responsible and it’s bid will no longer be considered.

Section 00100 - Bidding Schedule/Instructions to Bidders

SECTION 00100 CLAUSES
Section 00100 - Bidding Schedul e/Instructions to Bidders

CLAUSESINCORPORATED BY REFERENCE

52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
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52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-12 Preparation Of Bids APR 1984
52.214-18 Preparation of Bids-Construction APR 1984
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of OffersIn U.S. Currency APR 1991
52.225-12 Notice of Buy American Act Requirement - Construction JAN 2004

Materials Under Trade Agreements
52.232-38 Submission of Electronic Funds Transfer Information with MAY 1999

Offer

CLAUSESINCORPORATED BY FULL TEXT
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic
discrepancies found on the face of bidding schedul e as submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;
(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errorsin extension of unit priceswill be corrected,;
(4) Apparent errorsin addition of lump-sum and extended prices will be corrected.
(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as

provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid islow.

(End of statement)

52217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the
Government will evaluate offers for award purposes by adding the total price for all optionsto the total price for the
basic requirement. Evaluation of optionswill not obligate the Government to exercise the option(s).

(End of provision)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and femal e participation, expressed in percentage terms for the Contractor's aggregate
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workforce in each trade on all construction work in the covered area, are asfollows:
Goals for minority Goalsfor female participation
participation for each trade for each trade
SEE SECTION 00900
WAGE RATE 6.9%

DETERMINATION

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical areawhere the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall be
based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations required
by the clause entitled "Affirmative Action Compliance Requirements for Construction,” and (3) its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be aviolation of the
contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with the goalswill be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification
shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract isto be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area” is Staten Island,
Richmond County, NYC, NY

(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 199)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency,
and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from
Contracting Officer, US Army Corps of Engineers, 26 Federa Plaza, Room 1814, New Y ork, NY 10278-0090.
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(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://farsite.hill.af.mil

(End of provision)

52.252-3 ALTERATIONSIN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows:

52.252-5 AUTHORIZED DEVIATIONSIN PROVISIONS (APR 1984)

(a) Theuseinthis solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized
deviation isindicated by the addition of"(DEVIATION)" after the date of the provision.

(b) Theusein thissolicitation of any (48 CFR Chapter ) provision with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of provision)
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Section 00600 - Representations & Certifications

SECTION 00600 CLAUSES
Section 00600 - Representations & Certifications

CLAUSESINCORPORATED BY REFERENCE

52.203-11 Certification And Disclosure Regarding Payments To APR 1991
Influence Certain Federal Transactions

52.219-2 Equal Low Bids OCT 1995

52.222-38 Compliance With Veterans' Employment Reporting DEC 2001
Requirements

252.209-7001 Disclosure of Ownership or Control by the Government of a MAR 1998
Terrorist Country

252.225-7031 Secondary Arab Boycott Of Israel APR 2003

CLAUSESINCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifiesthat --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to—

(i) Those prices,
(ii) Theintention to submit an offer, or
(iii) The methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organi zation responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principalsin certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);
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(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated,
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(2) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52204-3 TAXPAYERIDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporationsthat filesits Federal income tax returns on a consolidated basis, and of which the offeror isamember.

“Taxpayer ldentification Number (TIN),” as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer | dentification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and
6050M, and implementing regulationsissued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish
the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.

____ TIN hasbeen applied for.

____ TINisnotrequired because:

____ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____ Sole proprietorship;
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__ Partnership;
___ Corporate entity (not tax-exempt);
____ Corporate entity (tax-exempt);
__ Government entity (Federal, State, or local);
____ Foreign government;
____International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (@) of this provision.
____Nameand TIN of common parent:

Name

TIN

(End of provision)

522045 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, asused in this provision, means aconcern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of itsstock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is awomen-owned business concern and has not represented itself
asasmall business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror representsthat it ( ) isawomen-owned business concern.

(End of provision)

522095 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER
RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(i) The Offeror and/or any of its Principals-

(A) Are( ) arenot () presently debarred, suspended, proposed for debarment, or declared ineligible for the award of
contracts by any Federal agency;

(B) Have( ) havenot ( ), within athree-year period preceding this offer, been convicted of or had acivil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
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statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by agovernmental entity with,
commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

(i) The Offeror has () hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title
18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award,
the Offeror learnsthat its certification was erroneous when submitted or has become erroneous by reason of changed
circurrstances.

(c) A certification that any of the itemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror isnot required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) Thecertification in paragraph (a) of this provisionis amaterial representation of fact upon which reliance was
placed when making award. If it islater determined that the Offeror knowingly rendered an erroneous certification, in
addition to other remedies availabl e to the Government, the Contracting Officer may terminate the contract resulting
from this solicitation for default.

(End of provision)

522191 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.

(2) The small business size standard is $28.5 million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500

employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.
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(2) (Complete only if the offeror represented itself as asmall business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, thatit ( ) is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself asasmall business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of itsoffer that it ( ) is, ( ) isnot awomen-owned small business concern.

(4) (Complete only if the offeror represented itself asasmall business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of itsoffer that it ( ) is, ( ) isnot aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of itsoffer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of thisprovision.)
The offeror represents, as part of its offer, that--

@) 1t()is, () isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and

@i) It ()is () isnot ajoint venture that complies with the requirements of 13 CFR part 126, and the representation in
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concernsthat are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern
or concerns that are participating in the joint venture: .) Each HUBZone small business concern
participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(c) Definitions. Asused in thisprovision--

Service-disabled veteran-owned small business concern--

(1) Means asmall business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, asdefined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--
(1) Not lessthan 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case

of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans,
and
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(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) That isat least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51
percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If thissolicitationis for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents afirm's status as asmall, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

5221922 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provisionis used to assess an offeror's small disadvantaged business status for the purpose of
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for
general statistical purposesis covered by the provision at FAR 52.219-1, Small Business Program Representation.
(b) Representations.

(1) General. The offeror represents, as part of its offer, that it isasmall business under the size standard applicable to
this acquisition; and either--

(i) It hasreceived certification by the Small Business Administration as a small disadvantaged business concern
consistent with 13 CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since its certification;

(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth
at 13 CFR 124.104(c)(2); and

(C) Itisidentified, on the date of this representation, as a certified small disadvantaged business concern in the
database maintained by the Small Business Administration(PROONet); or

___(ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be
certified asasmall disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that
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application is pending, and that no material change in disadvantaged ownership and control has occurred since its
application was submitted.
(2)_ For Joint Ventures. The offeror represents, as part of its offer, that it isajoint venture that complies with the
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the
small disadvantaged business concern that is participating in the joint venture. [ The offeror shall enter the name of
the small disadvantaged business concern that is participating in the joint venture: |

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the
purposes of securing acontract or subcontract shall:

(2) Be punished by imposition of afine, imprisonment, or both;
(2) Be subject to administrative remedies, including suspension and debarment; and
(3) Beindligiblefor participation in programs conducted under the authority of the Small Business Act.

(End of provision)

52.222-22 PREVIOUS CONTRACTSAND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@) () It has, () has not participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) () Ithas, () hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

() Executive Order 13148, of April 21, 2000, Greening the Government through L eadership in Environmental
Management, requires submission of this certification as a prerequisite for contract award.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106), the offeror will file and continueto file for such facilities for the life of the contract the Toxic Chemical Release
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

() (i) Thefacility does not manufacture, process, or otherwise use any toxic chemicalslisted in 40 CFR 372.65;
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() (ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);
() (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification
form has been filed with EPA);

() (iv) Thefacility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(A) Major group code 10 (except 1011, 1081, and 1094.
(B) Mgjor group code 12 (except 1241).
(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating
power for distribution in commerce).

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C
(42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery serviceson a
contract or fee basis); or

() (v) Thefacility isnot located within the United States or its outlying areas.

(End of clause)

52.226-2 HISTORICALLY BLACK COLLEGE ORUNIVERSITY AND MINORITY INSTITUTION
REPRESENTATION (MAY 2001)

(a) Definitions. Asused in this provision--

Historically black college or university means an institution determined by the Secretary of Education to meet the
requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration,
and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a
college or university before November 14, 1986.

Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as
defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)).

(b) Representation. The offeror represents that it--

() is( )isnotahistorically black college or university;

() is( ) isnotaminority institution.

(End of provision)

252247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)
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(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror representsthat it:

(1) Does anticipate that supplieswill be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Seaclause If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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Section 00700 - Contract Clauses

SECTION 00700 CLAUSES
CLAUSESINCORPORATED BY REFERENCE

52.202-1 Alt | Definitions (Dec 2001) --Alternate | MAY 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal JUN 2003
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting  JUL 1995
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-18 Variation in Estimated Quantity APR 1984
52.214-26 Audit and Records--Sealed Bidding OCT 1997
52.214-27 Price Reduction for Defective Cost or Pricing Data - OCT 1997
Modifications - Sealed Bidding
52.214-28 Subcontracting Cost Or Pricing Data--Modifications—-Sealed OCT 1997
Bidding
52.214-29 Order Of Precedence--Sealed Bidding JAN 1986
52.219-4 Notice of Price Evaluation Preference for HUBZone Small JAN 1999
Business Concerns
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-9 Alt | Small Business Subcontracting Plan (Jan 2002) Alternate | OCT 2001
52.219-14 Limitations On Subcontracting DEC 1996
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor JUN 2003
52.222-4 Contract Work Hours and Safety Standards Act - Overtime ~ SEP 2000
Compensation
52.222-6 Davis Bacon Act FEB 1995
52.222-6 Davis Bacon Act FEB 1995
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999
52.222-35 Equal Opportunity For Specia Disabled Veterans, Veterans of DEC 2001
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans DEC 2001

Of The Vietnam Era, and Other Eligible Veterans



52.223-14
52.225-11

52.226-1

52.227-1
52.227-2

52.227-4
52.228-11
52.228-14
52.228-15
52.229-3
52.232-5
52.232-23
52.232-27
522331
52.233-3
52.236-5
52.236-6
52.236-7
52.236-15
52.236-16
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-1 Alt |
52.243-5
52.244-6
52.246-1
52.246-12
52.247-34
52.249-2

52.249-2 Alt |

52.249-10
52.253-1
252.201-7000
252.203-7001

252.203-7002
252.204-7003

252.204-7004 Alt A

252.205-7000
252.209-7000

252.209-7004

252.219-7003

Toxic Chemical Release Reporting
Buy American Act--Construction Materials Under Trade
Agreements
Utilization Of Indian Organizations And Indian-Owned
Economic Enterprises
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
I nfringement
Patent Indemnity-Construction Contracts
Pledges Of Assets
Irrevocable Letter of Credit
Performance and Payment Bonds--Construction
Federal, State And Local Taxes
Payments under Fixed-Price Construction Contracts
Assignment Of Claims
Prompt Payment for Construction Contracts
Disputes
Protest After Award
Material and Workmanship
Superintendence by the Contractor
Permits and Responsibilities
Schedules for Construction Contracts
Quantity Surveys
Layout of Work
Specifications and Drawings for Construction
Preconstruction Conference
Bankruptcy
Suspension of Work
Changes--Fixed Price (Aug 1987) - Alternate |
Changes and Changed Conditions
Subcontracts for Commercial Items
Contractor Inspection Requirements
Inspection of Construction
F.O.B. Destination
Termination For Convenience Of The Government (Fixed-
Price)

Termination for Convenience of the Government (Fixed-Price)

(Sep 1996) - Alternate

Default (Fixed-Price Construction)
Computer Generated Forms
Contracting Officer's Representative

Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies

Display Of DOD Hotline Poster

Control Of Government Personnel Work Product
Required Central Contractor Registration Alternate A

Provision Of Information To Cooperative Agreement Holders

Acquisition From Subcontractors Subject To On-Site
Inspection Under The Intermediate Range Nuclear Forces
(INF) Treaty

AUG 2003
JAN 2004

JUN 2000

JUL 1995
AUG 199%

APR 1984
FEB 1992

DEC 1999
JUL 2000

APR 2003
SEP 2002

JAN 1986
OCT 2003
JUL 2002

AUG 199%
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984
FEB 1997

FEB 1995

JUL 1995

APR 1984
APR 1984
APR 1984
APR 2003
APR 1984
AUG 199%
NOV 1991
SEP 1996

SEP 1996

APR 1984
JAN 1991
DEC 1991
MAR 1999

DEC 1991
APR 1992
NOV 2003
DEC 1991
NOV 1995

Subcontracting With Firms That Are Owned or Controlled By MAR 1998

The Government of a Terrorist Country
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252.225-7012 Preference For Certain Domestic Commaodities FEB 2003
252.232-7003 Electronic Submission of Payment Requests JAN 2004
252.236-7000 M odification Proposals-Price Breakdown DEC 1991
252.236-7002 Obstruction of Navigable Waterways DEC 1991
252.236-7008 Contract Prices-Bidding Schedules DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercia Items and Commercial MAR 2000
Components (DoD Contracts)
252.246-7000 Material Inspection And Receiving Report MAR 2003
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

52211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (2) commence work under this contract withinfive (5) calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 45 calendar days after the Contractor receives the notice to proceed. The time stated for
completion shall include final cleanup of the premises. See Section 00800, Paragraph 1, for options exercised periods
of performance.

(End of clause)

52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $1,450.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price
shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in
costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity
variation is such asto cause an increase in the time necessary for completion, the Contractor may request, in writing,
an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or
within such further period as may be granted by the Contracting Officer before the date of final settlement of the
contract. Upon the receipt of awritten request for an extension, the Contracting Officer shall ascertain the facts and
make an adjustment for extending the compl etion date as, in the judgement of the Contracting Officer, isjustified.
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522194 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN
1999)

(a) Definition. HUBZone small business concern, as usedin this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offerswill be evaluated by adding afactor of 10 percent to the price of all offers, except-

(i) Offersfrom HUBZone small business concerns that have not waived the eval uation preference;
(ii) Otherwise successful offersfrom small business concerns;

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offerswhere application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with aforeign government.

(2) Thefactor of 10 percent shall be applied on aline item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both aHUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZ one small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the eval uation preference.

____ Offeror electsto waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will
be spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performanceincurred for
personnel will be spent on the concern’'s employees or the employees of other HUBZone small business concerns.

(e) A HUBZonejoint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.
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(f) A HUBZone small business concern nonmanufacturer agreesto furnish in performing this contract only end items
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in
connection with construction or service contracts.

(End of clause)

522281 BID GUARANTEE (SEP 1996)

(a) Failureto furnish abid guarantee in the proper form and amount, by the time set for opening of bids, may be cause
for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptabl e to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notesof the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted -

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever isless.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance,
failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the
bidder, the Contracting Officer may terminate the contract for default.-

(e) Inthe event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is avail able to offset the difference.

(End of clause)

52236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 40 percent of the
total amount of work to be performed under the contract. This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting

Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Dataand information furnished or referred to below isfor the Contractor'sinformation. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations by hydrographic surveys and individual inspections.

(b) Weather conditions: SEE SECTION 00800, PARAGRAPH 6a.
(c) Transportation facilities: SEE SECTION 00800, PARAGRAPH 6d.

(d) ANY ADDITIONAL INFORMATION CAN BE FOUND IN SECTION 00800, PARAGRAPH SIX.
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(End of clause)

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address (es):

http://farsite.hill.af.mil

(End of clause)

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

(End of clause)

52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)

(b) Theuseinthissolicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

(o) Theuseinthissolicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of “(DEVIATION)” after the name of the regulation.

(End of Clause)

2522367001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by
the Contracting Officer.

(b) The Contractor shall--

(1) Check al drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and
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(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform

such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

Title File Drawing No.
(SEE SECTION 00800, PARAGRAPH 5)

(End of clause)

2522367004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for thisitem.

(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) The remaining 40 percent upon compl etion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost datato justify this portion of the bid if the
Contracting Officer believes that the percentagesin paragraphs (a) (1) and (2) of this clause do not bear areasonable

relation to the cost of the work in this contract.

(1) Failureto justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by
the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
(i) Actual demobilization costs at completion of demobilization; and
(i) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costsin paragraph (b)(1) of this clause is not subject to
appeal.

252.247-7023 TRANSPORTATION OF SUPPLIESBY SEA (MAY 2002)
(a) Definitions. Asused inthisclause -

(2) "Components" means articles, materials, and suppliesincorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.
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(2) "Department of Defense" (DoD) meansthe Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that isnot aU.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is
performing any part of the work or other requirement of the prime contract.

(6) "Supplies* means all property, except land and interestsin land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to aDoD contract number or amilitary destination.

(ii) "Supplies' includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S-flag vessel" means avessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessel s when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vesselsif--

(i) Thiscontract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercia items that--

(1) The Contractor isreselling or distributing to the Government without adding value (generally, the Contractor does
not add value to itemsthat it contracts for f.o.b. destination shipment);

(2) Areshipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S-flag vessels are not available for timely shipment;
(2) Thefreight charges areinordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.
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(d) The Contractor must submit any request for use of other than U.S.-flag vesselsin writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer will
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer'sfailureto
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at a minimum --
(1) Type, weight, and cube of cargo;
(2) Required shipping date;
(3) Special handling and discharge requirements;
(4) Loading and discharge points;
(5) Name of shipper and consignes;
(6) Prime contract number; and
(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, tel egraphic and
facsimile message or letters will be sufficient for this purpose.
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which
shall contain the following information:;
(1) Prime contract number;
(2) Name of vessdl;
(3) Vessal flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of fina discharge;
(7) Description of commodity;
(8) Grossweight in pounds and cubic feet if available;
(9) Tota ocean freightin U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with itsfinal invoice under this contract arepresentation that to the best of its
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;

(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;



W912DS-05-B-0010
Page 32 of 82

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipmentsin the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINEITEMS
TOTAL

(9) If thefinal invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S-flag vesselsin the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause asfollows:;

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)
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SECTION 00800
SPECIAL CONTRACT REQUIREMENTS

1. COMMENCEMENT, PROSECUTION, AND COWMPLETION OF WORK (1965
APRI L OCE)

The Contractor will be required to commence work under this contract within five (5) calendar days after the date of
receipt by him of the notice to proceed, to prosecute said work diligently and to complete the basic work
(approx.101,965 CY) ready for usenot later than forty-five (45) calendar daysafter the date of receipt by him of the
noticeto proceed. There are fifteen (15) options (additional 196,100 CY') to the contract ranging from approximately
655 CY to 79,180 CY. Thetimefor contract completion of each additional option will be determined by allowing arate
of one (1) calendar day for each 3,500 cubic yards removed. Optionswill range from one (1) calendar day to twenty-
three (23) calendar days, if exercised.

The Government has 30 days from the date of the receipt by the Contractor of the Notice to Proceed
(Basic Work) to exercise the Options (A1, B1, D, E, F, F1, G, G1, H, |, J, K, L, M and N), if they are
exercised at al. Evenif exercised, the Options listed above may not be exercised in numerical order.

Should the total quantity of material exceed the limit established in the clause entitled “Variations in Estimated
Quantities,” additional time will be allowed at the rate of one (1) calendar day for each 3,500 cubic yardsin excess of
the established limit. The time stated for completion shall include final clean up. (EFARS 52.2/9110 (a))

The contractor is required to maintain a production rate of 3,500 cubic yards per calendar day.
Thework is estimated to cost between $6,000,000.00 and $16,000,000.00.

The estimated volume to be dredged is 298,065 cubic yards (basic 101,965 CY plus 196,100 CY for options), based on
the January/February 2005 survey.

The contractor will be solely responsiblefor coordinating, obtaining, and complying with all the offloading,
transportation, dewatering, processing and disposal per mits/requirements of the site(s) identified by the contractor.
TheWater Quality Certificate(s) and CZM concurrent(s) will be obtained by the Government for the dredging
aspect of the project.

1A. CONTRACTOR IDENTIFIED OFFLOADING, PROCESSING AND DISPOSAL SITE COMPLIANCE

The Apparent low bidder must demonstrate to the Government within 70 calendar days from the date the Apparent
low bidder is notified of being the low bidder; that the contractor identified offloading, processing and disposal
site(s) is operational, capable of processing and disposing of all the dredged material on that date for the in-situ
quantity as per the Supplies/Services (Price) Schedule and isin compliance with the New Jersey Department of
Environmental Protection and/or with the New Y ork State Department of State Coastal Zone Management Program
Policies or other host state compliance as appropriate for the offloading, processing and disposal of dredged material.

The contractor identified offloading, processing and disposal site(s) must have sufficient capacity to receive al the
dredged material from the project site. The apparent low bidder isrequired to perform all work to demonstrate that the
contractor identified offloading, processing and disposal site(s) is permitted, operational, capable of processing and
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disposing of all the dredged material on that date for the in-situ quantity as per the Supply/Service (Price) Schedule
and isin compliance with the New Jersey Department of Environmental Protection and/or with the New Y ork State
Department of State Coastal Zone Management Program Policies or other host state compliance as appropriate for
the disposal of dredged material. Offloading, processing and disposal of the dredged material shall bein afully
permitted facility that has been permitted by the host state, with beneficial reuse wherever possible. Dredging,
dewatering and/or other processing (if any), transfer, transportation and material disposal shall be performedin
accordance with applicable laws and requirements of all associated permits, approvals and government authorities
having jurisdiction.

1A.1. Information Submitted by the Apparent Low Bidder

The Apparent Low Bidder shall be officially notified by the contracting officer and instructed to submit the
following infor mation, within 5 Calendar daysfrom the date the Apparent Low Bidder isnotified of being the low
bidder, for thesite(s):

The Apparent Low bidder must submit five (5) copies of
a) Name of the contractor identified offloading, processing and disposal site(s).
b) Location (street address, city, state) of the contractor identified site(s)
c) Point of Contact for the contractor identified site and telephone number

d) Total capacity available at the contractor identified site(s) for offloading, processing and placement of
Dredged Material for this contract.

e) Detailedlist of all permits and approvalsthat are required for the selected site to demonstrate that the site is
legal to receive, operate, process and/or dispose of dredged material and their status. Permits and approvals
that shall be provided by the Apparent Low Bidder to the Government include placement site permits as
applicable and others as related to transportation, processing and placement of the dredged material, or any
other aspects of the bidder's proposed disposition of the dredged material including any and all permits,
authorizations, contracts, agreements, licenses, rights-of-entry.

f)  Copiesof permits currently issued/approved at the time of submission.
g) Identification of Regulatory Agency required to issue/approveitemslisted in €) above.

h) Timeline for obtaining the required permits- Bar Chart for Obtaining Permits and Approvals- A bar chart
indicating time(s) required for obtaining all permits/approvals required by the bidder for each item of work as
described by the bidder. The schedule will detail the major steps (such astimeto prepare the permit request,
the date it will be submitted to the regulatory agency, time for agency review, public coordination, etc).

i) Evidence of Anticipated Daily Production Capability - Evidence of the anticipated daily production
capability (CY /day) and the output rates for their proposed integrated system of dredging, offloading,
transportation, processing, and placement for each contractor identified site(s).

j)  Offloading, processing and disposal Site Elements Information—
1) Statethecapacity of each element of the system. This should include both the total capacity and

uncommitted capacity of the disposal site(s), aswell asthe average daily production rate and
workdays per week that the processing site will operate.
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2) Timeframefor availability for each element of the system: hours of operation in each day; days of
operation in each week; months of operation in each year.

3) Location of each element of the system: Descriptions with reference maps; Distances between the
elements, measured in miles.

Offloading, Processing and Disposal Site(s) Construction Activity Schedule and Project Construction
Schedule - A schedule showing the order in which the apparent low bidder proposes to perform the work
and the dates on which the apparent low bidder contemplates starting and compl eting the salient features of
work (including acquiring materials, plant and equipment...etc). The schedule shall indicate that the
production rate of the facility is sufficient to ensure that the project will be completed within the contract's
required completion date. The apparent low bidder shall consider its proposed integrated system of
dredging, transportation, processing, and placement. The schedule shall bein the form of a progress chart
of suitable scale to indicate approximately the percentage of work scheduled for completion by any given
date during the period. The apparent low bidder must indicate on this schedule the salient features of work
for the contractor identified offloading, processing and disposal site(s) that are needed to be completed
within 70 calendar days from date the Apparent low bidder is notified of being the low bidder so that the
site(s) is operational, capable of processing and disposing of all the dredged material for thein-situ quantity
identified in the price schedule.

1A.1la Synopsisof proposed operation

Narrative of no morethan seven (7) pagesdetailing the operation to move the dredged material from the dredging
siteto itsfinal resting place that the apparent low bidder hasidentified. The synopsis shall provide suitable detail to
adequately track the material from dredging, through offloading, transportation and processing to its ultimate
placement. The information identified in paragraph 1A.1 shall be attached to the synopsis. The synopsis shall include

the following:

1) Providealist of the names, locations, and point of contact, telephone number, offloading and loading
facilities for each processing and/or disposal facility including site capacity.

2) Provide adetailed map indicating locations of offloading and loading facilities or area within the proposed
property to be utilized, for each disposal location, with a description of the material handling process at each
disposal location.

3) Provide hours of operation, transportation and operating procedures at offloading facilities.

4) Provide Facilitiesinformation: Access to offloading facilities, Acceptable scow size, Disposal Site O&M
manual, demurrage time to unload scow or trucks, anticipated processing time and placement materials, and
other facility restriction if any.

5) Provide adetailed description of the dredging procedure proposed to include the identification of dredges,
buckets, scows, tugs and other salient equipments to be used for the project.

6) Submit adetailed description of the loading and transportation procedures to be utilized.

1A.2 Information to be submitted by the Apparent Low Bidder within 70 calendar days

The Apparent Low Bidder shall submit five (5) copies of the following information within 70 Calendar daysfrom the
date the Apparent Low bidder is notified of being the low bidder.



W912DS-05-B-0010
Page 38 of 82

a) Information submitted as directed by Contracting Officer notification- All the information provided previously
must also be included in the final package, revised as necessary.

b) Evidence Demonstrating that the contractor identified offloading, processing and disposal site(s) is Permitted,
Operational, Capable of Offloading, Processing and Disposing Dredged Material from the project site - The apparent
low bidder must demonstrate to the Government within 70 calendar daysfrom the date the Apparent low bidder is
notified of being the low bidder that the contractor identified offloading, processing and disposal site(s) is permitted,
operational, capable of processing and disposing of all the dredged material for the in-situ quantity as per the Price
Schedule by calendar day 70from the date the Apparent low bidder is notified of being the low bidder and that the
offloading, processing and/or disposal site(s) isin compliance with the New Jersey Department of Environmental
Protection and/or with the New Y ork State Department of State Coastal Zone Management Program Policies or other
host state compliance as appropriate for the offloading, processing and disposal of dredged material. Any sampling
and testing required for obtaining permits required for dredged material transportation, processing or placement will
be at the cost of the Apparent Low Bidder. The Apparent Low Bidder must provide to the Government proof that the
material to be taken from the project site to the Apparent Low Bidder's upland site(s) meets any regulatory testing
requirements.

c¢) Copies of Required Permits- The Apparent low bidder shall provide copies of all required permits and approvals
for dewatering and/or other processing (if any), the transfer, transportation and final disposal of all dredged materials,
and shall submit evidence of such permits and approvals to the Government. Documentation of compliance with any
other legal or regulatory requirement must be provided to the Government including Water Quality Certificates
(WQC) in accordance with Section 401 of the Clean Water Act, Coastal Zone Management (CZM) consistency
determinations, and State agreement pursuant to Section 307 of the Coastal Zone Management Act of 1972 as
amended, for activities conducted in a state, which has afederally approved Coastal Zone Management program.
WQC and CZM permitsrelated to the dredging (as opposed to dredged material transport, disposal and placement)
will be provided by the New Y ork District U.S. Army Corps of Engineersin Section 00900-D.

d) The Apparent Low Bidder must provide:

1) Proof of the contractor identified Offloading, Processing and/or Disposal Site(s) being licensed for
acceptance of dredged material by all appropriate regulatory entities (permits for the site previously
provided should be also included in this submission).

2) Proof of Offloading, Processing and Disposal Site(s) Owner's approval granting the apparent low bidder the
right to offload, process and/or dispose dredged material at that site.

3) Proof of Disposal Site(s) uncommitted capacity adequate for the project.

4) Certification of the offloading, processing and/or disposal Site's availability corresponding to the current
project schedule.

5) Proof of approval by the appropriate regul atory agencies that the dredged material for this contract is
compatible for processing and/or disposal at the proposed processing and/or Disposal Site(s).

6) Demonstrate minimum required offloading, processing and disposal Site(s)
production capability to ensure that the project will be completed within the
contract requirement. The Apparent low bidder shall provide the estimated daily
production rates for processing and disposal for each contractor identified
disposal site(s).

7) Proof of apparent low bidder's experience in the proposed offloading, processing
and disposal Site(s) operations, or, provide supplemental information
demonstrating ability to execute the proposed disposal method, if no direct
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experienceis applicable.

€) Transportation Capabilities- The Apparent Low Bidder must provide the following:

1

2)

Provide proof and certification that sufficient transportation capabilities are available to ensure that the
project will be completed within the contract requirement. Provide proof that the proposed transportation
equipment has current permits, licenses, registrations, or other required certifications.

Provide proof of the apparent low bidder's experience in the proposed dredged material transportation or
provide supplemental information demonstrating the ability to execute the proposed transportation method,
if no direct experienceis applicable.

f) Processing Capabilities- The Apparent Low Bidder must provide the following:

1

2)
3
4)
5)

6)

Provide detailed description of the proposed processing technology, including but
not limited to, the following stages, if applicable:

a. Dewatering, addressing retention time, any limitations on return of effluent, limitations on location
for effluent release, proposed method for effluent disposal, if applicable. Debris removal, addressing
the methods of removal and disposal.

b. Materia treatment, specifying the method of treatment, additives used during the processing,
mechanical processing used, decontamination methods incorporated, stabilization methods
incorporated, and chemical treatment (if any).

c. Interim storage, if required, identifying the method of storage, required and available storage
capacity, and the time frameit will be used, if applicable.

d. Rehandling of material (if any) used in the processing of dredged material affecting the project.
Provide any permits and/or licenses applicable to the proposed process, if any.
Provide any patented or proprietary permissions applicable to the proposed process, if any.
Provide proof of processing plant availability for use by the apparent low bidder.
Certify processing plant's availability corresponding to the current project schedule.
Provide proof of Apparent Low Bidder's experience in the proposed processing method or, provide

supplemental information demonstrating ability to execute the proposed processing method, if no direct
experienceis applicable.

2. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization and equipment, work equivalent to at |east
forty (40) percent of the total amount of work to be performed under the contract. This percentage may be reduced
by a supplemental agreement to this contract if, during performance of the work, the Contractor requests a reduction
and the Contracting Officer and/or his Representative determines that the reduction would be to the advantage of the
Government. (FAR 52.236-01)
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3. SUBMITTAL OF WORK TO BE PERFORMED BY THE CONTRACTOR

The Contractor shall furnish the Contracting Officer and/or his Representative, withinten (10) days after award, items
of work he will perform with his own forces and the estimated cost of those items. The percentage of work that must
be performed by the Contractor is stated in paragraph 2, entitled: “PERFORMANCE OF WORK BY THE
CONTRACTOR.”

4. LIQUIDATED DAMAGES- CONSTRUCTION (SEPT 2000)

a. If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall
pay liquidated damages to the Government in the amount of $1,450.00 for each calendar day of delay
until the work is completed or accepted.

b. If the Government terminates the Contractor's right to proceed, liquidated damages will continue to
accrue until thework is completed. These liquidated damages are in addition to excess costs of
repurchase under the Termination clause.

5. CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS (AUG 2000)

(&) The Government will provide to the Contractor, without charge, one set of contract drawings and
specifications, except publications incorporated into the technical provisions by reference, in electronic or paper
media as chosen by the Contracting Officer.

(b.) The Contractor shall-
(@] Check all drawings furnished immediately upon receipt;
2 Compare all drawings and verify the figures before laying out the work;

(3 Promptly notify the Contracting Officer or Contracting Officer's Representative of any
discrepancies;

4 Be responsible for any errors that might have been avoided by complying with this paragraph (b);

and
(5) Reproduce and print contract drawings and specifications as needed.
(c.) In general-
(@] Large-scale drawings shall govern small-scal e drawings; and
2 The Contractor shall follow figures marked on drawingsin preference to scale measurements.

(d.) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of work. The Contractor shall perform
such details asif fully and correctly set forth and described in the drawings and specifications.

(e)) The work shall conform to the following contract drawings and maps, al of which form a part of these
specifications and are available in the office of the District Engineer, U.S. Army Corps of  Engineers, New Y ork
District, 26 Federal Plaza, New Y ork, N.Y. 10278-0090:
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CONTRACT
DRAWING DESCRIPTION
File Number 1267 Maintenance Dredging — Arthur Kill Reach of the New Y ork and New Jersey Channels
(Sheets A, B and 1 - 16)
A Index
B Location and Vicinity Maps
1-3 Layout, Channel Coordinates, Bench Marks and Cross Section
4-16 Sounding Maps

(f.) The Contractor shall check all drawings furnished him immediately upon their receipt and shall promptly
notify the Contracting Officer or Contracting Officer’ s Representative of any discrepancies. Figures marked on
drawings shall in general be followed in preference to scale measurements unless dimensions are specified.
Large-scale drawings shall in general govern over small-scale drawings. Information and data provided in
contract specifications shall govern over similar information and data specified in contract drawings. The
Contractor shall compare all drawings and verify the figures before laying out the work and will be responsible
for any errors which might have thereby been avoided (DOD FAR Suppl. 52.236-7002).

6. PHYSICAL CONDITIONS

The information and data furnished or referred to below are not intended as representations or warranties but are
furnished for information only. It is expressly understood that the Government will not be responsible for the
accuracy thereof or for any deduction, interpretation or conclusion drawn by the Contractor.

a.  WEATHER CONDITIONS. The site of the work is not exposed to direct offshore wind, ocean wave and
swell action and the Contractor's operations are not likely to be affected by ordinary storms.

@ Fog. Anexamination of the records of the U.S. Weather Bureau at John F. Kennedy International
Airport, NY/, discloses an average of 31 days per year on which dense fog (visibility of 1/4 mile or
less) occursin the New York Harbor area. The maximumnumber of daysin which dense fog
occurred in any year was 45 in 1959. The maximum number of daysin which dense fog occurred in

any month was 4 daysin June.

2 Winds. Wind conditionsin the New Y ork Harbor areas, based on the records of the U.S. Weather
Bureau at John F. Kennedy International Airport, NY are given below:

Average Wind Maximum 3 Hour Maximum Consecutive Hours
Month Speed (MPH)  Wind Velocity (MPH) in Which Wind Velocity Exceeded
30 MPH 35 MPH
JAN 13 52 9 3
FEB 14 41 18 6
MAR 14 40 12 6
APR 13 44 6 6
MAY 12 35 3 0

JUN 11 29 0 0
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JUL 1 28 0 0
AUG 10 31 0 0
SEP 1 31 3 0
OCT 1 37 3 3
NOV 12 40 12 6
DEC 13 44 18 15

Weather conditions exceeding in severity the conditions described above or average wind speeds over 35 miles
per hour will be considered unusually severe weather if delays are caused thereby to operations under the
contract.

b. ICE Icing withinthe project vicinity is not anticipated. However, in the event that icing does occur, this
will be considered to be unusually severe weather.

c. TIDES. The mean range of tides, mean range of spring tides, and irregular fluctuations due to wind and
atmospheric pressure near the project site are listed below:

At Perth Amboy At Elm Park At Fort Hamilton

Mean Range 5.1ft 4.9 ft 4.7 ft
Mean Range-Spring 6.1 ft 5.9ft 5.7ft

Irregular fluctuations due to wind and atmospheric pressure have varied from about 12.0 ft. above mean low water to
about 3.6 feet below mean low water at Perth Amboy; from about 10.9 feet above MLW to about 3.5 feet below MLW
at Elm Park; from about 10.9 feet above MLW to about 3.9 feet below MLW at Fort Hamilton.

d. TRANSPORTATION FACILITIES. A controlling depth of at least 35 feet at mean low water is accessible to
the project site by water. First class highways serve the project vicinity.

e. BRIDGE AND UTILITY CROSSINGS. A search of theregulatory fileswithin New Y ork District, Corps of
Engineers disclosed the existence of the following submarine pipelines and/or structures:

The Contractor shall take all necessary precautionsto prevent damageto these structures. The Contractor is
requir ed to coordinate with the owners, if such action isnecessary, to mark the structures or movethe cables
in order to avoid interference with dredging oper ations.

ITEM PERMIT DESCRIPTION
NO. NO.
1 4129/5(NYE Install asubmarine oil pipeline, Arthur Kill, between Kreischerville, Staten
3) Island, New Y ork, and Port Reading, New Jersey. Permit issued to: Defense

Plant Corporation, c/o War Emergency Pipelines, Inc., 70 Pine Street, New
York, N.Y. All assets of D.P.C. in big and little inch pipe lines transferred
and sold to Texas Eastern Transmission Corp. on 19 Nov 47 Shreveport, LA.

Date: 06/2/1943
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4705A

A temporary submarine pipe line on the natural bottom in Arthur Kill
between Gulfport, Staten Island, New Y ork, and Linden, Union County, New
Jersey, ishereby revised to “to lay and maintain until 30 June 1955, two (2)
temporary submarine pipe lines on the natural bottomin Arthur Kill,
between Gulfport, Staten Island, New Y ork, and Linden, Union County, New
Jersey.” Permit issued to The Arundel Corporation, Pier 3 Foot Fulton
Street, Brooklyn, N.Y.

Date: 01/14/1955

4705

To lay and maintain until 30 June 1955, atemporary submarine pipe line on
the natural bottom, Arthur Kill, between Gulfport, Staten Island, New Y ork,
and Linden, Union County, New Jersey, and marked, 800.6 (Arthur Kill-
Arundel Corp-Submerged Dredge Pipeline. Permit issued to: The Arundel
Corporation, Pier 3, Foot Fulton Street, Brooklyn, N.Y.

Date: 10/29/1954

Install three (3) submarine pipelines not less than 52 feet below mean low
water, Arthur Kill, between Linden, Union County, New Jersey and Staten
Island, Richmond County, New Y ork, and marked: 1507-24 (Arthur Kill —
Colonia Pipeline Co. — Submarine Pipe line between Linden & Staten Island.
Permit issued to: Colonial Pipeline Company, 3390 Peachtree Road, N.E.,
Atlanta, GA 30326

Date: 07/30/1964

Richmond Creek, Arthur Kill, Richmond Avenue, Staten Island, New Y ork,
Brooklyn Union Gas Co. — Submarine pipeline in Richmond Creek. Permit
issued to: Brooklyn Union Gas Company, 195 Montague Street, Brooklyn 1,
New York.

Date: 09/18/1964

Install two (2) 30-inch-diameter steel submarine pipelines at a depth of forty-
seven (47) feet below mean low water. Between Linden, Union County, N.J.
and Staten Island, Richmond County, N.Y ., - 285/70a (Arthur Kill — Texas
Eastern Transmission Corp-2 Subm Gas Pipelines. Permit issued to: Texas
Eastern Transmission Corporation, P. O. Box 1612, Shreveport, Louisiana

Date: 08/03/1959

16" petroleum product pipeline and placement of rip-rap over exposed
sections of the pipe between Union County, N.J. & Richmond County, N.Y.
Permit issued to: Texas Eastern Transmission Corporation, P. O. Box 1612,
Shreveport, LA 71130

Date: 08/29/1975

Install two (2) submarine pipelines not less than 52 feet below mean low
water, - Arthur Kill, near the mouth of Piles Creek, between Linden, Union
County, New Jersey, and Staten I sland, Richmond County, New Y ork, and
marked 1507-24 (Arthur Kill — Long I sland Pipe Line Corp. — Submarine
Pipelines between Linden & Staten Island). Permit issued to: Long Island
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Pipe Line Corporation, 30 Rockefeller Plaza, New York, N.Y. 10020
Date: 07/30/1964

4127/5(NYE
S

Install two (2) submarine oil pipelines, Arthur Kill and Piles Creek, between
Linden, New Jersey, and Gulfport, Staten Island, New Y ork, and file marked
Permits 4127/2. Permit issued to: Defense Plant Corporation, c/o War
Emergency Pipelines, Inc., 70 Pine Street, New York, N.Y. All assets of
Defense Plant Corp. sold to Texas Eastern Transmission Corp., Shreveport,
Louisianaon 19 Nov. 1947.

Date: 06/03/1943

10

180/111

Relay your submarine oil pipe lines, across Arthur Kill, New Y ork and New
Jersey Channels, Linden, New Jersey, at apoint 11.5 miles above the mouth,
filemarked U.S. Engineer Office, Second Dist., New Y ork, Oct. 6, 1936, A K.
180/105", perform the necessary dredging operations in connection
therewith, and during such operations maintain five temporary pipe lines on
the natural bottom of the existing channel. Permit issued to: Standard Oil
Company of New Jersey, 26 Broadway, New York, N.Y.

Date: 10/31/1936

11

2476

Relocate nine (9) submarine cablesin atrench, between Carteret, New Jersey
and Travis, Staten I1sland, New Y ork, and file marked 800.6 (A.K.-NJBdll Tp
Co.-Subm.Cables-Btwn S.I. & Carteret, NJ)2. Permit issued to: New Jersey
Bell Telephone Company, 540 Broad Street, Newark 1, New Jersey.

Date: 04/25/1946

Install submarine pipe line on the natural bottom in Pikes Creek, Grasselli,
NJ. Permit issued to:

Date: 07/1949

13

Arthur Kill
166/15

Lay five submarine telephone cables at Arthur Kill, N.Y. Elizabeth, N.J.
Permit issued to New Y ork Telephone Co., 15 Dey Street, New Y ork City.

Date: 03/24/1924

14

Proposed submerged pipe across Arthur Kill, NY at Grasselli, NJ, counties of
Union, Richmond, states of New Jersey and New Y ork. Application by
American Shipyard Company.

Date: 09/08/1964

15

Arthur Kill
130/2 and
130/3

Lay asubmarine cable, at adepth of 27 feet below Arthur Kill, between
Bayway, N.J. and Steep Point, N.Y. in the Baltimore & Ohio Railroad Bridge.
Permit issued to: Staten Island Rapid Transit Co., 295 Broadway, New Y ork,
N.Y.

Date; 05/10/1917

16

Arthur Kill
179/3

Lay one (1) 8-inch wrought steel pipe in atrench at a depth of not less than
40 feet below the plane of mean low water in the natural and dredged
channels of Arthur Kill from a point about 1300 feet below or south of the
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mouth of Old Place Creek, Old Place, S.I., N.Y ., to apoint 300 feet south of or
below the mouth of Morses Creek, Bayway, N.J., marked Arthur Kill 179/3.
Permit issued to: The Tide-Water Pipe Company, Limited, 11 Broadway,
New York.

Date: 05/29/1919

17

Install atemporary bridge to be removed entirely from the waterway. Staten
Island, Borough of Richmond, New York, N.Y. Permit issued to: Island
Corporation.

Date: 09/29/1960

18

Install burial cablesover Piles Creek, Arthur Kill to Linden, Union County,
NJ. Permitissued to: Public Service Electric & Gas.

Date: 07/02/1962

19

47

Install eleven (11) submarine cablesin atrench, Arthur Kill, between the
Borough of Carteret, Middlesex County, New Jersey, and Travisville, Staten
Idand, New Y ork, 800.6 (Arthur Kill-N.J. BELL Telephone Co-11 Subcables).
Permit issued to: New Jersey Bell Telephone Company, 540 Broad Street,
Newark 1, N.J.

Date: 11/21/1955

20

Install a30-inch diameter submarine gas pipe line five (5) feet below existing
creek bottom at two (2) locations Piles Creek, City of Linden, Union County,
New Jersey, and marked: 285/70a (Arthur Kill-Texas Eastern Transmission
Corp-Sub’'m Qil Pipeline). Permit issued to: Texas Eastern Transmission
Corporation, P. O. Box 1612, Shreveport 94, Louisiana.

Date: 07/06/1959

21

Fill over the pipeline across Arthur Kill, between Woodbridge Township,
Middlesex County, New Jersey and Kreischerville, Richmond County, Staten
Island, New Y ork. Permit issued to: Socony Mobil Oil Company, Inc., P. O.
Box 989, Plainfield, N.J.

Date: 06/26/1959

Relocate the northerly end of 12-inch diameter submarine pipe line; Arthur
Kill, between Woodbridge Township, Middlesex County, New Jersey, and
Kreischerville, Richmond County, Staten Island, New Y ork. Permit issued to:
Socony Mobil Oil Company, Inc., 1024 South Avenue, Plainfield, N.J.

Date: 03/20/1958

23

414

Install a12-inch diameter submarine pipe line, Arthur Kill, between
Woodbridge Township, Middlesex County, New Jersey, and Kreischerville,
Richmond County, Staten Island, N.Y ., and marked 800.6 (Arthur Kill —
Socony Mobhile Qil Co., Inc. — Subm Pipe Line), subject to the following
conditions. Permit issued to: Socony Mobil Oil Company, Inc., 26
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Broadway, New York 4, N.Y.
Date: 05/25/1955

24

730

Lay five submarine telephone cables of about 3¥2inches diameter each on
the bottom after the projected 30-foot channel is completed in Arthur Kill,
N.Y.and N.J. a Elizabeth, N.J. from the foot of Marshall Street, City of
Elizabeth, N.J., practically at right angles to the channel, to Howland Hook,
Borough of Richmond, City of New Y ork, Arthur Kill 166/15. Permit issued
to: New York Telephone Co., 15 Dey Street, New Y ork City.

Date: 03/14/1924

25

9208

Inspect and repair two known sections of its 12%ainch diameter pipe.
Additional areas requiring replacements may also be discovered during
inspection. Existing pipeline supports will aso berehabilitated. The
purposeisto avoid rupture of the pipelinein Arthur Kill at Staten Island,
Richmond County, NY to Linden, Union County, NJ 1522-15 (Sohio Pipe
Line Co-Arthur Kill-repair of existing pipeline-between Staten Island, New
York and Linden, New Jersey. Permit issued to: Sohio Pipe Line Company,
P. O. Box 188, Vandalia, Ohio 45377.

Date: 04/10/1975

26

4073

Install a24-inch diameter submarine gas pipe linein atrench at a minimum
depth of forty-seven (47) feet below mean low water between the United
States Pierhead and Bulkhead Lines; in Arthur Kill, at a point approximately
1.2 miles south of Goethals Bridge between Linden, New Jersey, and
Gulfport, Staten Island, New Y ork, and marked 800.6 (Arthur Kill-
Transcontinental Gas Pipe Line Corp.-24” gas pipeline). Permit issued to:
Transcontinental Gas Pipe Line Corporation, 2100 Niels Esperson Building,
Houston 2, Texas.

Date: 07/06/1951

27

Install two (2) temporary submarine cables; across Arthur Kill, between the
Borough of Carteret, Middlesex County, New Jersey, and Travis, Staten
Idand, New Y ork, and marked: 800-6 (Arthur Kill, N.J.-Bell Telephone Co.
Subm. Cable). Permitissued to: New Jersey Bell Telephone Company, 540
Broad Street, Newark 1, N.J.

Date: 07/22/1954

28

351

Lay asubmarine cable at adepth of 27 feet below mean low water in Arthur
Kill, between Bayway, N.J. and Steep Point, S.I., under the draw of the
Baltimore & Ohio Railroad Bridge marked Arthur Kill 130/2 and 130/3. Permit
issued to: Staten Island Rapid Transit Co., 295 Broadway, New York, N. Y.

Date: 05/10/1917

29

Replace an existing 12-inch pipe line with a 16-inch, in Arthur Kill, between
Linden, N.J. and Gulfport, Staten Island, N.Y ., and titled “ Proposed
Replacement Pipeline Crossing of Arthur Kill at Piles Creek.” Permit issued
to: Texas Eastern Transmission Corporation, P. O. Box 1612, Shreveport 94,
Louisiana.
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Date: 06/09/1950

8861

Install four 10” submarine pipelines and to dredge approximately 30,000
cubic yards. Which isto be disposed of in accordance with condition in and
across the Rahway River and Arthur Kill across the Federal Project Channel
at Middlesex and Union Counties, New Jersey and Richmond County, New
Y ork in accordance with the plans and drawings attached hereto and marked
1522-15. Permit issued to: Northville Industries Corp., 425 Broad Hollow
Road, Melville, New York 11746

31

4317

Install a 12-inch diameter pipeline; in Arthur Kill, between Staten 1sland,
New Y ork, and Elizabeth, New Jersey, and marked 800.6 (Arthur Kill-Esso
Standard Oil Co-Pipeline). Permit issued to: Esso Standard Oil Company,
15 West 51* Street, New York 19, N.Y.

Date: 10/06/1952

32

Arthur Kill
141/53

Relay a section of submarine telephone cable in atrench at adepth of five
(5) feet below the dredged bottom, in Arthur Kill, adjacent to the General
American Tank and Storage Terminal, at Carteret, Middlesex County, New
Jersey, in accordance with the plans shown on the drawing attached hereto
and file marked Arthur Kill 141/51. Permit issued to: New Jersey Bell
Telephone Company, 540 Broad Street, Newark, New Jersey.

Date: 11/7/1941

Arthur Kill
141/37

Lay and maintain nine armored submarine telephone cables each about 3%
inchesin diameter in Arthur Kill or Staten Island Sound, N.Y . and N.J.
between Carteret, N.J. and Linelenville, Borough of Richmond, City of New
York, at apoint about 900 feet northerly of the ferry slip at Carteret, N.J.
Permit issued to: New Y ork Telephone Company, 1060 Broad Street,
Newark, N.J.

Date: 07/21/1927

2685

Install asubmarine oil pipelinein Arthur Kill and Piles Creek, between
Linden, New Jersey and Gulfport, Staten Island, New Y ork, 800.6 (A.K .-
Defense Plant Op-halfport-Pipelines). Permit issued to: Defense Plant
Corporation c/o War Emergency Pipelines, Inc., P.O. Box 271, Plainfield, New
Jersey. All assets of Defense Plant Corp. sold to Texas Eastern
Transmission Corp. Shreveport, Louisiana on 19 Nov. 1947 (See |etter dated
27 Feb. 1948 from Ballard, Spahr, Andrews & Ingersoll.

Date: 3/2/1944

2879

Install a6-inch pipeline in atrench with top of pipe at a minimum depth of 42
feet below mean low water between channel lines, in Arthur Kill and Piles
Creek, between Gulfport, Staten Island, New Y ork, and the City of Linden,
Union County, New Jersey. Permit issued to: The Tide-Water Pipe
Company, Ltd., 54 Boylston Street, Bradford, PA.

Date: 9/24/1946
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5795

Install two (2) 30-inch diameter steel submarine pipelines at a depth of forty-
seven (47) feet below mean low water, in Arthur Kill, between Linden, Union
County, N.J., and Staten Island, Richmond County, N.Y. Permit issued to:
Texas Eastern Transmission Corporation, P. O. Box 1612, Shreveport,
Louisiana

Date: 8/3/1959

37

6813

Authorized by the Secretary of the Army to install atemporary submerged
pipeline at a minimum depth of thirty-five (35) feet below mean low water in
Arthur Kill, between Linden, New Jersey and Staten Island, New York, in
accordance with the attached plans. Permit issued to: American Shipyard
Company, 12 South Twelfth Street, Philadelphia, PA 19107.

Date: 9/15/1964

8875

Install two power cables and one hose on the existing river bottom; under
Arthur Kill, at the Outerbridge Crossing, Staten Island, N.Y ., in accordance
with the plans and drawings attached hereto and marked 1522-15 (Arthur Kill
— Interstate Sanitation Commission— submarine cables and hose @
Outerbridge Crossing. Permit issued to: Interstate Sanitation Commission,
10 Columbus Circle, Room 1620, New Y ork, New York 10019.

Date: 6/29/1973

39

Install two (2) temporary submarine cables across Arthur Kill, between the
Borough of Carteret, Middlesex County, New Jersey and Travis, Staten
Island, New York. Permitissued to: New Jersey Bell Telephone Company,
510 Broad Street, Newark 1, N.J.

Install a24-inch diameter submarine gas pipe linein atrench at aminimum
depth of forty-seven (47) feet below mean low water between the United
States Pierhead and Bulkhead Lines, in Arthur Kill, at a point approximately
1.2 miles south of Goethals Bridge between Linden, New Jersey, and
Gulfport, Staten Island, New Y ork. Permit issued to: Transcontinental Gas
Pipe Line Corporation, 2100 Niels L aperson Building, Houston 2, Texas.

Date: 07/06/1951

4

Install four 10" submarine pipelines and to dredge approximately 33,000
cubic yds. Which isto be disposed of in accordance with condition (as) in
and across the Rahway River and Arthur Hill across the Federal Project
Channel at Middlesex and Union Counties, New Jersey and Richmond
County, New Y ork in accordance with the plans and drawings attached
hereto and marked 5522-15 (Arthur Kill and Rahway River — submarine
Pipelines across Federal Channel — Northville Industries Corp.). Permit
issued to: Northville Industries Corp., 425 Broad Hollow Road, Melville,
New York 11746.

Date: 02/12/1973

42

2603A

Install two (2) submarine il pipelinesin Arthur Kill between Kreischerville,
Staten Island, New Y ork and Port Reading, New Jersey. Permit issued to:
Defense Plant Corporation, c/o War Emergency Pipeline, Inc., P. O. Box 271,
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Plainfield, New Jersey.
Date: 03/02/1944

Arthur Kill
180/111

180-1-114

Relay your submarine oil pipe lines, acrossArthur Kill, New Y ork and New
Jersey Channels, at Linden, New Jersey, at apoint 11.5 miles above the
mouth,U.S. Engineer Office, Second Dist., New Y ork, Oct. 6, 1936, A.K.
180/105. Permit issued to: Standard Oil Company of New Jersey, 26
Broadway, New York, N.Y.

Date: 10/31/1936

Install a6-inch pipelinein atrench with top of pipe at aminimum depth of 42
feet below mean low water between channel linesin Arthur Kill and Piles
Creek, between Gulfport, Staten Island, New Y ork, and the City of Linden,
Union County, and file marked 800.6 (Arthur Kill-Tide-Water Pipe Co., Ltd-
Sub.PipeLine). Permitissuedto: The Tide-Water Pipe Company, Ltd., 54
Boylston Street, Bradford, PA.

Date: 09/24/1945

Dredge to a depth of twelve (12) feet below mean low water; the dredged
material to be disposed of at an approved Government dumping ground
under a permit to be obtained from the Supervisor of New Y ork Harbor; in
Arthur Kill, at Richmond County, Staten Island, N.Y ., 1507-24 (Arthur Kill-
Texas Eastern Cryogenic, Inc.-dredge @ Prall’s1sland). Permit issued to:
Texas Eastern Cryogenic, Inc., P.O. Box 1612, Texas Eastern Building,
Shreveport, Louisiana 71102.

Date: 07/18/1968

Install eleven (11) submarine cablesin atrench, in Arthur Kill, between the
Borough of Carteret, Middlesex County, New Jersey, and Travis, Staten
Isdand, New Y ork, 800.6 (Arthur Kill-N.J. Bell Telephone C-11 Subcables).
Permit issued to: New Jersey Bell Telephone Company, 540 Broad Street,
Newark 1, N.J.

Date: 11/21/1955

47

16017

Install two steel pipelines, each 30 inchesin diameter at a depth of
approximately 20 feet below the bottom of the federal channel in the Arthur
Kill a Linden, Union County, N.J. Permit issued to: Cogen Technologies
Linden Ventures LTD. Partnership, 1600 Smith St., Suite 5000, Houston, TX
77002.

Date: 02/08/199%4

402

War Emergency Pipe Linesin Arthur Kill between Kreischerville and Port
Reading. Install asubmarine oil pipelinein Arthur Kill between
Kreischerville, Staten Island, New Y ork, and Port Reading, New Jersey. The
file number of the permit is. Permits 4129/5.

Date; 05/22/1945

49

Install an 8" submarine pipe line at adepth of 47 feet below mean low water,
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within the Federal project channel limit lines; across Arthur Kill,
approximately 1,000 feet downstream of Goethals Bridge, between Staten
Island, New Y ork, and the City of Linden, Union County, New Jersey, 800.6
(Arthur Kill-TIDEEWATER PIPE CO., LTD-Sub pipe line @ Staten Island,
N.Y. & Linden, N.J.). Permitissuedto: The Tide-Water Pipe Company,
Limited, 17 Battery Place, New York 4, N.Y.

Date; 02/01/1957

Install two (2) 8-inch and one (1) 12-inch permanent pipe linesin an existing
trench at a depth of forth-seven (47) feet below mean low water, and to
install two (2) temporary 8-inch pipe lines, to be removed when the
permanent lines have been installed, in Arthur Kill, between Bayway,
County of Union, New Jersey, and the Borough of Richmond, Staten Island,
N.Y ., 800-6 (Arthur Kill-Esso Standard Qil Co-Pipelines @ Staten Island,
N.Y. Elizabeth, N.J.

Date: 11/26/1956

51

2603

Laying of a10-inch pipe line parallel to and on the west side of the existing
pipelinein Arthur Kill at apoint near Port Reading, New Jersey, was
completed on 21 April 1944. Permit issued to: War Emergency Pipelines,
Inc., P. O. Box 271, Painfield, N.J.

Date: 04/28/1944

52

95-04860

Install approximately 5,500 linear feet of buried 12-inch diameter petroleum
products pipeline to replace an exi sting pipeline which will be abandoned in-
placein Arthur Kill between Township of Woodbridge, Middlesex County,
New Jersey and Borough of Staten Island, Richmond County, New Y ork,
1145-2-303b (Arthur Kill — Colonia Pipeline Company — Pipeline). Permit
issued to: Colonid Pipeline Company, P. O. Box 18855, Atlanta, GA 31126-
0855.

Date: 07/18/1995

Install a 12-inch diameter pipeline, in Arthur Kill, between Staten Island,
New Y ork, and Elizabeth, New Jersey, and marked: 800.6 (Arthur Kill-Esso
Standard Oil Co.-Pipeline). Permit issued to: Esso Standard Oil Company,
15 West 51% Street, New York 19, N.Y.

Date: 10/06/1952

7436

Install three (3) aerial cables Piles Creek, Arthur Kill Linden Union County,
NJ. Permitissued to: Public Service Electric & Gas.

12 inch diameter petroleum pipeline, Arthur Kill across Piles/Winans Creek
near Linden, Union County, N.J. Permit issued to: Sohio Pipe Line
Company.

176

5-8 inch pipelines from Morses Creek, Linden, Union County, NJto Gulfport
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Reach, Staten Island. Permitissued to: Standard Oil Company.
Date: 12/20/1912

57 Replace existing 12 inch pipe with a 16 inch pipe 42 feet below mean water in
Arthur Kill, between Linden, N.J. and Gulfport, Staten Island. Permit issued
to: Texas Eastern Transmission Corporation.

Date: 06/09/1950

53 26 inch diameter pipelineinstalled 29 feet below mean water between Linden,
N.J. and Merrill’s Creek, Staten I1sland in the vicinity of Prall’slIsland. Permit
issued to: Construction Aggregates Corporation.

Date: 11/02/1967

59 6-8 inch diameter pipelinesinstalled between Morse Creek, Linden, N.J., and
Gulfport Reach, Staten Island, NY. Permit issued to: The Tide-Water Pipe
Company, Ltd.

Date: 8/15/1913

60 1-12-3/4 inch diameter pipeline extending from a point near Linden, New
Jersey, designated as Woods Avenue Junction across to Gulfport, Staten
Island, NY including acrossing of the Arthur Kill, to the Gulf Refining
Company. Permit issued to: The Texas Pipeline Company.

Date: 4/26/1955

61 8881 An outfall sewer extending 300 feet offshore of the mean high water line
terminating asa 11'6” by 9'4” box culvert with aninvert elevation of 1.57 ft.
above mean low water in Arthur Kill at Arthur Kill Road, Rossville, Staten
Island, Richmond County, New Y ork. Permit issued to: Kaufman & Broad
Homes, Inc.

Date: 7/10/1973

62 79-277 Install a6 inch thick concrete filled nylon tube mat over in existing 12 inch
diameter petroleum pipeline crossing at a minimum depth of 39 feet below
the plans of Mean Low Water to maintain adequate cover over the common
carrier pipe at one mile south of the Goethals Bridge, Gulfport, Staten Island,
N.Y.to Linden, N.J. Permit issued to: Sohio Pipe Line Company.

Date: 7/17/1981

63 9236 Install steel reinforcement of an existing pipeway at Sewaren plant,
Middlesex County, New jersey, 23 new concretefilled pilings. Permit issued
to: Shell Oil Company.

Date: 4/29/1978
64 One (1) 26 inch high pressure natural gas pipeline that crosses the Arthur

Kill at alocation of 600 feet north of the northern bank of Piles Creek, Union
County, New Jersey at an approximate depth of 50 feet below MLW to
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Staten Island, Richmond County, NY. Owner: Williams-Transco.

285/70A

Placefill over the pipeline across Arthur Kill, between Woodbridge
Township, Middlesex County, New Jersey and Kreischerville, Richmond
County, Staten Island, New Y ork. Issued to Socony Mobil Oil Company on
Mar. 19 1959.

4129/5

Install submarine ail pipeline. Installation of oil pipeline between
Kreischerville, Staten Island and New Jersey. Issued to Defense Plant
Corporationin 1943. Sold and transferred to Texas Eastern Transmission
Corporationin 1947.

67

Toinstall acathodic protection on the existing 12 inch submarine pipeline
crossing Piles Creek and Arthur Kill to Gulfport, Staten Island issued to
Texas Pipe Line Company on Sep. 2, 1955.

285/70a

Proposed two 30" submarine gas pipelines from Piles Creek, New Jersey to
Gulf Port, Staten Island issued to Texas Eastern Transmission Corporation in
1959.

69

Toinstall asubmarine il pipelinein Arthur Kill and Piles Creek between
Linden, New Jersey and Gulf Port, Staten Island. Issued to Defense Plant
Corporation on Mar. 2, 1944,

70

16017

Toinstall two 30" pipelinesat least 65 below MLW in Arthur Kill from
Linden, New Jersey to Gulf Port, Staten Island (aprox. 50" apart), issued to
Cogen Technologies Linden Ventures, LTD Partnership on Feb. 8, 1991.

71

Toinstall asubmarine pipeline, south of Piles Creek, between Linden, New
Jersey and Gulf Port, Staten Island issued to Colonial Pipeline Company in
Jul.1964.

72

Toreplace existing 12" pipelinewith anew 16” line between Linden, New
Jersey and Gulf Port, Staten Island to Texas Eastern Transmission
Corporation on Jun. 9, 1950.

73

9208

Torepair sections of 12 %4’ pipeline between Linden, New Jersey (north of
Piles Creek), and Gulf Port, Staten Island to Sohio Pipeline Company on Apr.
10, 1975.

74

1427/5

Toinstall 2 submarine oil pipelines between Linden, New Jersey (Piles
Creek), and Gulf Port, Staten Island issued to Defense Plant Corporation in
June 1943 and sold to Texas Eastern Transmi ssion Corporation in 1947.

75

3769

To replace submarine 12" with a 16” pipeline crossing Arthur Kill at Piles
Creek between Linden, New Jersey and Gulf Port, Staten I sland issued to
Texas Eastern Transmission Corporation in 1950.

76

To relocate 9 submarine cablesin atrench between Carteret, New Jersey and
Travis, Staten Island issued to New Jersey Bell Telephone Company on Apr.
25 1946.
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141/37 To lay 9 armored submarine tel ephone cables between Carteret, New Jersey
and Staten Island issued to New Y ork Telephone Company on Jul. 21, 1927.

78

141/53 To relay a section of telephone submarine cable in atrench at adepth of 5
below the dredged bottom, in Arthur Kill, adjacent to the General American
Tank and Storage Terminal, at Carteret, Middlesex County, New Jersey
issued to New Jersey Bell Telephone Company on Nov. 7, 1941.

79

2603 Thelaying of a10” pipeline at apoint near Port Reading, New Jersey
crossing Arthur Kill to Staten Island issued to War Emergency Pipelines,
Inc. on Apr. 28 1944.

180/111 Relay submarine oil pipelines crossing Arthur Kill at Linden, New Jersey at a
point 11.5 miles above the mouth issued to Standard Oil Company of New
Jersey on Oct. 31 1936.

81

179/4 Tolay 8" steel pipein atrench at adepth of not lessthan 40° below MLW in
Arthur Kill from a point about 1,300 below or south of the mouth of Old
Place Creek, Staten Island, New Y ork to apoint 300" south of or below the
mouth of Morses Creek, Bayway, New Jersey issued to Tidewater Pipe
Company on May 29 1919.

82

5196 Install 8" submarine pipeline at adepth of 47° below MLW across Arthur
Kill aprox. 1,000 downstream of Goethals Bridge between Staten |sland and
Linden, New Jersey issued to Tidewater Pipe Company on Feb. 1 1957.

176 To lay pipeline crossing Arthur Kill south of Morses Creek, New Jersey to
Staten Island issued to Standard Oil Company on Dec. 20 1912.

Toinstall 12" diameter pipeline crossing Arthur Kill between Staten Island,
New Y ork and Elizabeth, New Jersey (south of Morses Creek), issued to
Esso Standard Oil Company on Oct. 6 1952.

55/16 Repair of apipeline crossings crossing Arthur Kill south of Morses Creek,
New Jersey to Staten Island issued to the Tide Water Pipe Company on Sep.
20 1929.

CHANNEL TRAFFIC. Vessd traffic in the Arthur Kill Reach of the New Y ork and New Jersey Channels
project vicinity is heavy. Traffic consists of seagoing bulk and general cargo freighters, tankers, container
ships, auto carriers and miscellaneous small craft. Vessel traffic may cause some delay to the dredging
required in these specifications.

OBSTRUCTION OF CHANNEL. The Government will not undertake to keep the area free from vessels or
other obstructions except to the extent of such regulations, if any, as may be prescribed by the Secretary of
the Army in accordance with the provisions of section 7 of the Rivers and Harbors Act in such manner asto
obstruct navigation as little as possible, and in case the contractor’s plant so obstructs the channel asto
make difficult or endanger the passage of vessels, said plant shall be promptly moved on the approach of
any vessel to such an extent as may be necessary to afford a practicable passage. Upon the completion of
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the work the Contractor shall promptly remove his plant, including ranges, buoys, piles and other marks
placed by him under the contract in navigable waters or on shore.

g. NAVIGATION AIDS. The Contractor shall not relocate or move any aids to navigation that have been
established by the U.S. Coast Guard. If it becomes necessary to have any aids to navigation moved in order
to complete dredging operations under this contract, the Contractor shall notify the appropriate Coast Guard
Office, with acopy to the Contracting Officer and/or his Representative, not less than 15 days prior to the
need for movement. The Contractor shall notify the appropriate Coast Guard Office of the approximate time
of completion of dredging.

h. LOCATION. The site of the work to be performed under these specificationsis the Arthur Kill Reach of the
NY & NJChannelslocated between the Outerbridge Crossing, river mile 14, extending to the Gulfport Reach,
river mile 23.

i. LAYING OF SUBMERGED PIPELINESAND OBSTRUCTIONS OF CHANNEL. Should it become necessary
in the performance of this contract to close a channel to lay submerged pipeline across a navigable channel,
the Contractor shall notify the Contracting Officer or Contracting Officer’ s Representative in writing to be
received in the District office at least ten working days prior to the desired closure date. This notification
shall furnish the following:

@ Location (Channel Centerline Stationing) and depth (above the top of the pipeline) at which the
submerged line will be placed;

2 The desired length of time the channel isto be closed for installation of the pipeline;
3 The date and hour placement or removal will commence;
4 The date and hour of anticipated completion; and

(5 The name and telephone number of the person to be contacted for information and response to any
emergency condition.

The Coast Guard has indicated that the requirements of navigation may make it necessary to establish times
other than those requested. 1T SHALL BE THE CONTRACTOR'SRESPONSIBILITY TO COORDINATE
HISPLANSWITH THE COAST GUARD SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO
PREVENT DELAY TO THE DREDGING OPERATIONS AND COMPLY WITH THE COAST GUARD
REQUIREMENTS.

j- BRIDGE-TO-BRIDGE RADIO-TELEPHONE EQUIPMENT. In order that radio-tel ephone communication may
be made with passing vessels, all dredges engaged in work under the contract shall be equipped with and
operate bridge-to-bridge radio-tel ephone equipment on VHF Channel 13 (156.65 MHz with low power output
having a communication range of approximately ten (10) miles). The Federal Communication Commission
has approved the frequency.

7. TIME EXTENSIONS (SEPT 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in
completion of the various elements of construction. The change order granting the time extension may provide that
the contract completion date will be extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will not be altered. The change order also
may provide an equitable readjustment of liquidated damages under the new completion schedule.
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8. LAYOUT OF WORK (APRIL 1984)

The Government will provide the basic horizontal control data (coordinated triangulation stations) in the area. The
Contractor shall compute and establish in the field al range points required for the proper discharge of hisfunctions.
The Contractor shall be responsible for the accuracy of the range pointsand its computations. The Contractor shall
furnish, at his own expense, all stakes, templates, platforms, equipment, range markers, tide staffs and |abor as may be
required in laying out any part of thework. The Contractor will be held responsible for the execution of the work to
such lines and grades as required or indicated by the Contracting Officer or his representative. It shall bethe
responsibility of the Contractor to maintain and preserve all established stakes, markers...etc.

Contractor shall contact the New York District Survey Section at (212) 264-0180 or at (212)
264-0181 for any futurereferenceto horizontal control data.

9. DATUM AND BENCH MARKS

The plane of reference of mean low water as used in these specificationsis that determined by the following
benchmark and tide gauges:

DESIGNATION -J 37

PID - KVO210
NAD 83(1986) - 403442. (N) 0741252, (W) SCALED
NGVD1929 - 12.814

DESCRIBED BY COAST AND GEODETIC SURVEY 1952

AT CARTERET, ABOUT 0.5 MILE NORTHEAST ALONG ROOSEVELT AVENUE FROM
THE COLUMBUS SCHOOL, SET VERTICALLY IN THE SOUTHEAST FACE AT EAST
CORNER OF BENJAMIN MOORE WAREHOUSE, 1 FOOT SOUTHWEST OF EAST
CORNER OF BUILDING, 54 FEET NORTHWEST OF CENTER LINE OF ROOSEVELT
AVENUE AND ABOUT 2 FEET ABOVE BLACK TOP APRON AROUND BUILDING.

DESIGNATION - L 37

PID - KV0223

NAD 83(1986)- 4036 17. (N) 0741232. (W) SCALED
NGVD1929 - 8.372’
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DESCRIBED BY COAST AND GEODETIC SURVEY 1952

ABOUT 0.7 MILE SOUTH ALONG THE SOUND SHORE RAILROAD FROM THE POST
OFFICE AT GRASSELLI, ABOUT 0.7 MILES NORTH OF A BRIDGE OVER RAHWAY
RIVER AND THE UNION-MIDDLESEX COUNTY LINE, AT A PRIVATE ROAD
CROSSING, AT THE SINCLAIR OIL COMPANY STORAGE TANKS, SET IN THE

TOP OF THE NORTHEAST CORNER OF A 6 BY 10-FOOT CONCRETE SLAB, 72
FEET WEST OF WEST RAIL OF MAIN TRACK, 13 FEET NORTHWEST OF CENTER
LINE OF PRIVATE ROAD WHICH CROSSES TRACK, 75 FEET NORTHEAST AND
ACROSS A BLACK TOP ROAD FROM THE NORTHEAST FACE OF STORAGE TANK
NO. 8, 33 FEET NORTH OF CENTER LINE OF BLACK TOP ROAD, ABOUT

LEVEL WITH TRACK.

DESIGNATION - P 37
PID - KV0227

NAD 83(1986)- 4038 16. (N) 0741202. (W) SCALED
NGVD1929 - 12.107’

DESCRIBED BY COAST AND GEODETIC SURVEY 1952

AT ELIZABETHPORT, ALONG SOUTH FRONT STREET, IN THE TOP OF THE
CONCRETE FOUNDATION OF THE SOUTHWEST COLUMN OF THE FIRST GOETHALS
BRIDGE PIER NORTHWEST OF SOUTH FRONT STREET, 1 1/2 FEET NORTH OF

THE CORNER OF THE FOUNDATION AND 3 FEET ABOVE THE GROUND.

DESIGNATION - D 37
PID - KV0199

NAD 83(1986)- 403251. (N) 0741535. (W) SCALED
NGVD1929 - 40.230’
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DESCRIBED BY COAST AND GEODETIC SURVEY 1952

ABOUT 1.65 MILES NORTH ALONG STATE STREET FROM ITS UNDERPASS
UNDER OUTER BRIDGE AT PERTH AMBOQOY, IN THE TOP OF THE NORTHEAST END
OF THE STATE STREET OVERPASS OVER THE NEW YORK AND LONG BRANCH
RAILROAD, 30 FEET EAST OF CENTER LINE OF STREET AND ABOUT 4 FEET
BELOW LEVEL OF STREET.

The contractor may contact the New Y ork District Survey Section at (212) 264-0180/0181 for assistance in
establishing the location of the bench marks and the tide gages.

10. 10. ESTIMATED QUANTITIES

Thetotal estimated quantities of material necessary to be removed from the specified limits to complete the work
described in this specifications are computed from the volume computations of the condition survey performed in the
project areain Jan/Feb 2005.

These volumes were computed as follows:
Channel to Grade 76,855 CY

Channel Overdepth 93520 CY
Slopeto Grade 82,850 CY

Slope Overdepth 44,840 CY

Total Available 298,065 CY

Estimated Contract Quantity: 298,065 CY including options, if exercised.

Distribution of Base Work and Optional Areas:

SECTION GRADE OVERDEPTH GRADE PLUSOD
(Chl plus Side Slopes)  (Chl plus Slide Slopes)

BASE WORK
ShodsA,B& C 41,195 60,770 101,965
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OPTIONS
Option A1 145 1,170 1,315
Option B1 100 470 570
Option D 58,730 20,450 79,180
Option E 5,040 3,830 8,870
Option F 3,025 4,420 7,445
Option F1 9,480 11,310 20,790
Option G 7,490 12,150 19,640
Option G1 235 420 655
OptionH 1,565 2,140 3,705
Option | 4,840 3,880 8,720
Option J 19,025 6,160 25,185
Option K 900 1,120 2,020
Option L 4,680 5,370 10,050
Option M 1,125 2,390 3515
Option N 2,130 2,310 4,440
TOTAL 159,705 138,360 298,065

The Government will survey the project prior to starting work.

Above estimated quantities were computed from the data shown on the contract drawings. The quantities that may
be removed and paid for will be computed by the Triangulated Irregular Network (TIN) method or average end area
method asindicated in the Technical Specifications, Section 01200, paragraph 12 entitled “MEASUREMENT AND
PAYMENT.”

11. VARIATION IN ESTIMATED QUANTITIES - DREDGING (JAN 1985)

Where the quantity of apay item in this contract is an estimated quantity and where the actual quantity of material
within the required dredging prism varies more than fifteen percent (15%) above or below the stated estimated
quantity within the required dredging prism, an equitable adjustment in the contract unit price will be made upon the
demand of either party. The equitable adjustment will be based upon any increase or decrease in costs due solely to
the variations above one-hundred fifteen percent (115%) or below eighty-five percent (85%) of the estimated
quantity. An adjustment in the contract unit price will also apply to that part of the actual quantity of allowable
overdepth material above one-hundred fifteen percent (115%) or below eighty-five percent (85%) of the estimated
quantity. (EFARS 52.2/9110(1))
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12. HEAD PROTECTION (HARD HAT S)THE ENTIRE WORK SITE UNDER THIS CONTRACT IS
DESIGNATED ASA HARD HAT AREA.

The Contractor shall post the areain accordance with the requirements of paragraph 07.C.03, EM 325-1-1, and shall
ensure that all prime and subcontractor personnel, vendors, and visitors utilize hard hats while within the project
area. (DO 385-1-34 Nov. 77)

13. SIGNAL LIGHTS (FEB 1983)

The Contractor shall display signal lights and conduct his operationsin accordance with the General Regulations of
the Coast Guard governing lights and day signalsto be displayed by towing vessels with tows on which no light
signals can be displayed. Vesselsworking on wrecks, dredges, and vessels engaged in laying cables or pipeor in
submarine or bank protection operations, lights to be displayed on dredge pipelines, and day signals to be displayed
by vessels of more than 65 feet in length moored or anchored in afairway or channel, and the passing by other
vessels of floating plant working in navigable channels, as approved by the Commandant, U.S. Coast Guard with
respect to vessels on the high seas (33 CAR 81 App. A-72 COLREGS, Part C), vessels in inland waters (33-CFR 93.18
- 93.31a), and vesselsin western rivers (33 CFR 95.5.51 - 95.70)), as applicable. (DAEN-PRP Ind dtd. 12 Sep. 83)

14. REVERSE SIGNAL ALARM

a.  All construction equipment, except light service trucks, panels, pickup trucks, station wagons, crawler-type
cranes, power shovels and draglines, whether moving alone or in combination shall be equipped with
reverse signal alarms. The alarm shall be mounted on the rear of the equipment and shall be protected or
constructed as to withstand severe wear and tear, adverse weather and unfavorable environmental working
conditions and shall be certified by the manufacturer to fully meet the following performance standards.

b. Theaarm shall produce arelatively pure tone which shall peak within the American National Stds. Inst.
standard octave pass band of 600 to 2400 cycles per second and shall produce a 0.2 to 0.5 second audible
warning within the initial three (3) feet of backward movement of the vehicle on which it is mounted and at
regular intervals, not to exceed three (3) seconds throughout the backward movement. The alarm shall
automatically stop when backward movement ceases. The sound intensity of the alarm shall range from and
not exceed 90-100 db (decibels) at a horizontal distance of five feet from the alarm.

c. Actuation of the alarm shall be automatic by direct connections to any part of the equipment that moves or
actsin amanner distinctive only to the rearward movement of the vehicle with no manual controls of any
kind between the source of actuation and the alarm. Where application of this requirement to specific types
of the equipment has impractical application, other means of actuation may be used upon written approval
of the Contracting Officer and/or his Representative or his representative.

d. Theuseof theaarm shall bein the addition to prescribed requirements for signal men.

15. FLOATING PIPELINES

Floating pipelines, used as access ways, shall be equipped with walkways and guardrails. 1n accordance with EM
385-1-1, the walkway shall be securely anchored to the pipeline and a guardrail equivalent in strength to awood rail 2
in. x 4in. shall be provided on at |east one side of the walkway and shall be secured to uprights at intervals of not
more then 8 feet and of not less than 36 inches, nor more than 42 inches in height above the walkway. Floating
pipelines not equipped with walkways shall be barricaded to positively prevent personal access.
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16. ISPLACED MATERIAL (JAN 1965)

Should the Contractor during the progress of the work, lose, dump, throw overboard, sink, or misplace any material,
plant, machinery, or appliance, which in the opinion of the Contracting Officer and/or his Representative may be
dangerous to or obstruct navigation, the Contractor shall recover and remove the same with the utmost dispatch.
The Contractor shall giveimmediate notice, with description and location of such obstructions, to the Contracting
Officer and/or his Representative or inspector, and when required shall mark or buoy such obstruction until the same
areremoved. Should herefuse, neglect, or delay compliance with the above requirements, such obstructions may be
removed by the Contracting Officer and/or his Representative, and the cost of such removal may be deducted from
any money due or to become due to the Contractor, or may be recovered under hisbond. The liability of the
Contractor for the removal of avessel wrecked or sunk without fault or negligence shall be limited to that provided in
Sections 15, 19, and 20 of the Rivers and Harbors Act of March 3, 1899 (33 USC. 410 et seq.) (DOD FARS SUPPL.
52.236-7006).

17. CONTINUITY OF WORK (APR 1965)

No payment will be made for work donein any area designated by the Contracting Officer and/or his Representative
until the full depth required under the contract is secured in the whole of such area, unless prevented by ledge rock;
nor will payment be made for excavation in any area not adjacent to and in prolongation of areas where full depth has
been secured except by decision of the Contracting Officer or Contracting Officer’s Representative. Should any such
nonadjacent area be excavated to full depth during the operations carried on under the contract, payment for all work
therein may be deferred until the required depth has been made in the areaintervening. The Contractor may be
required to suspend dredging at any time when for any reason the gauges or ranges cannot be seen or properly
followed. (EFARS 52.2/9110(C)

18. FINAL EXAMINATION AND ACCEPTANCE (APR. 1965)

a. Assoon as practicable after the completion of the entire work or any section thereof (if the
work is divided into sections), asin the opinion of the Contracting Officer and/or his
Representative, will not be subject to damage by further operation under the contract, such
work will be thoroughly examined at the cost and expense of the Government by sounding or by
sweeping, or both, as determined by the Contracting Officer and/or his Representative. Should
any shods, lumps, or other lack of contract depth be disclosed by this examination, the
Contractor will be required to remove same by dredging at the contract rate for dredging or by
other method approved by the contracting officer, but if the bottom is soft and the shodl areas
are smdl and form no materia obstruction to navigetion, the remova of such shod may be
waived by the discretion of the Contracting Officer and/or his Representative. The Contractor
or his authorized representative will be notified when soundings and/or sweepings are to be
made, and will be required to accompany the survey party. When the areaisfoundto bein a
satisfactory condition, it will be accepted finaly. Should more than two soundings or sweeping
operations by the Government over an area be necessary by reason of work for the removal of
shodsdisclosed at aprior sounding or sweeping operations, thiswork will be charged against
the Contractor. Therate for each day in which the Government plant is engaged in such
sounding or sweeping operations and/or is en route to or from the site or held, for the
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Contractor's convenience, a or near the site for these operations shal be $1,850 except on
Saturday, Sunday and Holidays when the rate shall be $2,125.

b. Final acceptance of the whole or apart of the work and the deductions or corrections of deductions made
thereon will not be reopened after having once been made, except on evidence of collusion, fraud, or
obvious error, and the acceptance of a completed section shall not change the time of payment of the
retained percentages of the whole or any part of the work.

c. Theentireareaareawithin the contract limitswill be surveyed for final examination and acceptance.

19. SHOALING (APR 1965)

If, before the contract is completed, shoaling occurs in any section previously accepted, including shoaling in the
finished channel, because of the natural lowering of the side slopes, re-dredging at the contract price, within the limit
of available funds, may be doneif agreeable to both the Contractor and the Contracting Officer and/or his
Representative.

20. INSPECTION (APR 1965)

The inspectors will assess whether the gauges, ranges, location marks and limit marks are maintained in proper order;
but the presence of the inspector shall not relieve the Contractor of the responsibility for the proper execution of the
work in accordance with the specifications. The Contractor will be required:

a.  Tofurnish, on therequest of the Contracting Officer and/or his Representative or any inspector, the use of
such boats, boatmen, laborers, a part of the ordinary and usual equipment and crew of the dredging plant as
may be reasonably necessary in inspecting and supervising the work. However, the Contractor will not be
required to furnish such facilities for the surveys prescribed in the clause entitled: “Final Examination and
Acceptance.”

b. Tofurnish, onthe request of the Contracting Officer or the Contracting Officer’s Representative or any
inspector, suitable transportation from all points on shore designated by the Contracting Officer and/or his
Representative to and from the various pieces of plant and to and from the placement area. Should the
Contractor refuse, neglect, or delay compliance with these requirements, the specific facilities may be
furnished and maintained by the Contracting Officer or Contracting Officer Representative, and the cost
thereof will be deducted from any amounts due or to become due to the Contractor.

21. ACCOMMODATIONS FOR GOVERNMENT INSPECTORS

The Contractor shall furnish regularly to Government inspectors onboard the dredge or other craft upon which they
are employed a suitable separate room for an office. The room shall be fully equipped and maintained to the
satisfaction of the Contracting Officer and/or his Representative; it shall be properly heated, ventilated, and lighted,
and shall have adesk which can be locked, and a chair for each inspector, and washing conveniences. In addition,
the Contractor shall provide a suitable sleeping areafor use by the Government inspector when weather or sea
conditions preclude safe transfer to shore. The entire cost to the Contractor for furnishing, equipping and

mai ntai ning the foregoing accommodations shall be included in the contract price. If the Contractor fails to meet
these requirements, the Contracting Officer and/or his Representative will secure the facilities referred to above, and
the cost thereof will be deducted from payments to the Contractor.



W912DS-05-B-0010

Page 62 of 82

22. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (1985 JAN
OCE)

a. Allowable cogts for congtruction of marine plant and equipment in sound workable condition
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based
on actud cost data when the Government can determine both ownership and operating costs for
each piece of equipment or equipment groups of Smilar serid and series from the contractor’s
accounting records. When both ownership and operating costs cannot be determined from the
contractor’ s accounting records, equipment costs shall be based upon the gpplicable provison
of EP 1110-1-8, “Construction Equipment Ownership and Operating Expense Schedule,”
Region|.

Working conditions shal be considered to be average for determining equipment rates using the
schedule unless specified otherwise by the contracting officer. For equipment not included in
the schedule, rates for comparable pieces of equipment may be used or arate may be
developed using the formula provided in the schedule. For forward pricing, the schedule effect
at the time of negotiations shal gpply. For retrospective pricing, the schedule in effect a the time
the work was performed shall apply.

b. Equipment rental cogts are dlowable, subject to the provisions of FAR 31.105(d)(ii) and FAR
31.205-36 substantiated by certified copies of paid invoices. Rates for equipment rented from
an organization under common control, lease-purchase or sale-leaseback arrangements will be
determined using the schedule except that rental costs leased from an organization under
common control that has an established practice of leasing the same or Smilar equipment to
unaffiliated leases are dlowable. Costsfor mgor repairs and overhaul are undlowable.

c. When actua equipment costs are proposed and the total amount of the pricing action is over
$25,000, cost or pricing data shal be submitted on Standard Form 1411, “ Contract Pricing
Proposd Cover Sheet.” By submitting cost or pricing data, the contractor grantsto the
contracting officer or an authorizing representative the right to examine those books, records,
documents and other supporting data that will permit evauation of the proposed equipment
costs. After price agreement the contractor shdl certify that the equipment cogts or pricing data
submitted are accurate, complete and current. (EFARS 52.2/9108(f))

23. FUEL USAGE

The Contractor shall furnish the Contracting Officer and/or his Representative areport, to be received on or before
the last day of the calendar month, listing the totals of fuels consumed by the dredging plant, supporting vessels,
and other construction equipments. The report shall list the quantities of different fuels separately. The report shall
cover the period from the 25th of the preceding month to the 25th of the current month.
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24. OIL TRANSFER OPERATIONS

The Contractor shall assurethat oil transfer operations to or from his plant comply with al Federal, state, municipal
laws, codes and regulations (See Attachment F of Section 00900 for regulation on “ Qil and Hazardous Material
Transfer Operations” - 33 CFR 156). Particular attention isinvited to 33 CFR Subchapter O, Pollution. The Contractor
shall incorporate in the accident prevention program (Section 01351, paragraph 3), submitted in compliance with
Section 00700, contract clause “ACCIDENT PREVENTION,” sufficient information to demonstrate that all fuel
transfers will be made in compliance with 33 CFR 156 and any other applicable laws, codes and regulations. (NAP-
1/81)

25. WAGE RATES

The attached schedule of wage rates contains rates applicable to all work under this contract (see Section 00900,
Attachment B).

26. LABOR-ADDITIONAL REQUIREMENTS

Fringe benefits statement: The method of payment of applicable fringe benefitswill be indicated on DD From 879,
Statement of Compliance, and attached to each weekly payroll.

27. NOTICE TO MARINERS

The Contractor shall, prior to commencement of work, notify the 3rd Coast Guard District, Aids to Navigation Officer,
of his proposed operations including location and duration of operations and request that the information be
published in the “Notice to Mariners.” Thisnotification must bein sufficient time so that it appearsin the Notice at
least 15 days prior to the commencement of the dredging operation.

28. ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of al or any part of the work is suspended, delayed, or interrupted due to an
order of acourt of competent jurisdiction as aresult of environmenta litigation, as defined
bel ow, the Contracting Officer and/or his Representative, at the request of the Contractor, shall
determine whether the order is due in any part to the acts or omissions of the Contractor or a
Subcontractor at any tier not required by the terms of this contract. If it is determined that the
order isnot duein any part to acts or omissions of the Contractor or a Subcontractor at any tier
other than as required by the terms of this contract, such suspension, delay, or interruption shall
be consdered asif ordered by the Contracting Officer and/or his Representative in the
adminigtration of this contract under the terms of Section |, contract clause entitled
“SUSPENSION OF WORK.” The period of such suspension, delay or interruption shal be
considered unreasonable, and an adjustment shal be made for any increase in the cost of
performance of this contract (excluding profit) as provided in that clause, subject to dl the
provisons thereof.
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b. Theterm “environmental litigation,” as used herein, means alawsuit alleging that the work will have an
adverse effect on the environment or that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment. (EFARS 52.2/9109 (j))

29. NOISE LEVEL CRITERIA

Maximum sound pressure levels measured at the booster pumps, engine generators and vehicles including muffler
and exhaust components, shall not exceed decibel values prescribed by Federal, State and local codes and
regulations. The foregoing applies with the pumps under normal operating conditions at not |ess than 50% full rated
load. Test will be performed at no additional cost to the Government by the Contractor, or the pump engine and
generator manufacturer or by an approved testing agency having proven capability in noise measurements and using
approved measurement equipment and acceptable measurement procedures. Test datawill be submitted to the
Contracting Officer for approval 5 days after the commencement of dredging operations. Should the sound pressure
(noise) level test dataindicate a need for sound reduction, the Contractor will provide necessary enclosures, baffles
or any other appropriate means around booster pumps and engine generators including muffler and exhaust
components, so as to attain noise levels which do not exceed those prescribed by af orementioned regulations.
Details of the proposed enclosure or baffling arrangement shall be submitted to the Contracting Officer for approval.
Such details will be accomplished by calculations, which indicate anticipated compliance of sound pressure (noise)
levelswith codes and regulations noted herein before. All thisis especially enforceable where these booster and
engine generators locations are in bathing areas.

30. CERF IMPLEMENTATION (83 JUN 1 OCE)

If the work specified in this contract is performed by a hopper dredge(s), the owner must have an active Basic
Ordering Agreement (BOA) for the hopper dredge(s) on file with the Corps of Engineers. The Contractor shall be
obligated to make the hopper dredge(s) available to servein the Corps of Engineers Reserve Fleet (CERF) at any time
that the hopper dredge(s) is performing work under this contract. When the Contracting Officer and/or his
Representative is notified of the decision to activate the dredge(s) into the CERF, he shall take appropriate action to
release the dredge(s). He may then extend or terminate the contract to implement whichever action isin the best
interest of the Government. The CERF contract shall also be subject to the following condition:

a. The Director of Civil Works may require the contractor to perform emergency dredging a
another CONUS (48 contiguous States) site for aperiod of time equa to the remaining time
under this contract at the date of notification plus up to ninety (90) days at the previoudy
negotiated rate which appears on the schedule of prices in the BOA.

b. The Chief of Engineers may require the contractor to perform emergency dredging at an OCONUS (Outside
CONUSwhich includes Alaska, Hawaii, Puerto Rico, the Virgin Islands, or U.S. Trust Territories) sitefor a
period of time equal to the time remaining under this contract at the date of notification plus up to one
hundred eighty (180) days at the negotiated rate which appears on the schedule of pricesin the BOA.

c. TheCERF shal be activated by the Chief of Engineers or the Director of Civil Works; then the Ordering
Contracting Officer and/or his Representative will notify the contractor. From the time of notification, the
selected hopper dredge(s) must depart for the emergency assignment within seventy-two (72) hoursfor
CONUS or ten (10) days for OCONUS assignments.

d. A confirming delivery order will beissued pursuant to the Basic Ordering Agreement (BOA) by the Ordering
Contracting Officer and/or his Representative. Such delivery order shall utilize the schedule of ratesin the
BOA for the specific hopper dredges(s).
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e. If during the time period specified in a, b, or ¢, above, a CERF vessel(s) is still required, the contract
performance may be continued for additional time by mutual agreement. (EFARS 52.2/9112)

31. THE SEAGOING BARGE ACT (46 USC 395ET SEQ.)

The Seagoing Barge Act appliesto this project. Inthe event the low bidder contemplates using plant that requires
U.S. Coast Guard certification to comply with this Act, the low bidder shall within five (5) calendar days after bid
opening submit acopy of said certificate to the Contracting Officer and/or his Representative. Failure to produce the
certificate within the required time shall subject the bidder to a determination of none responsibility.

32. PERFORMANCE EVALUATION OF CONTRACTOR (APR 1984)

a. Asaminimum, the Contractor’ s performance will be evaluated upon final acceptance of the work. However,
interim evaluation may be prepared at any time during contract performance when determined to be in the
best interest of the Government.

b. Theformat for the evaluation will be DD Form 2626, and the Contractor will be rated either outstanding,
satisfactory, or unsatisfactory in the areas of Contractor Quality Control, Timely Performance, Effectiveness
of Management, Compliance with Labor Standards, and Compliance with Safety Standards. The Contractor
will be advised of any unsatisfactory rating, either in an individual element or in the overall rating, prior to
completing the evaluation, and all Contractor comments will be maintained as part of the official record.
Performance Eval uation Reportswill be available to all DOD contracting offices for their future usein
determining Contractor responsibility, in compliance with FAR 36.201 (c). (DEAN-PRP Ltr dtd 30 Apr 84)

33. PRICING OF ADJUSTMENTS (APR 1984)

When costs are afactor in any determination of a contract price adjustment pursuant to the Changes clause or any
other clause of thiscontract, such costs shall be in accordance with Part 31 of the Federal Acquisition Regulation
and the DOD FAR Supplement in effect on the date of this contract (DOD FAR SUPP 52.243.7001) costs shall bein
accordance with Part 31 of the Federal Acquisition Regulation.

34. PRECONSTRUCTION CONFERENCE

A preconstruction conference will be arranged by the Contracting Officer and/or his Representative after award of
contract and before commencement of work. The Contracting Officer’ s representative will notify the Contractor of
the time and date set for the meeting. At this conference, the Contractor shall be oriented with respect to
Government procedures and line of authority, contractual, administrative, and construction matters.

The contractor shall bring to this conference the following itemsin either completed or draft form:
a. The Contractor’ s order of work for dredging and performing other work, including disposal area plan.

b. Accident Prevention Plan (advance copies required, see Section 01351) including the Hazard Analysis as per
Section 01351.

c. Quality Control Plan (see Section 01451).
d. L etter appointing Superintendent.
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e List of subcontractors
35. BID GUARANTEE

a.  Theofferor (bidder) shall furnish a separate bid bond, or United States bonds, Treasury notes or other
public debt obligation of the United States, in the proper amount, by the time set for opening of bids.
Failure to do so may be cause for rejection of the bid. The Contracting Officer and/or his Representative will
return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the
opening of bids, and (2) to the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

b. If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, failsto execute all contractual documents or give a bond(s) as required by the solicitation within
the time specified, the Contracting Officer and/or his Representative may terminate the contract for default.

c. Unlessotherwise specified in the bid, the bidder will (1) allow the number of days asindicated in paragraph
13D of Standard Form 1442 for acceptance of its bid and (2) give bond within 5 days after receipt of the
forms by the bidder.

d. Intheevent the contract isterminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid. The bid bond, or bonds or notes of the United States, is available to offset the
difference.

36. QUANTITY SURVEYS

a.  Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing
the quantities of work performed and the actual construction completed and in place.

b. The Government shall conduct the original and final surveys and make the computations based on them.
The Contractor shall conduct the survey for any periods for which progress payments are requested and
shall make the computations based on these surveys. These surveys conducted by the Contractor shall be
conducted under the direction of arepresentative of the Contracting Officer, unless the Contracting Officer
waives this requirement in a specific instance.

c. Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other
records relating to the survey or to the layout of the work to the Contracting Officer and/or his
Representative, who shall use them as necessary to determine the amount of progress payments. The
Contractor shall retain copies of al such material furnished to the Contracting Officer and/or his
Representative. (FAR 52.236-16)

d. Contractor’s participation in surveys. In accordance with agency policy guidance, the preferred methods of
performance of all hydrographic quantity surveys shall be (in descending order):

@ The Government will perform quantity surveys by using qualified in-house crews, if available.

2 The Government will provide quantity surveys by contracting directly with qualified independent
hydrographic survey contractors.

3 The Government will permit, only in exceptional circumstances, the use of dredging contractor’s
surveysif the Contracting Officer and/or his Representative determine that such surveys are
adequate and reasonabl e for payment purposes.
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If it is determined by the Contracting Officer that it isimpractical for Government personnel to perform the
original and final surveys and the Government wishes the Contractor’ s surveysto be used, the following
will be required from the Contractor:

(@) Acceptance of all monumentation and transponder locations.

(b) Witness by a Corps of Engineers representative of all calibration procedures such as vertical
and horizontal control.

(c) Corpsof Engineers observation of raw data collection.
(d) Submittal of both unedited aswell as edited versions of survey maps.

(e) Subsequent acceptance of edited survey map after determination by Corps survey personnel
that editing was conducted in accordance with U.S. Army Corps of Engineers specifications
and guidelines. (FAR 52.236-16 - ALTERNATE |, APR 1984)

e. The Contractor isobligated to participate in al stages of data collection during the performance of Before
and After Dredge Surveys. Any disagreements with the data collection process shall immediately be
brought to the attention of the Contracting Officer or his representative who will determine the necessary
corrective measures, if any. Failure to be present during the survey data collection disgualifies the
Contractor from any such related claims.

37. SAFETY SGN

The Contractor shall construct a safety sign at alocation directed by the Contracting Officer and/or his
Representative. The sign shall be 6 feet by 4 feet and shall conform to the requirements as specified in Section 00900,
Attachment E, Project Identification and Safety Signs. The Corps of Engineers castle logo (an 8.5" x 11" red decal) to
be used on the sign will be Government furnished. The Contractor will be given thislogo at the time of the
preconstruction conference.

The decal shall receive athin coat of clear spar varnish after application. The sign shall be erected as soon as
possible and within 5 calendar days after the date of the receipt of the Notice to Proceed. The datarequired by the
sign shall be corrected daily. No separate payment will be made for erecting and maintaining the safety sign and al
costsin connection therewith will be considered the obligation of the contractor. Upon completion of the project, the
Contractor shall remove the sign from the work site.
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38. PROJECT SIGN

The Contractor shall furnish and erect a project sign at alocation directed by the Contracting Officer or Contracting
Officer’s Representative. The project sign shall conform with al requirements as specified in Section 00900,
Attachment E, Project Identification and Safety Signs. The Corps of Engineers' castle logo and other logos (8.5" x
11") to be used on the sign will be Government furnished. The Contractor will be given these logos at the time of the
preconstruction conference.

The decal(s) shall receive athin coat of clear spar varnish after application. The Contractor shall maintain the signin
good condition throughout the construction period. No separate payment will be made for erecting and maintaining
the project sign, and all costs in connection therewith will be considered the obligation of the Contractor. Upon
completion of the project, the Contractor shall remove the sign from the work site.

39. EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS

Notwithstanding the clause of this contract entitled “ Subcontracts,” the Contractor shall not enter into afirst-tier
subcontract for an estimated or actual amount of $1 million or more without obtaining in writing from the Contracting
Officer and/or his Representative a clearance that the proposed subcontractor isin compliance with the equal
opportunity requirements and thereforeis eligible for award.

40. SCHEDULING AND DETERMINATION OF PROGRESS

In accordance with the contract provisions, the Contractor shall, within five (5) days after receipt of Notice to
Proceed by him or as otherwise determined by the Contracting Officer and/or his Representative, submit for approval
apracticable progress schedule. The progress schedule shall be in the form of achart graphically indicating the
sequence proposed to accomplish each work feature of operation (Eng. Form 2454 or an acceptable equivalent -e.g.,
computer-generated from acommercially -available project management software package). The chart shall be
prepared to show the starting and completion dates of all work features on alinear horizontal time scale beginning
with date of the receipt of the Notice to Proceed and indicating calendar days to completion. Each activity in
construction shall be represented by an arrow. The head to tail arrangement of arrows shall flow from left to right.
Each arrow representing an activity shall be annotated to show the activity description and duration. Contractor
shall indicate on the chart the important work features or operations that are critical to the timely overall completion
of the project. Key dates for such important work features and portions of work features are milestone dates and
shall be so indicated on the chart. This schedule will be the medium through which the timeliness of the Contractor’s
construction effort is appraised. When changes are authorized that resultin contract time extensions, the Contractor
shall submit amodified chart for approval by the Contracting Officer and/or his Representative. The terms of Section
00700, Contract Clause entitled: SCHEDULES FOR CONSTRUCTION CONTRACTS, with reference to overtime, extra
shifts, etc., may be invoked when the Contractor failsto start or complete work features or portions of same by the
time indicated by the milestone dates on the approved progress chart, or when it is apparent to the Contracting
Officer from the Contractor’ s actual progress that these dates will not be met. Neither on the chart nor on the
periodic charts which the Contractor is required to prepare and submit, as described in paragraph, SCHEDULES FOR
CONSTRUCTION CONTRACTS of the Contract Clauses, shall the actual progress to be entered include or reflect
any materials which may be on the site, but are not yet installed or incorporated in the work. For payment purposes
only, an allowance will be made by the Contracting Officer and/or his Representative of up to 100 percent of the
invoiced cost of materials or equipment delivered to the site but not incorporated into the construction, pursuant to
Section 00700, Contract Clause entitled: “PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.” The
making of such an allowance will be contingent upon a determination by the Contracting Officer and/or his
Representative that the Contractor’s compliance with the quality control requirements of the contract is more than
satisfactory.
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When the contractor submits his progress schedule, he will include in the submission a progress curve reflecting the
intended schedule for completing the work. The progress curve (S-Curve) will be plotted to reflect Cumulative
Progress (Percent) based on placement along the y-axis and Time along the x-axis. The progress curve will be
furnished at the same time the progress schedul e is submitted for approval and updated monthly by the Contractor.

41. SPECIAL PROHIBITION ON EMPLOYMENT

a

Definitions. “Arising out of a contract with the Department of Defense,” as used in this clause, means any
act in connection with (1) attempting to obtain, (2) obtaining, or (3) performing a contract or subcontract of
any agency, department or component of the Department of Defense.

“Convictions of fraud or any other felony,” as used in this clause, means any conviction for fraud or a
felony inviolation of state or Federal criminal statutes, whether entered on averdict or plea, including aplea
of nolo contendere, for which sentence has been imposed.

Section 941, Title IX, Pub. L. 99-500 (10 U.S.C. 2408) prohibits a person who is convicted of fraud or any
other felony arising out of a contract with the Department of Defense from working in a management or
supervisory capacity on any defense contract, or serving on the board of directors of any defense
contractor, for aperiod, as determined by the Secretary of Defense, of not less than one (1) year from the
date of conviction. Defense contractors are subject to acriminal penalty of not more than $500,000 if they
are convicted of knowingly employing a person under a prohibition or allowing such person to serve on
their board of directors.

The Contractor agrees not to knowingly employ any person, convicted of fraud or any other felony arising
out of a contract with the Department of Defense contract or subcontract or allow such person to serve on
its board of directors from the date the Contractor learns of the conviction until one (1) year has expired from
the date of conviction. However, if the person has also been debarred pursuant to FAR subpart 9.4, the
above prohibition shall extend for the period of debarment, but in no event shall the prohibition be less than
(1) year from the date of conviction.

If the Contractor knowingly employs a convicted person in a management or supervisory capacity on any
defense contract or subcontract or knowingly allows such person to serve on its board of directors within
the prohibited period, the Government may consider, in addition to the criminal penalties contained in
Section 941 of Pub. L. 99-500, other available remedies, such as suspension or debarment and may direct the
cancellation of this contract at no cost to the Government, or terminate this contract for default.

The Contractor agrees to include the substance of this clause, including this paragraph (€), appropriately
modified to reflect theidentity and relationship of the parties, in all subcontracts exceeding $25,000.

42. SUPERINTENDENCE OF SUBCONTRACTS (JAN 1965)

a. The Contractor shall be required to furnish the following, in addition to the superintendence required by the

Contract Clauses entitled: “ Superintendence by the Contractor.”

@ If more than 50% and less than 70% of the val ue of the contract work is subcontracted, one
superintendent shall be provided at the site and on the Contractor's payroll to be responsible for
coordinating, directing, inspecting and expediting the subcontract work.
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2 If 70% or more of the value of the work is subcontracted, the Contractor shall be required to furnish
two such superintendents to be responsible for coordinating, directing, inspecting and expediting
the subcontract work.

b. If the Contracting Officer, at any time after 50% of the subcontracted work has been completed, finds that
satisfactory progressis being made, he may waive all or part of the above requirement for additional
superintendence subject to the right of the Contracting Officer to reinstate such requirement if at any time
during the progress of the remaining work he finds that satisfactory progressis not being made. (DOD FAR
Supplement 52.236-7008)

43. PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT
PAYMENTS

In addition to the requirements contained in the Contract Clause entitled “ Payments Under Fixed-Price Construction
Contracts’ and to implement the requirements of the Prompt Payment Act Amendments of 1988, P.L. 100-496, the
following shall apply to al payments made under this contract:

a. Atthetime of submisson of the progress chart, the contractor shall submit for gpprova by the
Contracting Officer or his authorized representative a breakdown of the contract work which
shall be to the degree of detail required by the Contracting Officer or his representative to effect
reasonable progress payments. The Contracting Officer or his representative shdl review this
breakdown within 30 caendar days after receipt and elther advise the contractor that it is
approved or disapproved, and if disapproved the reasons for disapproval. Only after the
breskdown is approved shdl any payment invoice be accepted from the contractor and any
payment made to him. The Contracting Officer can determineit isin the best interest of the
Government to make payment without an approved breskdown, however, in no case shdl more
than 10% of the contract amount be paid unless the breakdown is approved.

b. The contractor shall submit his request for payment by submission of a proper invoice to the
office or person(s) designated in paragraph “c”. For purposes of payment a*“proper invoice’ is
defined as the following:

(@D} An estimate of the work completed in accordance with  the approved breakdown
indicating the percentage of work of each item and the associated costs.

2 A properly completed ENG Form 93 and 93a (where required).

(3  All contractud submissonsindicated e sawhere in this contract to be submitted with
payment, such as updated progress schedules, updated submittal registers, etc.

Thefollowing certification executed by aresponsble officid of the organization authorized to bind the
firm. A “respongble officid” would be ether a corporate officer, partner, or owner, inthe case of a
sole proprietorship:

| hereby certify, to the best of my knowledge and belief, that:
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1) The amounts requested are only for performance in accordance with the
specifications, terms and conditions of the contract;

2 Payments to subcontractors and suppliers have been made from previous
payments received under the contract and timely payments will be made from
the proceeds of the payment covered by this certification, in accordance with
subcontract requirements and the requirements of Chapter 39 of Title 31,
United States Code; and

3 This request for progress payments does not include any amounts, which the
prime contractor intends to withhold or retain from a subcontractor or supplier
in accordance with the terms and conditions of the subcontract.

4 All required prime and subcontractor payrolls have been submitted.

(Name)

(Title)

(Date)

C.

The Government shall designate the office or person(s) who shall firg receive the invoice
submissions and the Contractor shall be notified at the preconstruction conference. In addition,
the contractor shall at the same time submit one copy of the detailed breskdown and the ENG
Form 93 and 93a Form to the Project Enginesr.

The Government representative shal return any request for payment, which is deemed defective
within 7 days of receipt and shdl specify the defects. Telephone calswith MFR or E-mall
notification of the Contractor about the defective invoice shall be considered sufficient notice to
the Contractor. If the defect concerns a disagreement as to the amount of work performed and
or the amount of the payment being submitted, the Government and the contractor’s
representative should meet to resolve the differences and reach agreement. Upon agreement,
the contractor shall submit a new breakdown and ENG Form 93 (and 93a) and any other
submissons requiring correction. These will be incorporated with the previous submittal and will
then condtitute a proper invoice.
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e. If agreement cannot be reached, the Government shall determine the proper amount per
Contract Clause entitled: “Payments Under Fixed-Price Construction Contracts’ and process
the payment accordingly. Inthisevent, “a proper invoice” for Prompt Payment Act purposes
will not have been submitted to the Government.

f.  The Government shdl pay the contractor in accordance with the following time frames:

@ Progress Payments. From the date a“ Proper invoice” isreceived, in accordance with
subparagraphs “b” and “d” of this clause, the Government will issue a check within 14 calendar
days.

2 Reduction in Retaining Payment. If during the course of the contract, areduction in retainage

payment is required, the Government shall issue a check within 30 calendar days after the approval
of the release to the contractor by the Contracting Officer or his authorized representative.

(3 Final Payment. A final payment request shall not be considered valid until the contractor has
fulfilled al contract requirements including all administrative items, payrolls, warranties, etc. and
has submitted arelease of claims. When the contractor hasfulfilled al contract requirementsand a
“proper invoice” has been submitted, the Government shall issue a check within 30 days from the
date of acceptance of the project by the Contracting Officer.

44, SUBMISSION OF CLAIM S

The following shall be submitted to the Contracting Officer at the following address: U.S. Army Corps of Engineers,
New York Digtrict, 26 Federal Plaza, New Y ork, New York 10278-0090:

a. Claimsreferencing or mentioning the Contact Disputes Act of 1978.
b. Requestsfor awritten decision by the Contracting Officer.
c. Claimscertified in accordance with the Contract Disputes Act of 1978.

No other Government representative is authorized to accept such requests. A copy shall also be provided to the
Authorized Representative of the Contracting Officer.

The Contractor shall also provide The Contracting Officer with a copy of any requests for additional time, money or
interpretation of contract requirements which were provided to the Authorized Representative of the Contracting
Officer and which have not been resolved after 90 days.

45. SAFETY REQUIREMENTSFOR OPERATIONSADJACENT TO POWER LINES.

When it is hecessary to transport or operate machinery or equipment under or adjacent to overhead
power lines, the requirements of paragraph 11.E - OPERATING ADJACENT TO OVERHEAD
LINES, in the Corps of Engineers Manual, EM 385-1-1, dated 3 November 2003, entitled “ Safety &
Hedth Requirements Manud” and referred to in the Accident Prevention Provision of Genera
Provisons, shdl govern.



W912DS-05-B-0010

Page 73 of 82

46. CRANE AND DRAGLINE SAFETY REQUIREMENTS

In addition to meeting dl applicable requirements of OSHA standards and Section 16 of the Corps of
Engineers Manua, EM 385-1-1, dated 3 November 2003, dl cranes used in performing the work set
forth in these specifications shal be equipped with geared boom hoists or otherwise provided with
mechanisms which will prevent the booms from falling free. Cranes that are equipped with booms that
can be lowered ether by gravity or by power shdl have the mechanisms for operating the booms by
gravity made inoperative so that the booms cannot be lowered by gravity. The booms of dl cranes and
draglines shdl aso be equipped with shock absorbing type back stops to prevent them from
overtopping.

All crane operators must meet the EM 385-1- 1 qudification requirements.

47. OPERATOR QUALIFICATIONSFOR FLOATING CRANESAND FLOATING
DERRICKS (SAFETY AND HEALTH REQUIREMENT, EM 385-1-1, SECTION 16.C)

All floating cranes and floating derricks may be only operated by quaified operators. Operators shall
be designated as qualified by a source which qudifies crane and derrick operators (e.g. an independent
testing and qudifying company, aunion, agovernmenta agency, aqudified consultant (can be anin-
house resource)). Quadlification shall be written (or ord) and practical operating examination unlessthe
operator islicensed by agtate or city licensing agency for the particular type of crane or derrick. Proof
of qudification of crane and derrick operators shdl be provided to the Contracting Officer’s
representative prior to the start of work.

48. ACCIDENT PREVENTION PLAN

The Contractor is required to submit to the Contracting Officer or Contracting Officer Representetive
an accident prevention plan at the precongtruction conference. The accident prevention plan must bein
accordance with al federal safety standards as specified in EM 385-1-1, dated 3 November, 2003,
entitled “ Safety & Hedth Requirements Manud”. Guiddines For Preparation Of The Accident
Prevention Plan islocated in Section 0900, Attachment H.

49. ALTERATIONSIN CONTRACT (APR 1984)
Portions of the contract are dtered as follows:
a Add the following sentence to paragraph “&’ of Section 00700, Contract Clause: Insurance — Work

on a Government Ingtdlation: “Insurance Coverage shal be as specified in 28.307 of the Federa
Acquigtion Reguldion”.
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b. Thefollowing clauseisincorporated as part of the contract: “ By entering into this contract

the Contractor certifies that neither it, nor any person or firm who has an interest in the Contractor’'s
firm, isaperson, or firm indigible in accordance with FAR subpart “9.4” (DEAN-PRP EFAR
Acquigtion Letter 85-1 dated 11 Sept 85)

50. DELETED

51. DREDGING AND DREDGE RELATED MARINE WORK

The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a currently accepted participant in
the Dredging Contractors of America (DCA)/ Unites States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work required
under this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP),

(1) make available for review, upon request, the Contractor’ s current Safety Management System (SMS)
documentation,

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for its SMS,

(3) submit the current dredge(s) Certificate of Compliance based on third party audit, and

submit for review and acceptance, site-specific addendato the SM S as specified in the solicitation.”

LABOR WAGE RATE DECISIONS
General Decision Number: NJ030006 12/03/2004 NJ6 NJO2/17/05

State: New Jersey

Construction Types: Heavy Dredging

Counties: Atlantic, Bergen, Camden, Cape May, Cumberland,
Gloucester, Hudson, Mercer, Middlesex, Monmouth, Ocean, Salem
and Union Countiesin New Jersey.

STATEWIDE

All dredging except self-propelled hopper dredging on the
Atlantic Coast and tributary waters emptying into the Atlantic

Ocean

Modification Number Publication Date

0 06/13/2003
1 05/21/2004
2 12/03/2004

* ENGI0025-001 10/01/2004

STATEWIDE



Rates Fringes

Company Lead Dredgeman
Lead Dredgeman.............. $29.37 7.35+at+b

Dipper & Clamshell Dredge
Boat Captain................ $23.45 6.75+atb
Boat Magter................. $24.54 7.35+atb
Deckhand, Tug Deckhand......$ 19.63 6.15+at+b
Engineer.......ccovueee. $25.77 7.35+atb
Maintenance Engineer........ $24.89 6.75+at+b
Mate......ccovrvermeereennns $2329 6.75+atb
(0] = S— $19.69 6.15+at+b
Operator........ccoeuvvven. $29.37 7.35+atb
SCOWMAN......overeeannn. $19.18 6.15+atb
Welder.......ooonmrnnnas $24.52 6.75+atb

Diver
[D)V/= N $41.53 6.87+atb
Standby Diver............... $27.85 6.87+a+b
Standby Tender.............. $23.26 6.27+at+b
Tender....oveereeeens $32.11 6.87+atb

Drag Bucket Dredge
Deckhand.................... $16.17 5.25+atb
Engineer.......ccovueee. $21.41 6.45+at+b
Maintenance Engineer........ $21.21 5.85+at+h
Mate......ccovereverreneens $19.82 5.85+atb
Operator........ccoeuvvven. $25.09 6.45+at+b

Dredging Pipeline Cable-Laying
Control Tower Operator......$ 25.55 6.87+a+b

Diver Tender................ $26.58 6.87+at+b
[D)V/= N $42.42 6.87+at+b
Leverman...........co....... $28.83 6.87+at+b
Line up Operator, End Prep..$ 18.47 5.67+at+b
Rigger.....ccoevevvrennen. $19.07 5.67+atb
Drill Boats
Blagter......ccocenienenas $23.81 6.45+atb
CoreDriller.............. $19.00 5.25+at+h
(D] 1= SO $23.55 6.45+at+b
Engineer.......ccoeueee. $2354 6.45+at+b
Machinist.................. $23.30 5.85+atb
(0] = S— $20.46 5.25+atb
Tug Captain................. $19.53 5.85+at+b
Tug Deckhand................ $15.97 5.25+atb
Tug Madter.................. $20.48 6.45+a+b
Welder.........cccovuenee $23.30 5.85+ath
Engineer
S PR $25.55 6.87+atb
2nd, 3rd and 4th............ $25.23 6.87+atb
Electrician...........o..... $25.68 6.87+at+b
Electro Hydro Technician....$ 20.79 6.27+at+b
Tug Captain................. $23.44 6.87+atb
Tug Madter.................. $26.80 6.87+a+b
Hydraulic Dredge

Asst. Fill Placer........... $23.10 7.35+at+b
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Boat Captain................ $23.45 6.75+atb
Boat Magter................. $24.53 7.35+atb
Chief Mate........c.cc..... $25.12 7.35+atb
7.35+atb
6.15+at+b
Engineer.......ccovueee. $25.22 7.35+atb
Fill Placer.....covuen. $25.12 7.35+atb
Janitor/Porter.............. $18.79 6.15+ath
Leverman...........co....... $29.37 7.35+atb
Maintenance Engineer........ $24.89 6.75+at+b
Mate......cooveeerererenas $23.29 6.75+atb
Messman........ceeeneenene $18.79 6.15+at+b
Night CookK..........c....... $19.30 6.15+atb
(0] = S— $19.69 6.15+at+b
Shoreman.........cceeeee. $19.20 6.15+a+b
Spider Barge Operator......$ 24.31 6.75+a+b
Steward.........cccovvenes $23.24 7.35+ath
Welder-Dredge............... $24.51 6.75+at+b
Tug Boats over 1000 H.P.
with master or captain
having license endorsed
for 200 miles off shore
Tug Captain................ $24.99 7.35+atb
Tug Chief Engineeer........$ 24.25 6.75+a+b
Tug Deckhand............... $19.63 6.15+a+b
Tug Enginesr............... $23.78 6.75+at+b

PREMIUMS: Additional 20% for hazardous material work
FOOTNOTESAPPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year'sDay, Martin Luther King, Jr.'s
Birthday, Memorial Day, Good Friday, |ndependence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day

b. VACATION: Seven percent (7%) of the straight timerate
multiplied by the total hours worked.

WELDERS - Receive rate prescribed for craft performing
operation to which welding isincidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (@) (1) (ii)).

In thelisting above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
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indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a position on
awage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Officefor the areain which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) isyes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:
Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by afull statement of the
interested party's position and by any information (wage
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payment data, project description, area practice material,
etc.) that the requestor considersrelevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Writeto:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board arefinal.

END OF GENERAL DECISION

Genera Decison Number: NY 030001 12/03/2004 NY 1
Superseded General Decision Number: NY 020001
State: New York

Construction Types. Heavy Dredging

Counties: New Y ork Statewide.
STATEWIDE

New York
All dredging, excpt self-propelled hopper dredges, on the
Atlantic Coast and tributary waters emptying into ther Atlantic

Ocean.

Modification Number  Publication Date

0 06/13/2003
1 05/21/2004
2 12/03/2004

* ENGI0025-001 10/01/2004
STATEWIDE
Rates Fringes

Company Lead Dredgeman
Lead Dredgeman.............. $29.37 7.35+atb
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Dipper & Clamshell Dredge

Boat Captain................ $23.45 6.75+a+b
Boat Magter................. $24.54 7.35+atb
Deckhand, Tug Deckhand......$ 19.63 6.15+at+b
Engineer.......ccovueee. $25.77 7.35+atb
Maintenance Engineer........ $24.89 6.75+at+b
Mate......cooveeerererenas $23.29 6.75+atb
(0] = S— $19.69 6.15+at+b
Operator........ccoeueve. $29.37 7.35+atb
SCOWMAN......ooveereanenn. $19.18 6.15+atb
Welder.........ocovnnnee $24.52 6.75+atb
Diver
[D)V/= N $41.53 6.87+atb
Standby Diver............... $27.85 6.87+a+b
Standby Tender.............. $23.26 6.27+at+b
Tender....covvvererenns $32.11 6.87+ath
Drag Bucket Dredge
Deckhand.................... $16.17 5.25+atb
Engineer.......ccovueee. $21.41 6.45+at+b
Maintenance Engineer........ $21.21 5.85+at+h
Mate......coveueereenrenas $19.82 5.85+atb
Operator........ccoeuvvven. $25.09 6.45+at+b
Dredging Pipeline Cable-Laying
Control Tower Operator......$ 25.55 6.87+a+b
Diver Tender................ $26.58 6.87+atb
[D)V/= N $42.42 6.87+atb
Leverman...........co....... $28.83 6.87+atb
Line up Operator, End Prep..$ 18.47 5.67+at+b
Rigger.....ccoevevvrennen. $19.07 5.67+atb
Drill Boats
Blagter......ccocvniunenas $23.81 6.45+atb
CoreDriller.............. $19.00 5.25+a+b
(D] 1= SO $23.55 6.45+atb
Engineer.......ccoeueee. $2354 6.45+at+b
Machinigt.........cccc..... $23.30 5.85+ath
(0] = S— $20.46 5.25+atb
Tug Captain................. $19.53 5.85+at+b
Tug Deckhand................ $15.97 5.25+atb
Tug Master.................. $20.48 6.45+a+b
Welder.........cccovuenee $23.30 5.85+atb
Engineer
S PR $25.55 6.87+atb
2nd, 3rd and 4th............ $25.23 6.87+atb
Electrician................. $25.68 6.87+atb
Electro Hydro Technician....$ 20.79 6.27+at+b
Tug Captain................. $23.44 6.87+atb
Tug Madter.................. $26.80 6.87+a+b
Hydraulic Dredge
Asst. Fill Placer........... $23.10 7.35+atb
Boat Captain................ $23.45 6.75+atb
Boat Magter................. $24.53 7.35+atb
Chief Mate........c.cc..... $25.12 7.35+atb

Chief Welder................ $25.78 7.35+at+b
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Deckhand..........c.ccuu.... $19.63 6.15+at+b
Engineer.......ccovueee. $25.22 7.35+atb
Fill Placer.....covuen. $25.12 7.35+atb
Janitor/Porter.............. $18.79 6.15+ath
Leverman...........co....... $29.37 7.35+atb
Maintenance Engineer........ $24.89 6.75+at+b
Mate......cooveeerererenas $23.29 6.75+atb
Messman........ceeeneenene $18.79 6.15+at+b
Night CookK..........c....... $19.30 6.15+atb
(0] = S— $19.69 6.15+at+b
Shoreman..........ceenee. $19.20 6.15+a+b
Spider Barge Operator......$ 24.31 6.75+a+b
Steward.........cccovvenes $23.24 7.35+ath
Welder-Dredge............... $24.51 6.75+at+b
Tug Boats over 1000 H.P.
with master or captain

having license endorsed
for 200 miles off shore

Tug Captain................ $24.99 7.35+atb
Tug Chief Engineeer........$ 24.25 6.75+a+b
Tug Deckhand............... $19.63 6.15+a+b
Tug Enginesr............... $23.78 6.75+at+b

PREMIUMS: Additional 20% for hazardous material work
FOOTNOTESAPPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year'sDay, Martin Luther King, Jr.'s
Birthday, Memorial Day, Good Friday, |ndependence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day

b. VACATION: Seven percent (7%) of the straight timerate
multiplied by the total hours worked.

WELDERS - Receive rate prescribed for craft performing
operation to which welding isincidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (@) (1) (ii)).

In thelisting above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.
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WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a position on
awage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Officefor the areain which the survey was conducted
because those Regional Offices have responsihility for the
Davis-Bacon survey program. If the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) If the answer to the question in 1.) isyes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by afull statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considersrelevant to the issue.

3.) If the decision of the Administrator is not favorable, an
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interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Writeto:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board arefinal.

END OF GENERAL DECISION



ATTACHMENT

A

B
C
D

I o T m

[EP—

SECTION 00900

LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

TABLE OF CONTENTS
TITLE

REFERENCE MAP AND DRAWINGS
WAGE RATES
DAILY CONSTRUCTION QUALITY CONTROL REPORT

PERMITS:
NEW YORK STATE WATER QUALITY CERTIFICATE
STATE OF NEW JERSEY WATER QUALITY CERTIFICATE

PROJECT IDENTIFICATION AND SAFETY SIGNS

33 CFR 156, OIL AND HAZARDOUS MATERIAL TRANSFER OPERATIONS
SUBMITTAL REGISTER (ENG. FORM 4288)

GUIDELINES FOR PREPARING THE ACCIDENT PREVENTION PLAN
DAILY REPORTATION OF OPERATION (EMG FORM 4267)

USACE TRANSPORTATION AND PLACEMENT LOG

DAILY SITE SAFETY & HEALTH INSPECTION LOG

00900 INDEX






KREISCHERVILLE /

OUTERBRIDGE
T~—~CcRO3SING

KEYPORT

"N. Y. AND N. J. CHANNELS
GENERAL MAP
30 _SEPTEMBER 1986

SCALE OF FEET
NOTE 2000 ] 8000
For Existing Project See Sheets No. 2 & 3 DEPARTMENT OF THE ARMY \

NEW YORK DISTRICT, CORPS OF ENGINEERS
REW YORK, NEW YORK

(SHEET NO.} OF 3 SMEETS)

LOCATICM  MAP
coqre  ATT A-|



E

. /&

GRABSELL

\\
N

LTS YT LIELG I

LATUM PLANTS

(FROM FORT READIN

10 SL.
BELUW M.S.L

AT AVER) 24 FT BLLOW M &

G YO RAMY
. (FROM RARWAT RIVER 10 ST. GEORGE) 2.3 FT.

M.Lw.
M.Lw.




CENAN-OC-L 17 Feb 2005
MEMORANDUM FOR Chief, Operations Division, ATTN: S Lew

SUBJECT: Maintenance Dredging with upland disposal - Arthur Kill Reach of the
New York and New Jersey Channels

1. Forwarded herewith is the subject General Wage Decision (s) , Affirmative
Action goals pursuant to Executive Order 11246, and Labor Surplus Area
coverage for the subject project:

NY030006 (HEAVY)
Modification Number: 2
Publication Date: 12/03/04

Labor Surplus Area: Not Applicable

Affirmative Action:

Female: 6.9%
Minority: 5.8 %

2. Please ensure that this decision is incorporated into the applicable solicitation
and its resultant contract as set forth in FAR 22.404-6. Request you advise me
of the solicitation number once its assigned.

3. Please remember that in negotiated procurements, the wage rates in effect on
the date of contract award , not at proposal due date or FPR date) are the ones
to be incorporated in the contract.

4. The solicitation and resultant contract must state that this project is
classified as Heavy Construction

s/

Sandra Gaffney
District Labor Advisor

Encls: as

00900 ATT B4



General Decision Number: NJO30006 12/03/2004 NJ6
NJ02/17/05

State: New Jersey
Construction Types: Heavy Dredging
Counties: Atlantic, Bergen, Camden, Cape May, Cumberland,
Gloucester, Hudson, Mercer, Middlesex, Monmouth, Ocean, Salem
and Union Counties in New Jersey.
STATEWIDE
All dredging except self-propelled hopper dredging on the
Atlantic Coast and tributary waters emptying into the Atlantic
Ocean
Modification Number Publication Date

0 06/13/2003

1 05/21/2004

2 12/03/2004

* ENGI10025-001 10/01/2004

STATEWIDE
Rates Fringes
Company Lead Dredgeman
Lead Dredgeman.............. $ 29.37 7.35+atb
Dipper & Clamshell Dredge
Boat Captain................ $ 23.45 6.75+a+b
Boat Master................. $ 24.54 7.35+a+b
Deckhand, Tug Deckhand...... $ 19.63 6.15+a+b
Engineer.... ... ... .. ... $ 25.77 7.35+a+b
Maintenance Engineer........ $ 24.89 6.75+a+b
Mate. ..o i e $ 23.29 6.75+a+b
Oiler. .. ... ... $ 19.69 6.15+a+b
Operator...........oocooo... $ 29.37 7 .35+a+b
Scowman. . o o.oo oo $ 19.18 6.15+a+b
Welder....... . ... ... .... $ 24.52 6.75+a+b
Diver
DiVEer. .. e $ 41.53 6.87+a+b
Standby Diver............... $ 27.85 6.87+a+b
Standby Tender...._.._...._. $ 23.26 6.27+atb
Tender. ... ..o $ 32.11 6.87+atb
Drag Bucket Dredge
Deckhand...... ... ... ... .... $ 16.17 5.25+a+b
Engineer.... ... ... ... $ 21.41 6.45+a+b
Maintenance Engineer........ $21.21 5.85+a+h
Mate. . ..o $ 19.82 5.85+a+th
Operator.........cccoacaaan. $ 25.09 6.45+a+b
Dredging Pipeline Cable-Laying
Control Tower Operator...... $ 25.55 6.87+a+b
Diver Tender................ $ 26.58 6.87+atb
Y $ 42.42 6.87+a+b
Leverman. ... ..o oaaon $ 28.83 6.87+a+b
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Line up Operator, End Prep..$ 18.47 5.67+a+b

=8 oo =Y $ 19.07 5.67+a+b
Drill Boats
Blaster..... .. ... .. .. ....... $ 23.81 6.45+a+b
Core Driller..... ... ... ..... $ 19.00 5.25+a+b
Driller. ... ... . ... ... ...... $ 23.55 6.45+a+b
Engineer... ... ... .. ... .. .... $ 23.54 6.45+a+b
Machinist. ... ... .......... $ 23.30 5.85+a+b
Oiler. .. ... ... $ 20.46 5.25+a+b
Tug Captain...._........_..... $ 19.53 5.85+atb
Tug Deckhand................ $ 15.97 5.25+a+b
Tug Master........ ... .o..... $ 20.48 6.45+a+b
Welder. ... .. ... .. ... ..... $ 23.30 5.85+a+b
Engineer
Ist. i $ 25.55 6.87+atb
2nd, 3rd and 4th............ $ 25.23 6.87+a+b
Electrician................. $ 25.68 6.87+a+b
Electro Hydro Technician....$ 20.79 6.27+a+b
Tug Captain................. $ 23.44 6.87+a+b
Tug Master....._ ... .. _..... $ 26.80 6.87+atb
Hydraulic Dredge
Asst. Fill Placer........... $ 23.10 7 .35+a+b
Boat Captain................ $ 23.45 6.75+a+b
Boat Master................. $ 24.53 7 .35+a+b
Chief Mate.................. $ 25.12 7.35+a+b
Chief Welder................ $ 25.78 7 .35+a+b
Deckhand.................... $ 19.63 6.15+a+b
Engineer. ... .. ... .o oao.. $ 25.22 7 .35+a+b
Fill Placer................. $ 25.12 7 .35+a+b
Janitor/Porter.............. $ 18.79 6.15+a+b
Leverman. .. .....cccecaaaann $ 29.37 7 .35+a+b
Maintenance Engineer........ $ 24.89 6.75+a+b
P o $ 23.29 6.75+a+b
Messman. ......coecoeaaoanaan. $ 18.79 6.15+a+b
Night CooK.........ooo.oo... $ 19.30 6.15+a+b
Oiler.. ... ... ... .... $ 19.69 6.15+a+b
Shoreman. . ... ... ... .. ..... $ 19.20 6.15+a+b
Spider Barge Operator....... $ 24.31 6.75+a+b
Steward. . ... ... .. ... ....... $ 23.24 7 .35+a+b
Welder-Dredge. . . ... ... _..... $ 24.51 6.75+a+b

Tug Boats over 1000 H.P.
with master or captain
having license endorsed
for 200 miles off shore

Tug Captain..... ... ....... 24.99 7 .35+a+b
Tug Chief Engineeer........ 24.25 6.75+a+b
Tug Deckhand............... 19.63 6.15+a+b
Tug Engineer..._ ... ... ...... 23.78 6.75+a+b
PREMIUMS: Additional 20% for hazardous material work
FOOTNOTES APPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year"s Day, Martin Luther King, Jr."s

Birthday, Memorial Day, Good Friday,
Labor Day, Veterans®" Day, Thanksgiving Day and Christmas Day
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b. VACATION: Seven percent (7%) of the straight time rate
multiplied by the total hours worked.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).-

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. 1T the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
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interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4_) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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CENAN-OC-L 17 Feb 05
MEMORANDUM FOR Chief, Operations Division, ATTN: S Lew

SUBJECT: Maintenance Dredging with upland disposal - Arthur Kill Reach of the
New York and New Jersey Channels.

1. Forwarded herewith is the subject General Wage Decision (s) , Affirmative
Action goals pursuant to Executive Order 11246, and Labor Surplus Area
coverage for the subject project:

NY030001 (HEAVY)
Modification Number: 2
Publication Date: 12/03/04

Labor Surplus Area: Not Applicable

Affirmative Action:

Female: 6.9%
Minority: 5.8 %

2. Please ensure that this decision is incorporated into the applicable solicitation
and its resultant contract as set forth in FAR 22.404-6. Request you advise me
of the solicitation number once its assigned.

3. Please remember that in negotiated procurements, the wage rates in effect on
the date of contract award , not at proposal due date or FPR date) are the ones
to be incorporated in the contract.

4. The solicitation and resultant contract must state that this project is
classified as Heavy Construction

s/

Sandra Gaffney
District Labor Advisor

Encls: as
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General Decision Number: NY030001 12/03/2004 NY1
Superseded General Decision Number: NY020001
State: New York
Construction Types: Heavy Dredging

Counties: New York Statewide.
STATEWIDE

New York

All dredging, excpt self-propelled hopper dredges, on the
Atlantic Coast and tributary waters emptying into ther Atlantic
Ocean.

Modification Number Publication Date
0 06/13/2003
1 05/21/2004
2 12/03/2004

* ENGI10025-001 10/01/2004

STATEWIDE
Rates Fringes
Company Lead Dredgeman
Lead Dredgeman.............. $ 29.37 7.35+atb
Dipper & Clamshell Dredge
Boat Captain................ $ 23.45 6.75+a+b
Boat Master................. $ 24.54 7.35+a+b
Deckhand, Tug Deckhand...... $ 19.63 6.15+a+b
Engineer.... ... ... .. ... $ 25.77 7.35+a+b
Maintenance Engineer........ $ 24.89 6.75+a+b
Mate. ..o i e $ 23.29 6.75+a+b
Oiler. .. ... ... $ 19.69 6.15+a+b
Operator...........oocooo... $ 29.37 7 .35+a+b
Scowman. . o o.oo oo $ 19.18 6.15+a+b
Welder....... . ... ... .... $ 24.52 6.75+a+b
Diver
DiVEer. .. e $ 41.53 6.87+a+b
Standby Diver............... $ 27.85 6.87+a+b
Standby Tender...._.._...._. $ 23.26 6.27+atb
Tender. ... ..o $ 32.11 6.87+atb
Drag Bucket Dredge
Deckhand...... ... ... ... .... $ 16.17 5.25+a+b
Engineer.... ... ... ... $ 21.41 6.45+a+b
Maintenance Engineer........ $21.21 5.85+a+h
Mate. . ..o $ 19.82 5.85+a+th
Operator.........cccoacaaan. $ 25.09 6.45+a+b
Dredging Pipeline Cable-Laying
Control Tower Operator...... $ 25.55 6.87+a+b
Diver Tender................ $ 26.58 6.87+atb
Y $ 42.42 6.87+a+b
Leverman. ... ..o oaaon $ 28.83 6.87+a+b
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Line up Operator, End Prep..$ 18.47 5.67+a+b

=8 oo =Y $ 19.07 5.67+a+b
Drill Boats
Blaster..... .. ... .. .. ....... $ 23.81 6.45+a+b
Core Driller..... ... ... ..... $ 19.00 5.25+a+b
Driller. ... ... . ... ... ...... $ 23.55 6.45+a+b
Engineer... ... ... .. ... .. .... $ 23.54 6.45+a+b
Machinist. ... ... .......... $ 23.30 5.85+a+b
Oiler. .. ... ... $ 20.46 5.25+a+b
Tug Captain...._........_..... $ 19.53 5.85+atb
Tug Deckhand................ $ 15.97 5.25+a+b
Tug Master........ ... .o..... $ 20.48 6.45+a+b
Welder. ... .. ... .. ... ..... $ 23.30 5.85+a+b
Engineer
Ist. i $ 25.55 6.87+atb
2nd, 3rd and 4th............ $ 25.23 6.87+a+b
Electrician................. $ 25.68 6.87+a+b
Electro Hydro Technician....$ 20.79 6.27+a+b
Tug Captain................. $ 23.44 6.87+a+b
Tug Master....._ ... .. _..... $ 26.80 6.87+atb
Hydraulic Dredge
Asst. Fill Placer........... $ 23.10 7 .35+a+b
Boat Captain................ $ 23.45 6.75+a+b
Boat Master................. $ 24.53 7 .35+a+b
Chief Mate.................. $ 25.12 7.35+a+b
Chief Welder................ $ 25.78 7 .35+a+b
Deckhand.................... $ 19.63 6.15+a+b
Engineer. ... .. ... .o oao.. $ 25.22 7 .35+a+b
Fill Placer................. $ 25.12 7 .35+a+b
Janitor/Porter.............. $ 18.79 6.15+a+b
Leverman. .. .....cccecaaaann $ 29.37 7 .35+a+b
Maintenance Engineer........ $ 24.89 6.75+a+b
P o $ 23.29 6.75+a+b
Messman. ......coecoeaaoanaan. $ 18.79 6.15+a+b
Night CooK.........ooo.oo... $ 19.30 6.15+a+b
Oiler.. ... ... ... .... $ 19.69 6.15+a+b
Shoreman. . ... ... ... .. ..... $ 19.20 6.15+a+b
Spider Barge Operator....... $ 24.31 6.75+a+b
Steward. . ... ... .. ... ....... $ 23.24 7 .35+a+b
Welder-Dredge. . . ... ... _..... $ 24.51 6.75+a+b

Tug Boats over 1000 H.P.
with master or captain
having license endorsed
for 200 miles off shore

Tug Captain..... ... ....... 24.99 7 .35+a+b
Tug Chief Engineeer........ 24.25 6.75+a+b
Tug Deckhand............... 19.63 6.15+a+b
Tug Engineer..._ ... ... ...... 23.78 6.75+a+b
PREMIUMS: Additional 20% for hazardous material work
FOOTNOTES APPLICABLE TO ABOVE CRAFTS:
a. PAID HOLIDAYS: New Year"s Day, Martin Luther King, Jr."s

Birthday, Memorial Day, Good Friday,
Labor Day, Veterans®" Day, Thanksgiving Day and Christmas Day

00900 ATT B3

Independence Day,



b. VACATION: Seven percent (7%) of the straight time rate
multiplied by the total hours worked.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).-

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. 1T the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
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interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N_W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party®s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4_) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Sample
CONTRACTOR S DAI LY CONSTRUCTI ON QUALI TY CONTRCL REPORT

CONTRACTOR S NAME

(addr ess)

DATE: REPORT NO
Contract No.

Description and Location of Wrk:

WEATHER: (cl ear) (Partly C oudy)/ (d oudy) Tenperature: Max _ Mn

CONTRACTOR/ SUBONTRACTORS AND AREA OF RESPONSI BI LI TY

o 9

(9]

o

Equi prrent Data: (Indicate itens of construction equipnent, other than
hand tools, at the job site, and whether or not used.)

1. Work Perfornmed Today: (lIndicate location and description of work
performed. Refer to work performed by prinme and/or subcontractor by
letter in Tabl e above.)

2. Results of Surveillance: (Include satisfactory work conpleted, or
deficiencies with action to be taken.)

3. Tests Required by Plans and/or specifications performed and Results of
Test s:
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. Verbal Instructions Received: (List any instructions given by
Cover nment personnel on construction deficiencies, retesting required,
etc...Wth action to be taken.)

. Job Safety: (Include deficiencies and corrective action taken.)

I ndi cate Equi pnent and nmaterials Itens arrivals at job site. Indicate
the conpliance or non-conpliance of these itenms with approved shop
drawi ngs; the contract plans and specifications; and if storage of the
itemis required prior to the time of installation; indicate how this
storage was provided and whether or not it is adequate.

Renmar ks: (cover any conflicts in plans, speci fications, or
i nstructions.)

. CONTRACTOR' S VERI FI CATION: the above report is conplete and correct
and all nmaterial and equi pnent used and word perforned during this
reporting period are in conpliance with the contract pans and
speci fications except as noted above.

CONTRACTOR QUALI TY CONTROL | NSPECTOR
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NEW YORK S 'E DEPARTMENT OF ENVIRONMENTA] - |NSERVATION

DEC PERMIT NUMBER
#2-6495-00001/00005
PROJECT NAME:

USACE: Arthur Kill Reach Maintenance
Dredging Outerbridge to Gulfport

_‘_]I

PERMIT

Under the Environmental
Conservation Law (ECL)

EFFECTIVE DATE
June 23, 2003

MODIFICATION DATE
XXXXXXX

EXPIRATION DATE
June 22, 2013

TYPE OF PERMIT MNew [1Renewal [JModification [ Permit to Construct [ Permit to Operate

B OO 00O

6NYCRR 608: Water Quality Certification

Article 15, Title 5; Protection of Waters 0 Article 17, Titles 7, 8: SPDES
Article 15, Title 15: Water Supply OJ Article 19: Air Pollution Control
Article 15, Title 15: Water Transport 0O Article 24: Freshwater Wetlands

-Article 15, Title 15: Long Island Wells O Article 25: Tidal Wetlands

O Article 27, Title 7; 6NYCRR 360:

Solid Waste Management

O Article 27, Title 9; 6NYCRR 373:
Hazardous Waste Management

O Article 34: Coastal Erosion Management

(0 Article 36: Floodplain Management

PERMIT ISSUED TO

Department of the Army, New York District, Corps of Engineers

(212) 264-4260

TELEPHONE NUMBER

ADDRESS OF PERMITTEE

lucob K. Javits Federal Building, New York, NY 10278-0090

CONTACT PERSON FOR PERMITTED WORK

Joseph Olha- Project Manager

(212) 264-5031

TELEPHONE NUMBER

NAME AND ADDRESS OF PROJECT/FACILITY

Arthur Kill Maintenance Dredging: Quterbridge to Gulfport

LOCATION OF PROJECT/FACILITY

- Arthur Kill starting at the Quterbridge and proceeding in a northeast direction-to-the Gulfport-area,. - . ...

COUNTY CITY WATERCOURSE NYTM COORDINATES
Richmond Staten Island Arthur Kill Start: E 563.9 N 4486.3
End: E 5675 N 44980

DESCRIPTION OF AUTHORIZED ACTIVITY:

[ 4

of Pralls River. See attached Map No.1.

placement location.

Dredge approximately 200,000 cubic yards of sediments from the federal navigation channel in ‘he Arthur Kill.
Area permitted to be dredged is the NY portion of Arthur Kill Reach of the NY/NJ Federal navigation channel, starting at
the Quterbridge Crossing (mile 14) and continuing in a northeasterly direction to the Gulfport Reach (mule 23) just north

The channel is to be dredged to a depth of -35 feet Mean Low Water with an over-depth of -2 feet.
The dredged material is to be placed at the Newark Bay Confined Disposal Facility or other suitable, permitted upland

regulations, the General Conditions specified (see page 2) and any Special Conditions included as part of this permit,

By acceptance of this permit, the Permittee agrees that the permit is contingent upon strict compliance with the ECL, all applicable

REGIONAL PERMIT ADMINISTRATOR:
John F. Cryan

ADDRESS
47-40 21 Street, Long Island City, NY 11101

AUTHORIZED SIW 5 Q DATE
‘ ~— WAACIA

—Jfune 23, 2003 Page 1 of 6
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2303 MON 11:37 FAX 17184824075 "NYSDEC PERMITS

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
NOTTIFICATION OF OTHER PERMITTEE QBLIGATIONS

Ttem A: Permiitee Accepts Legal Responsibility and Agrees to Indenmification
The permittee has accepted expresaly, by the execution of the application, the full legal responsibility for all damages and costs,
direct ot indirect, of whatever nature and by whomever suffered, for liability it incurs resulting from activity conducted pursuant
to this permit or in noncompliance with this permit and has agreed to indenmify and save harrnless the State from suits, sctions,
damages and costs of every name and descoption resulting fromn such activity, .

Itera B: Perpities to Reqque it’s Contractors to Comply with Permit
The petmittee shall require its independent contractors, employeses, agents and a:sxgns to read, understand and comply with this
permit, including all special conditions, and such persons shall be subject to rhc same sanctions for violations of this permit as

those prescribed for the permittce.

Ytem C: Permittee Responsible for Obtaining Other Required Permits-

The permitize is responsible for obtaining any other permits, approvals, lands, easements and rights-of-way that may be required
for this project.

Iten1 D: No Right to Trespass or Interfere with Riparian Rights
This permit does not convey to the perimittec any right to trespass upon the lands or interfere with the riparian rights of others in

order to perform the permitted work nor does it authorizc the impairment of anyrights, title, or interest in real or personal property
held or vested in & person not g party to the permit.

GENERAL CONDITIONS

General Clondition #1:  Facility Inspection by the Department

The permitted site or facility, including relevant records, is subject to inspection at reasonable hours aud intervals by an authorized
representative of the Department of Environmental Conservation (the Department) to deterntine whether the permittee is complying
with this permit and the ECL. Such representative may order the work suspended pursuant to ECL 71-0301 and SAPA 401(3).

The permittee shall provide a person to accompiny the Department's represcntative during an mqpecﬁon to the permit area when
written or verbal notification Is provided by the Department at least 24 hours prior to such inspection.

A copy of this permit, in¢cluding all referenced ips, drawings and special conditious, must be available for inspection by the

Department at all times at the project site, Faflure to produce & copy of the permit upon request by a Departroent representative

is a violation of this permit, : —

“Eencral Condition #2:  Relationship of (his Permit to Giber Department Orders and Determinations

Tinless expressly provided for by the Department, issuance of this permit does notmodity, supersede or rescind any erder or determination
previously isswed by the Department or any of the terns, conditions or requirements contained in such order or determination,

General Condition #3:  Request for Permit Renewuls or Modifieations

The permittee must subout 2 separate written request ta the Department for renewal, modification or transfer of this permit. Such
request must include any forms or supplemental information the Department requires. Any Tencwal, modification or trapsfer

granted by the Department must be in writing.

The permitree must subimit a renewal réquest at least:
a) 180 duys before expiration of permits for State Pollntant Discharge Elimination System (SPDES), Hazardous Waste
Management Facilitics (HWMF), major Al Pollution Control (APC) and Solid Waste Management Facilities (SWMF);

b) and, 30 days before expiration of all other permit types,
Request for permit renewal or modification are to be submitted to:
NYSDEC, Regional Permit Administrator, Region 2, 47-40 2157 Street, Long Island City, NY 11101
Cenerad Condition #4;  Permit Modifications, Suspensions and Revocations by the Department
The Department roserves the right to modify, suspend or trevoke this permit when:
a) the scope ofthe permitted activity is exceeded or a violation of any condition of the permit or provisions of the ECL and
pertinent regulations is found:

DEC PERMIT NUMBER PROJECT NAME
2-6499-00001/00005 USACE: AK Gulfport Reach - Maintenance Dredging _PAGE _2_OF8

QQ'{?‘?O D'Z - . . ’T\)

p
P A

004




0823703 MON 11:38 FAX 17184824073 NYSDEC PERMITS Y uos

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

ADDITIONAL GENERAT, CONDITIONS FOR ARTICLES 15.17, 24, 25. and 6 NYCRR Part 608

General Condition #4: (continued)
b) the penmit was oblained by misreprescntation or failure to disclose relevant facts;
¢) new materal information is discovered; or
a3 cmvx'l_—onmgutal conditions, relevant technology, or applicable law or regulation have msteria lly changed since the permit
was issued,

General Condition #5;

That if futwe opcrdtjous by the State of New York require an alteration in the position of the structure or work herein authorized,
or if, in the opinian of the Department of Envitonmental Conservation it shall cause unreasonable obstruction to the free navigation
of said waters ot flood flows or endanger (he health, safety ot welfare of the peopls of the State, or cause loss or destruction of
‘the naturalresources of the State, the owner may be ordered by the Department to remnove or alter the structural work, obstructions,
or hazards causcd thereby without expense to the State, and if, upon the expiration or revocation of this permdt, the structure, fill,
excavation, or other modification of the watercourse hereby authorized shall not be conpleted, the owners, shall, without expense
to the State, and to such extent and in such time and manner as the Department of Environmsntal Conservation tmay require,
remove all or any portion of the uncompleted structure or filt and restore to its former condition the navigable and flood capacity
of the watercourse, No claim shall be made against the State of New York on account of any such removal or alteration.

Generil Condition #6;

That the State of New York shall in no case be liable for any damage or injury to the structure or wotk herein anthorized which
may be caused by or result from fufure operations undertaken by the State for the conservation or improvement of havigation, or
for other purposes, and no claim or rght to compensation shall acerue from any such damage.

General Condition #7:
Granting of this permit does not reljeve the applicant of the responsibility of obtaining any other permission, or approval from the U.S.
Axmy Corps of Engineers, U.S. Coast Guard, New York State Office of General Services, or losal government which may be required.

General Condition #8:
All necessary precautions shall be taken to preclude contamination of any wetland ot waterway by suspended salids, sediments, ficls, solvents,
Tubricants, epoxy coatings, paints, comerate, learhate, or anry other enviromueistally deleterious maienials associared with the project.

General Condition #9: o B o S

Any matcrnl dILdgEd in I_I]C CDDdllLt of the work herein pﬂl‘.\:ﬂlttcd shalil be removed evemy. without ILﬂVIU.g 13:03 refuse pues
nidges across the bed of a waterway or floodplain or deep holes that may h:xve a tendency to cause damage to navigable channels

or to the banks of a waterway.

General Condition #10:
TL.ore shall be no unreasonable interference with navigation by the work herein authorized.

General Condition #11: '
If upon the expiration or revocation of this permiit, the project hereby authorized has not been completed, the applicant shall,
without expense to the State, and to such extent and in such time and manner 1s the Department of Environmental Conservation
may require, remove all or any portion of the uncompleted structure of fill and restore the site to its former condition. No claim

shall be made against the State of New Yark on account of any such removal or alteration.

General Condition #12:
If granted under Article 36, this permit does not signify in any way that the project will be free from flooading,

General Condition #13:

If granted under 6 NYCRR Part 608, the NY'S Department of Environmmental Conservation hereby certifies that the subject project
will not contravene effluent imitations or other hmitations or standards under Sections 301, 302, 303, 306, and 307 of the Clean
Water Act of 1977 (PL 95-217) provided that all of the conditions listed herein are met,

DEC PERMIT NUMBER PROJECT NAME
2.6438-00001/00005 USACE: AK Guifport Reach - Maintenance Dredging PAGE _3_OF8
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

SPECTAL CONDITIONS for DEC Permit No. 2-6499-00001/00005

Permit Documents

Special Condition #1:
The docurnents listed below are a part of this Water Quality Certificate: ,
1. US Army Corps of Engineers Public Notice No. Arthur Kill Reach 02, published November 13, 2001, and received by
the Department on November 19, 2001.

Bathymetric surveys, dated 11 April 2002, titled Maintenance Dredping and Disposition of Dredged Material from
Arthur Kill Reach of the New York and New Jersey Chanuels, sheets 3 through 18 of 18, showing shoaled arcas to be
dredged,

o

Special Condition #2:

A copy of this permit, including all maps and drawings mentioned in the special conditions, is to be available on the project site
at all times. Failure to produce a copy of the permit upon request by a DEC representative is a violationiof this permit and is
sufficient ground for an order to immediately cease all work,

Special Condition #3:
ANYS DEC permit sign must be posted, protected from the weather, in a sonspicuous outdoor location at the project site. This
sign is to be posted for the duration of work authorized by this permit,

Special Copdition #4
Within 10 DAY'S of receipt of this WQ Certificate and no less than 15 DAYS PRIOR to the start of dredging, the Permittee voust
submit the updated Environmental Asiessment.

Environmenfal Wiadows

Special Condition. #5:
Dredging is prohibited from Feb 1- May 21 to avoid disturbance during winter flounder spawning and nursery periods.

Special Condition #6:

- Prafls Istand: Between 1 April aud the et of the first week of May of prior t0 the stagt of dredgifig activities, a qualified biclogist, ™
selected by the Permittee and agreed upon by the Department, shall inspect Prall’s Island for the presence of nesting activity by
herons or egrets. This inspection shall be conducted once each year that dredging is expected to occur within 1,000 feet of Prail's
Island. Upon completion of the inspection, Penmittee shall submit & written inspection report to Dawn McReynolds af the NYS
DEC Region 2 office.

1. Ifno active nests are observed, avian protective rueasures will not be required.
2. I nesting i3 confirmed, the following protective measures shall be implemented:
4. No dredging activity is to occur within 1,000 feet of Prall’s Island from 1 April - 31 July.
b, The Permittee shall use marker buoys every 200 feet or less (except within the existing federat channel) to mdicate
the 1,000 foot restricted area.

Isiand of Meadows: The following protective measures shall be implemented:

1. No dredging activity is to occur within 1,000 feet of islund ol Mceudow from 1 April - 31 July,

2. The Permittee shall use marker buoys every 200 feet or less (¢xcepl within the cxisting federal channel) to indicate the
1,000 foat restricted area. !

Special Condition #7;
QuterBridge: No dredging activity is to occur under the bridge or within 1/4 mile of the bridge from 1 March - 31 July, for the
protecton of Peregrine Falcons.

DEC PERMIT NUMBER PROJECT NAME
2-64988-00001/00005 USACE: AK Gulfport Reach - Maintenance Dredging
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

Dredging and Placement of Sediments

PRIOR TO START OF WORK:

Special Condition #8:

Within 10 DAYS of recsipt of this WQ Certificate and no Tess than 15 DA'YS PRIOR to the start of dredging, the Permittec must
submit bathymetnc survey(s) of exisiing conditions with ]l dredging areas clearly depicted. The cxisting shoreline along the
length of the projeet area must be clearly and aceurately depicted on the bathymetric survey.

Special Condition #9:
Within 10 DAYS of receipt of this WQ Certificate and no less than 15 DAYS PRIOR to the start of dredging, the Permittee must
submit the final estimate of the volumc of material to be dredged.

Special Condition #10:

Within 10 DAYS of receipt of this WQ Certificate aud no less than 15 DAYS PRIOR to the start of dredging, the Permittee must
submit performanee specifications and drawings of the dredging equipmient to be used for this project. (See Special Condition #13).

Special Condition #11:

The attached “Notice of Intent to Commence Work” must be submitted to the DEC prior to the start of work and upon any
resumption of work after more than six months of inactivity. _

At the coupletion of the work allowed by this permit the attached “Notice of Completion of Work™ is to be submitted.

DURING DREDGING QPERATIONSE
Special Condition #12;

A certified Atmy Corps of Engineers inspector shall monitor project operations regularly, and 1s responsible for ensuring that the
project is being condurted in compliance with Special Conditions13 - 15 of this Water Quality Certificate.

Special Conditipn #13:
1. The dredging method nust minimize sediment resuspension no less effcicudy than an environmental bucket with the
following specifications and operational restrictions:
sling paskeks of ovarlapping sealed design a7 e jaws, and seals or flaps |

— T T The Wiakef thall be conshucted with ge
ings to thinimize the loss of material during transport through the water column

puositioned at locations ofvun[ optmin
and into the barge.

b.  Any seals or flaps dcsxg,ncd and/or installed at the jaws and locations of vent openings must tlg,htly cover thess
openings while the bucket is lifted through the water colurmm and into the barge. Tf excessive loss of water and/or
sediments from the bucket is observed from the time of its breaking the water surfacce to crossing the barge gunwale,
the inspector shall halt dredging operations and inspect the hucket for defects. Operations shall be suspended until
all necessary repairs or replacements are rade.

2. Bucket hoist speed shall be limited to approximately 2 fect per sceond.
z. The bucket shall bt Hfed in a continaoas mosion taongh the water cobumm and info the barge.
b. The bucket shall be lowered to the level of the barge gumwales prior to the release of load.

There shall be no barge overflow.

4.  Excavated sediments shall be placed directly into the approved disposal site of conveyance vducl*‘ No sidccasting of
drrdae material is anthorized.

[N

DEC PERMIT NUMBER PROJECT NAME
2-84989-00001/00005 USACE: AK Gulfport Reach - Maintenance Dredging
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

Special Condition #14;

1. Silt curtains must be deployed across the mouth of the following tidal creeks during flood tide events while dredging
operations are being conducted within 1,500 feet of the mouth of the creek: Mill Creek, Little Fresh Kills, Neck

Creek, Sawmill Creek, Old Place Creek, and Bridge Creck.

2. Silt curtams must be daplcycd ﬂ)IOUC'h(Jut the tidal (_yc]e onthe scaward CdUC ofthe (:,Ldfport wetlands located ﬂ]m-lg the
Arthur Kill between GATX and Howland Honk facilities while dredging is being conducted within 1,500 feet of the

shoreline, )
3. Allsiltcuntains must be properly anchored and maintained to minimize resuspended sediments from entering the ereeks
and/or wetlands. :

Special Condition #15:
All side slopes of the dredged channel will have a maxlmum 1:3 blope

Post-Dredging/Placement

Special Condition #16:
Al debris shall be disposed at an approved, state penmitted upland site and be retained so as to not re-enter any water body, tidal
- wetland, or protected buffer area.

bpecml Condition #17: .
1.  Drcdged material js to be disposed at the Newark Bay Confincd qupoml Facility ot other state approved and permitted

upland placement location.

The Department is to be notified iu writing if an ypland placement location other than or in additioti to the Newark Bay
Clonfined Disposal Facility is to be used, Written notiee is to be received by the Department at lcast 15days prior to use of
proposed location

1f the additional/alternative placement location is in the State of New York, the Permirtec is to submit to the Department
a letter of dredged material acceptance from the owner/operator of the propesed location.

b. The proposed additional/alternative location is not to be used until the Permifres Las received wiitlen notice from the

to

a.

sald notice wnhm H days ofrr.cmpt of the Permittee’s writlen request. . ...« omeme o

If the addltlon'-l]/altematl\lc placement location is outside the State of New York, the Permittee’s noticc must be
accompanied by: 1) a letter of dredged materia) acceptance from the owner/aperator of the proposed location, and 2) a
Jetter from the state regulatory autharity stating that the propesed location js authorized to accept dredged material.

C.

Special Condition #18:
Within 90 days of the completion of dredging the Permittes must submit post-dredge bathymetric survey to the Departrent at
47-40 217 Street, Long Island City, NY. 11101, Attention Kathryn D). MeGuckin,

DEC PERMIT NUMBER PROJECT NAME
2-6499-00001/00005 USACE: AK Guifport Reach - Maintenance Dredging

Departrent as to whether the proposed lacation is authorized to accept dredgcd material, The Dieparunient will fssue
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STATE OF NEW YORK
DEPARTMENT OF STATE
4| STATE STREET
ALBANY, NY 223 1-000|

RaNDY A, DANIELS

GEORGE E. PATAKI
SECRETARY OF STATE

GOVERNOR

Mr. John F. Tavolaro 7(;“ shae £l0m 0w -

Chief, Operations Support Branch : 2/¢%/ 200
U.S. Army Corps of Engineers

New York District

Jacob K. Javits Federal Building

New York, NY 10278-0090

Re: F-2001-0948(DA)
U.S. Army Corps of Engineers/NY District
Maintenance Dredging - Arthur Kill
City of New York, Richmond County

Dear Mr. Tavolaro:

This letter is in response to yours, dated February 14, 2005, regarding the completion of maintenance dredging of the
Arthur Kill Reach of the New York and New Jersey Channels.

Work remains to be completed for the maintenance dredging of the Arthur Kill reach, and that work was covered by
the Corps' original consistency determination for that maintenance dredging. Your letter dated February 14, 2005
indicates there are no significant changes to the original project. Therefore, this Department’s concurrence with the
Corps' original consistency deternination remains valid, until that work 1s completed, 1n the manner described and
included in the Corps' original consistency determination.

If there are any questions regarding this matter please contact Jeff Zappierri, Supervisor of our Consistency Review
Unit, at (518) 473-2476, or me, at (518) 474-5290.

Sincerely,

N,,,,‘,Wwﬁwm "
X0 20 1

btevén C. Resler
Deputy Bureau Chief
Division of Coastal Resources

S

scr/bms
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SState of Nefr Jersey

Richard I. Codey Department of Environmental Protection Bradley M. Campbell
Acting Governor Site Remediation Program Commissioner
Office of Dredging and Sediment Technology
P.O. Box 028

Trenton, NJ 08625
(609) 292-1250
FAX (609)777-1914

Mr. John Tavolaro, Chief April 14, 2005
Operations Support Branch

Department of the Army

New York District, Corps of Engineers

Jacob K. Javits Building

Federal Building

New York, New York 10278-0090

RE: AMENDMENT Federal Consistency Determination / Water Quality Certification
File: 0000-01-1003.1 (CDT 050001)
Project: Maintenance Dredging of the Arthur Kill Reach

Dear Mr. Tavolaro:

This letter is forwarded in response to your February 14, 2005 request for an amendment to the Federal
Consistency (FC), as required by Section 307 of the federal Coastal Zone Management Act (16 USC 1451
et seq.) and Water Quality Certification (WQC) as required by Section 401 of the federal Clean Water Act
(33 USC 1251 et seq.) for the maintenance dredging of the Arthur Kill Reach. The Department issued a
FC/WQC for the maintenance dredging of this reach of the Arthur Kill on August 1, 2003 (DEP File No.
0000-01-1003.1 (CDT 010001)). However, only portions of the contract were dredged in 2003 due to
limited funding for the project. Therefore, this amendment to the FC/WQC serves to authorize the
maintenance dredging of the remaining shoals of the Arthur Kill Reach during the calendar year 2005.

The 2005 dredging cycle involves the maintenance dredging of the Arthur Kill Reach of the New York
and New Jersey Channels to maintain a channel depth of —35 below mean low water (MLW) plus 2 feet
overdredge. The maximumm volume of maierial to be removed (inciuding overdredge) as part of this
dredging cycle is approximately 298,110 cubic yards (cy) of material. It is understood the initial volume
of material to be dredged in the area identified as "Shoals A, B, C" equates to approximately 101,965 cy
as provided in the contract specifications. An additional 196,145 cy of material may be removed via 15
option areas depending on project funds. These options areas are referred to on the plans as Option Al
through Option N.

Sediment sampling data for the material to be removed under the 2005 dredging cycle was previously
provided for the Arthur Kill Reach as part of the 2003 dredging cycle contract procurement process. The
majority of the shoals identified for dredging during the 2003 cycle were not dredged under this contract.
As a result, the Department does not anticipate that the sediment characteristics of these shoals have
changed significantly since 2003. Therefore, the Department anticipates that sediment sampling for this
dredging cycle will be limited to those areas which area not previously sampled during the 2003 dredging
cycle (see attached Table). However, the Department reserves the right to require sampling in all areas of
shoaling to be removed during the 2005 dredging cycle based on historic spills, past sediment sampling
data, etc. It is understood that the NY District will require the apparent low bidder identified for this
contract to coordinate with the Department on obtaining the necessary sediment sampling data for the
material to be removed during this contract. The bidder will also be required to secure all necessary
permits and approvals for the proposed upland placement site for the material. This information would

New Jersey is an Equal Opportunity Employer
Recycled Paper



then be submitted to the NY District as part of the contract procurement procedure. The Department finds
this process acceptable provided the NY District submits a request for an amendment to this federal
consistency determination once an acceptable permitted upland site is identified for this contract by the

apparent low bidder.

The Rules on Coastal Zone Management (N.J.A.C. 7:7E) constitute New Jersey’s enforceable policies
under its federally approved Coastal Zone Management Program. The Arthur Kill Reach Maintenance
Dredging Project has been reviewed under the following Rules on Coastal Zone Management: Navigation
Channels (7:7E-3.7), Ports (7:7E-3.11), Endangered or Threatened Wildlife or Plant Species Habitat
(7:7E-3.38), Maintenance Dredging (7:7E-4.6), Dredged Material Disposal (7:7E-4.8), Dredged Material
Disposal on Land (7:7E-7.12), Marine Fish and Fisheries (7:7E-8.2) and Water Quality (7:7-8.4). Based
on the above summary of details of the project as presented in the February 14, 2005 request for a
FC/WQC and supporting information, I have CONDITIONALLY determined that Arthur Kill Reach
Maintenance Dredging Project is consistent with the Rules on Coastal Zone Management and New
Jersey’s federally approved Coastal Management Program provided the NY District submits the
required request for an amendment to this federal consistency, as identified in Paragraph 3 of this
letter. A written response from the Department on the request for an amendment to this federal
consistency must be received by the NY District prior issuance of the Notice To Proceed (NTP) to

the contractor.

I have also reviewed this project for potential water quality impacts. Provided that the following
conditions are met, I have determined that this project is not likely to cause a violation of New Jersey’s
Surface Water Quality Standards (N.J.A.C. 7:9B-1.1 et seq.). Therefore, this determination includes
the State’s Water Quality Certification pursuant to Section 401 of the federal Water Pollution

Control Act (33 USC 1251 et seq.) subject to the following conditions:

1. Dredging is prohibited between February 1* and May 31* of any given year in order to protect the
early life stages of winter flounder.

2. The Corps, or designated dredging contractor, shall comply with all conditions related to
environmental windows imposed in the New York State Department of Environmental Conservation
Water Quality Certificate issued June 23, 2003, and any amendment thereto.

3. All dredging of material removed during this project shall be accomplished using a closed clamshell
“environmental” bucket dredge.

4. Dredged material shall be placed deliberately in the barge in order to prevent spillage of material
overboard.

5. The dredge shall be operated so as to maximize the bite of the clamshell. This will reduce the amount
of free water in the dredged material and the number of bites required to complete the job.

6. The clamshell shall lifted slowly through the water column, generally 2 feet per second or less.

7. All barges or scows used to transport sediment shall be of solid hull construction or be sealed with
concrete.

0CF 22 2-1/



10.

11.

12.

13.

14.

The gunwales of the dredge scows shall not be rinsed or hosed during dredging.
All decant water holding scows shall be water tight and of solid hull construction.

Decant water from this project may only be discharged within the Arthur Kill Reach in close
proximity to the dredging contract area. Discharge to another receiving waterbody requires prior
approval from the Department, and may require a NJDPES/DSW permit.

All decant water shall be held in the decant holding scow a minimum of 24 hours after the last
addition of water to the decant holding scow. Said water contained in the decant holding scow may
only be discharge after this mandatory 24 hour retention time.

Should the contractor wish to reduce the required holding time, the contractor shall
demonstrate that the reduced holding time is sufficient to meet a total suspended solids
(TSS) background value of 30 mg/L. This TSS action level is consistent with the _
ambient TSS results presented in the NY District study entitled "2001 Total Suspended
Solids and Turbidity Monitoring for Newark Bay, Kill Van Kull and Port Jersey"
(September 2002). The total suspended solids shall be determined through gravimetric
analysis. No discharge shall be permitted from the decant holding scow until the results
of the gravimetric analysis have confirmed that the 30 mg/L background level has been
achieved. No additional water shall be added to the decant holding scow between the
time of sample acquisition and discharge. Upon successful demonstration that the
reduced holding time is sufficient to meet the TSS background level of 30 mg/L, the
monitoring of TSS may be suspended and the demonstrated settling time shall replace the
24 hour minimum. A successful demonstration of the reduced holding time efficiency
shall be determined once three consecutive TSS analyses have confirmed that the 30
mg/L action level has been achieved by the reduced holding time.

Should the contractor wish to demonstrate this reduced holding time, all records
including time of last addition of decant water into the scow, time of TSS sampling and
the results of TSS sampling shall be submitted to the NJDEP as soon as they become

available, together with a request for a reduced holding time.

During pumping of the decant water from the holding scow, great care shall be taken to avoid
resuspending or pumping sediment which has settled in the decant holding scow.

The dredging contractor shall complete and submit the attached Dewatering Form to the ACOE
Operations Branch on a weekly basis as part of the Quality Control Report provided to the NY
District: Said Dewatering form shall be certified by the ACOE Operations Branch that they have
witnessed the dewatering process during the preceding week. The ACOE Operations Branch shall
submit the completed Dewatering form with appropriate certifications to the appropriate state agency
the Monday after the end of the preceding week.

During pumping of the decant water from the holding scow, great care shall be taken to avoid resuspending or
pumping sediment which has settled in the decant holding scow.

00900 D)z



15. REPORTING REQUIREMENTS: At the completion of each individual dredging contract, the NY District
shall submit the following information to the Department. This information shall be submitted within six

months of contract completion.

e Start and finish date of contract

e Post-dredge hydrographic survey
e  Completed "Notice of Completion of Work" attached.

Should you have any questions regarding this determination and certification, please do not hesitate to
contact me at (609) 292-883§.

Sincg;ly,

- uzénnq}l/. Dietrick, Chief
Office of Dredgifig and Sediment Technology

C: Richard Gimello, Executive Director, Office of Maritime Resources
Thomas Wakeman, Port Authority NY/NJ

Kathryn D. McGuckin

NY Department of Environmental Conservation
Division of Environmental Permits, Region 2
47-40 21* Street

Long Island City, NY 11101-5407

o0foe D3



DEWATERING FORM

Week of
USACE Contract:

Contract Reach:
Decant Scow Identification

Volume Calculation:

procedure)

Estimated

Capacity

gallons/

cubic yards

(Sunday to Saturday) (SEE NOTE BELOW)

Measured (check one) (If measured, provide calculation

Dredge Scow
Identification
#

Date of discharge into
decant scow

Time of initiation
of discharge into
decant scow

Time of
cessation of
discharge into
decant scow

Rate of pump
used to
discharge into
decant scow

Volume of
Discharge into
decant scow

Last addition of decant water into decant scow:

Date:

Time:

Discharee of decant water to sur

Time:

Volume:

gallons

ace wa

terbody
TER ey

NOTE: Should more than one decant barge be used during a given week, a new dewatering form
should be utilized and submitted to the ACOE Operations Branch.

CERTIFICATIONS:

L

, as Quality Control Officer for

(Company)

for the above ACOE Dredging Contract, do hereby certify that the information provided in this
document is true and accurate, and that I have personally observed the dewatering procedure

recorded herein during the timeframe specified above. Signature:

I,

, as ACOE Project Engineer for the above referenced contract have

personally observed the dewatering procedure recorded herein during the timeframe specified

above. Said procedure has complied with the conditions specified in the Federal Consistency

Determination/Water Quality Certificate issued by the NJDEP for the project.

Signature:

COF08 J-/i




NOTICE OF COMPLETION OF DREDGING

Date:
New Jersey Department of Environmental Protection
Office of Dredging and Sediment Technology

P.O. Box 028

401 East State Street

Trenton, NJ 08625

Attn: NJDEP, ODST, Project Manager FAX: (609) 777-1914

Re: NJDEP Permit No.
Insert project title:
Location of Dredging:

Dear Sir/Madan:

I hereby serve notice that the DREDGING allowed by the above referenced permit has been completed as
of ,200 .

The dredged material was removed via mechanical or hydraulic dredging (check one).

The dredged material was/is being dewatered with discharge into

The actual quantity of material dredged was cys. The dredged material was taken to:

1. cys was taken to the Historic Area Remediation Site.

2. cys used on site as per NJDEP Permit(s) #

(specify the type of
permit(s)).

3. cys was taken to for beneficial reuse.

4, cys was taken to for disposal.

5. cys was taken to for beach nourishment.
Signature of the Permittee Signature of the Contractor (if any)
Permittee's Name (Printed) Contractor's Name (Printed)

Name of Permitted Agency/Entity Name of Company

Street Address Street Address

City State Zp City State zip
Telephone Telephone

o0908 P-I5



SHOALS LOCATIONS ARTHUR KILL (2003/2005)

FY-2003 FY-2005
Basic 1 Al
Basic 2 clear
Basic 3 clear
Opt5 F1
Opt1 clear
Opt2 A
Opt3 A
Opt 4 ' D
Opto F
Opt7 I
Opt 8 A
Opt 9 E
Opt 10
Opt 11 H
Opt 12 B

" Opt13 J
Opt 14 M
Opt 15 L
Opt 16 K
Minor shoals (not on 2003 dredging agenda) C
clear B1 (small volume - 570CY)
clear G1 (small volume - 655CY)
Minor shoal (not on 2003 dredging agenda) N

Basic 1, Basic 2, Basic 3 and Option 5 were dredged in 2003.

Basic work for 2005 are Shoals A, B and C.




PROJECT IDENTIFICATION SIGN
CIVIL PROJECT

The graphic format for this 4' x 6' sign panel follows the legend guidelines
and layout as specified below. The large 4' x 4' section of the panel in the
right is to be white with black legend. The 2' x 4' section of the sign on the
left with the full corps Signature (reverse version) is to be screen printed
Communications White on the Red background. The castle insignia will be furnished
by the Government in pressure sensitive vinyl for affixing by the Contractor.
See attached sheet for fabrication and mounting guidelines.

Legend Group 1: One to two-line
description of Corps relationship
to project

Color: white

Typeface: 1.25" Helvetica Regular
Maximum line length: 19"

Legend Group 2: Division or
District Name (optional, Place
below 10.5" Reverse Signature (6"
Castle)

Color: white

Typeface: 1.25" Helvetica Regular

Legend Group 3: One-to
three-line project title legend
describes the work being done
under this contract.

Color: Black

Typeface: 3" Helvetica Bold
Maximum line length: 42"

Legend Group 4: One-to two-line
identification of project or facility
(civil works) or name of sponsoring
department (military).

Color: Black

Typeface: 1.5" Helvetica Regular
Maximum line length: 42"

Cross-align the first of Legend
Group 4 with the first line of the
Corps Signature (US Army Corps)
as shown.

Legend Group 5a-b: One-to-five
line identification of prime
contractors including: type

(architect, general contractor, etc.),

corporate or firm name, city, state.
Use of Legend Group 5 is optional.
Color: Black

Typeface: 1.25" Helvetica Regular
Maximum line length: 21"

All typography is flush left and rag
right upper and lower case with
initial capitals only as shown.
Letter and word spacing to follow
Corps standards.

SAMPLE:

[ =] 21" | =] 42" IEN
Construction NEW YORK HARBOR ¢
Supervised by: —

KILL VAN KULL AND NEWARK BAY |~
HI‘iH O CHANNELS e
o
US Army Corps NAVIGATION IMPROVEMENT PROJECT ]

of Engineers PHASE I, CONTRACT 4, AREA 7 I e
NORTH ATLANTIC DIVISION ELIZABETH, NEW JERSEY
NEW YORK DISTRICT
Construction 9.5"

I
I
LOCAL SPONSORS Contractor: I
1.875"
PORT AUTHORITY OF —
NEW YORK AND NEW JERSEY 7.75"
21" | 21" | s ]
(Dimensions are in inches)

Sign Legend Panel Post Specification Mounting Color
Type Size Size Code Height Bkg/Lgd
CID-01 various 4'x6' 4'x4 HDO-3 48" WH-RD/BK

Show non-Federal local partner's name and logo -
Port Authority of New York and New Jersey

* Refers to the U.S. Army Corps of Engineers, "Sign Standards Manual", EPS-310-1-6.
00900 ATT. E-1



Fabrication and Mounting Guidelines

AS LONSIruclon Froject laenurcauon signs
ana Sarety Ferformance signs are 10 be
Tanricatea ana Iinstailed as aescrined
DEIOW. 1 Ne SIgNs are 10 be erected at a
jocation geignatea by tne contracung or-
TICEr ana snail conTorm 1o tne size, Tormait,
ana typograpnic stanaaras.

Ine sign paneis are 10 pe ranri-
catea rom ./9" Hign pensity uver-
lay Flywooa. ranei preparaton to
TOloOW HDD specincatuons.

SIgn grapnics 10 De preparea on a
WNItE NON-TETIECTVE VINYI TIM WItN
posiuonanie aanesive packing.

All grapnics except ror tne Lom-
municauons Kea packgrouna wimn
LOrps signarture on tne project
sign are 10 De ale-cut or computer-
CUT NoN-remecuve vinyl, pre-spaced
legenas preparea In tne sizes ana
Typeraces speciiiea ana applied 10
e packgrouna panel Tolowing
e grapnic Tormars snown on

ne auacnea sneerts.

Ine Zx4 Lommunicauons Kea
paner (1o marcn Fivi>-UsZ) Witn
TUIl LOrpsS signature (reverse ver-
SI0N) IS T0 DE SCreen printea on
e wnite packgrouna. 1aenunca-
1ON O e VISICT Or UIVISION may
De appliea unaer e signature
WITN WNItE CUT VINy! IETETS pre-
parea 1o Corps stanaaras. Large
scale reproauction artwork Tor me
signarture IS provigead on page 4.5
(pnotograpnically eniarge rrom
0.8/5710 10.57). ™

priirana nsert six (o) .s/o" 1-nuts
Trom tne front race or ine Houv
sign panel. Fosiuon noles as
shown. Flange or |-nut 1o be Tusn
with sign 1ace.

APPIy grapnic panel 1o preparea
HULD plywooa panel Tolowing
manuracturers’ Instructions.

Slgn uprignts 1o be structural
grade 47x4" treated vouglas kir

or soutnern yellow Fine. No.1 or
peter. FPOSLT0 be 127 1ong. vri
SIX (b) .3/97” mounung noles Iin
uprignts 1o alngn witn 1-nuts In sign
panel. Lountersink (.5") back or
nole 10 accept socket head cap
SCrew (4°X.3/97).

ASSemple sign panel ana uprignts.
Impea assemplea sign panel ana
uprignts In 4" nole. Local soll con-
aiuons ana/or wina loading may
require polung aadaituonal 2-x4"
Struts on Insiae tace Ot uprignts to
reintorce Installaton as snown.

Uetallea specimcatons Tor
HULL plywooa panel preparation are pro-
videa In Appenaix .

SNown DEIOW the mountng aiagram 1S
a panel 1ayout gria witn spaces proviaea
TOr Project INTormation. FNotocopy is
page ana use as a Worksneet wnen pre-
apring sign legena oraers.

48"

(Dimensions in inches)

Refers to the U.S. Army Corps of Engineers,
"Sign Standards Manual”, EP-310-1-6.

48"

Lonstrucuon Froject sign
Legena Lroup 1: Lorps relauonsnip

l'l||||||||||||||||||||||||||

Legena Group £: Divison/pistrict Name
L]

2

Legena Group s: Froject Iiue

l'l||||||||||||||||||||||||

3'|||||||||||||||||||||||||

Legena Lroup 4: Facliity Name

l'l||||||||||||||||||||||||||

2

Legena Lroup osa: Lonturactor/A&E

l'l|||||||||||||||||||||||||||

Legena Lroup op: Lonuractor /A&E

l'l||||||||||||||||||||||

Sarety rerrformance >ign
Legena Group 1: rFroject Iiue

l'l|||||||||||||||||||||||||||

Legena Lroup £: conuacior/AsE
L]

2
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SAFETY PERFORMANCE SIGN

The graphic format, color, size and type-faces used on the sign are to

be reproduced exactly as specified below. The title with First Aid logo

in the top section of the sign, and the performance record captions are
standard for all signs of this type. Legend Group 2 and 3 below identify
the project and the contractor and are to be placed on the sign as shown.
Safety record numbers are mounted on individual metal plates and are
screw-mounted to the background to allow for daily revisions to posted
safety performance record.

Legenda Groupl: stanaard two-line
ltle "sarety Is a JOb rRequirement’,
with (8 0d.) Sarety Green HIrst Ald
10go. Color: 10 maich PMS 34/
lyperace: 3" Helvetlica Bold

Color: Baick

Legena Group Z: OUne- 10 two-line
project utie legend aescribes tne
WOrK being aone unaer tnis
contract ana name OT NOST project.
Color: Black

lyperace: 1.5" Helveuca Regular
Maximum line lengtn: 42~

Legena Group 3: une - 10 tWwWo-line
laenurication: name ot prime
contractor and City, state address.
Color: Black

lyperace: 1.5" Helveuca Reguiar
Maximum line lengtn: 42~

Legena Group 4: standara sarety
recorad capuons as snown.
Color: Black

lyperace: 1.25" Helvelica Reguilar

Replaceapble numbpers are 10 be
mountead on wnite .UbU: aluminum
plates and screw-mounted 1o
packgrouna.

Color: Black

lyperace: 3" Helvelca rRegular
rlate size: 2.5"X.0"

All typograpny IS TiUsN IeTt and rag
rgnt, upper and lower case witn
Iniual capitais only as snown.
Letter- and word-spacing 1o 1ollow
Corps stanaaras.

4.5"

10.5"

2.29"

2.25"

1.875"

1.879"

1.879"

3.875"

| 3"| 31"

EpE

Safety is a Job
Rquirement

KVK & NB CHANNELS
FPHASE II, CONIRACI 4

ELIZABEIH, NEW JERSEY

Culituaclul.

1NIS project nas

operatea: 5 6

NAVIGATION CHANNEL IMPROVEMEN |

Days WItnout &
10ST Ume Injury

| Otal aays worked
on tnis contract

Lost ume
injuries

[#]

Dimensions inches.

4.875"

4.875"

4.875"

See attached sheet for fabrication and

mounting guidelines.

* Refer to the U.S. Army Corps of Engineers, "Sign Standards Manual",

EPS-310-1-6.

.875"

3.125"

975"

Sign Legend Panel Post Specifications Mounting  Color

Type Size Size Size Code Height Bkg/Lgd

CID-02 various 4"x4" 4"x4" HDO-3 48" WH/BK-GR
2.5" 2.5" 2.5"
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[Code of Federal Regulations]

[Title 33, Volume 2, Parts 120 to 199]

[Revised as of July 1, 2000]

From the U.S. Government Printing Office via GPO Access

[CITE: 33CFR154.105]
[Page 295-296]

NAVIGABLE WATERS

CHAPTER I--COAST GUARD, DEPARTMENT OF TRANSPORTATION (CONTINUED)

PART 154--FACILITIES TRANSFERRING OIL OR HAZARDOUS MATERIAL IN BULK--
Table of Contents

Subpart A--General
Sec. 154.105 Definitions.

As used in this part:

Barrel means a quantity of liquid equal to 42 U.S. gallons.

Boundary Line means any of the lines described in 46 CFR part 7.

Captain of the Port (COTP) means the U.S. Coast Guard officer
commanding a Captain of the Port Zone described in Part 3 of this
chapter, or that person's authorized representative.

Caretaker Status denotes a facility where all piping, hoses,
loading
arms, storage tanks, and related equipment in the marine transfer area
are completely free of c¢il or hazardous materials, where these
components have been certified as being gas free, where piping, hoses,
and lcading arms terminating near any body of water have been blanked,
and where the facility operator has notified the COTP that the facility
will be in caretaker status.

Commandant means the Commandant of the Coast Guard or an authorized
representative.

Contiguous Zone means the entire zone established by the United
States under Article 24 of the Convention on the Territorial Sea and
the
Contigucus Zone, but not extending beyond 12 miles from the baseline
from which the breadth of the territorial sea is measured.

District Commander means the officer of the Coast Guard designated
by the Commandant to command a Coast Guard District, as described in
Part 3 of this chapter or an authorized representative.

Facility means either an onshore or offshore facility, except for
an
offshore facility operating under the jurisdiction of the Secretary of
the Department of Interior, and includes, but is not limited to,
structure, equipment, and appurtenances thereto, used or capable of
being used to transfer oil or hazardous materials to or from a vessel
or
public vessel. Alsc included are facilities that tank clean or strip
and
any floating structure that is used to support an integral part of the
facility's operation. A facility includes federal, state, municipal,
and
private facilities.
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Facility operator means the person who owns, operates, or is
responsible for the operation of the facility.

Hazardous material means a liquid material or substance, other than
0il or ligquefied gases, listed under 46 CFR 153.40 (a), (b), (c), or
(e).

Marine transfer area means that part of a waterfreont facility
handling oil or hazardous materials in bulk between the vessel, or
where
the wvessel moors, and the first manifold or shutoff valve on the
pipeline encountered after the pipeline enters the secondary

containment
required under 40 CFR 112.7 or 49 CFR 195.264 inland of the terminal
manifold or loading arm, or, in the absence of secondary containment,
to

the valve or manifold adjacent to the bulk storage tank, including the
entire pier or wharf to which a vessel transferring oil or hazardous
materials is moored.

MARPOL 73/78 means the International Convention for the Prevention
of Pollution from Ships, 1973 (done at London, November 2, 1973) as
modified
by the Protocol of 1978 relating to the International Convention for
the
Prevention of Pollution from Ships, 1973 (done at London, February 17,
1978) .

Mokile facility means any facility that can readily change
location,
such as a tank truck or tank car, other than a vessel or public vessel.

Monitoring device means any fixed or portable sensing device used
to
monitor for a discharge of o0il or hazardous material onto the water,
within or around a facility, and designed to notify cperating personnel
of a discharge of oil or hazardous material.

Officer in Charge, Marine Inspection (OCMI) means the U.S. Coast
Guard officer commanding a Marine Inspection Zene described in Part 3
of
this chapter, or an authorized representative.

Offshore facility means any facility of any kind located in, on, or
under, any of the navigable waters of the United States, and any
facility of any kind which is subject to the jurisdiction of the United
States and is located in, on, or under any other waters, other than a
vessel or a public vessel.

0il means 0il of any kind or in any form, including but not limited
to, petroleum, fuel oil, sludge, o0il refuse, and oil mixed with wastes
other than dredged spoil.

Onshore facility means any facility (including, but not limited to,
motor vehicles and rolling stock) of any kind located in, on, or under
any land within the United States other than submerged land.

Person in charge means an individual designated as a person in
charge of transfer operations under Sec. 154.710 (for facilities) or
Sec. 155.700 (for vessels) of this chapter.

STCW means the International Convention on Standards of Training,
Certification, and Watchkeeping for Seafarers, 1978.

Self-propelled tank vessel means a self-propelled tank vessel other
than a tankship.

Tank barge means a non-self-propelled tank vessel.

Tankship means a self-propelled tank vessel constructed or adapted
primarily to carry oil or hazardous material in bulk in the cargo
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spaces.

Tank vessel means a vessel that is constructed or adapted to carry,
or that carries, oil or hazardous material in bulk as cargo or cargo
residue, and that--

(a) Is a vessel of the United States;

(b) Operates on the navigable waters of the United States; or

(c) Transfers oil or hazardous material in a port or place subject
to the jurisdiction of the United States.

Transfer means any movement of oil or hazardous material to, from,
or.within a vessel by means of pumping, gravitation, or displacement. A

transfer is considered to begin when the person in charge on the

transferring vessel or facility and the person in charge on the

receiving facility or vessel first meet to begin completing the

declaration of inspection as required by Sec. 156.150 of this chapter.

A

transfer is considered to be complete when all the connections for the

transfer have been uncoupled and secured with blanks or other closure

devices and both of the persons in charge have completed the

declaration

of inspection to include the date and time the transfer was complete.
Vessel cperator means a person who owns, operates, or is

responsible

for the operation of a vessel.

[CGD 75-124, 45 FR 7169, Jan. 31, 19280, as amended by CGD 86-034, 55 FR
36252, Sept. 4, 1990; CGD 79-116, 60 FR 17141, Apr. 4, 1995; CGD 93-

056,
61 FR 41458, Aug. 8, 1996; 62 FR 3610, Jan. 24, 1997; CGD 79-116, 62 FR

25125, May 8, 1997]

[Code of Federal Regulations]
[Title 33, Volume 2, Parts 120 to 199]
[Revised as ol July 1, 2000]
From the U.S. Government Printing Office via GPO Access
[CITE: 33CFR156]
[Page 435-442]
NAVIGABLE WATERS
CHAPTER I--COAST GUARD, DEPARTMENT OF TRANSPORTATION (CONTINUED)

PART 156--0IL AND HAZARDOUS MATERIAL TRANSFER OPERATIONS--Table of
Contents

Subpart A--01il and Hazardous Material Transfer Operations

2]

Sec. 156.100 Applicability.

[4

This subpart applies to the transfer of o0il or hazardous material
on
the navigable waters or contiguous zone of the United States to, from,
or within each vessel with a capacity of 250 barrels or more; except
that, this subpart does not apply to transfer operations within a
public
vessel.
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[CGD 86-034, 55 FR 36255, Sept. 4, 1990]
Sec. 156.105 Definitions.

Except as specifically stated in a section, the definitions in
Sec. 154.105 of this chapter apply to this subpart.

[CGD 90-071a, 59 FR 53291, Oct. 21, 1994]

Sec. 156.107 Alternatives:

(a) The COTP may consider and approve alternative procedures,
methods, or equipment standards to be used by a vessel or facility
operator in lieu of any requirements in this part if:

(1) Compliance with the requirement is economically or physically
impractical;

(2) The vessel or facility operator submits a written request for
the alternative at least 30 days before operations under the
alternative
are proposed, unless the COTP authorizes a shorter time; and

(3) The alternative provides an eguivalent level of safety and
protection from pollution by o0il or hazardous material, which is
documented in the request.

(b) The COTP takes final approval or disapproval action on any
alternative requested, in writing, within 30 days of receipt of the
request.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.110 Exemptions.

(a) The Assistant Commandant for Marine Salfely and Environmental
Protection, acting for the Commandant, may grant an exempticn or
partial
exemption from compliance with any requirement in this part, and the
District Commander may grant an exemption or partial exemption from
compliance with any operating condition or requirement in subpart C of
this part, if:

(1) The vessel or facility operator submits an application for
exemption via the COTP at least 30 days before operations under the
exemption are proposed, unless the COTP authorizes a shorter time; and

(2) It is determined, from the application, that:

(1) Compliance with a specific requirement is economically or
physically impractical;

(ii) No alternative procedures, methods, or equipment standards
exist that would provide an equivalent level of safety and protection
from pollution by oil or hazardous material; and

(iii) The likelihood o©f o0il or hazardous material being discharged
as a result of the exemption is minimal.

(b) If reguested, the applicant must submit any appreopriate
informaticn, including an environmental and economic assessment of the
effects of and reasons for the exemption and proposed procedures,
methods or equipment standards.

(c) The exemption may specify the procedures, methods, or equipment
standards that will apply.
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(d) An exemption is granted or denied in writing. The decision of
the Assistant Commandant for Marine Safety and Environmental Protection
is a final agency action.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 88-052, 53 FR
25122, July 1, 1988; CGD 86-034, 55 FR 36255, Sept. 4, 1990; CGD 93-
081,

60 FR 45017, Aug. 29, 1995; CGD 96-026, 61 FR 33666, June 28, 193%6; CGD
93-056, 61 FR 41461, Aug. 8, 1996; CGDO 97-023, 62 FR 33364, June 19,
1997]

w

Sec. 156.111 Incorporaticn by reference.

(a) Certain material is incorporated by reference into this part
with the approval of the Director of the Federal Register under 5
U.s.cC.

552 (a) and 1 CFR part 51. To enforce any edition other than that
specified in paragraph (b) of this section, the Coast Guard must
publish

notice of the change in the Federal Register; and the material must be
available to the public. All approved material is available for
inspection at the 0Office of the Federal Register, 800 North Capitol
Street, NW., suite 700, Washington, DC, and at the U.S. Cocast Guard,
Office of Compliance (G-MOC), 2100 Second Street, SW, Washington, DC
20593-0001 and is available from the sources indicated in paragraph (b)
of this section,

(b) The material approved for incorporation by reference in this
part and the sections affected are as follows:

0il Companies International Marine Forum (OCIMF)

15th Floor, 96 Victoria Street, London SWL1E 5JW, England.
Ship to Ship Transfer Guide (Petroleum), Second Edition, 1%88--
156.330.

International Chamber of Shipping

12 Carthusian Street, London ECIM 6EB, England.
Guide to Helicopter/Ship Operations, Third Edition, 1988--156.330.

[CGD 93-081, &0 FR 45017, Aug. 29, 1995, as amended by CGD 9%6-026, 61
FR
33666, June 28, 1996¢]

Sec. 156.112 Suspension order.

The COTP or CCMI may issue a suspension order to suspend transfer
operations to the vessel or facility operator when the COTP or OCMI
finds there is
a condition requiring action to prevent the discharge or threat of
discharge of 0il or hazardous material, or when the COTPF or CQCHMI is
unable to verify compliance with the regulations through an inspection.
A suspension order:

(a) May be effective immediately;

(b) Is issued in writing unless it is effective immediately and
then
it may be issued orally and follecwed up in writing;
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(c) Includes a statement of each condition requiring correction to-

(1) Prevent the discharge of o0il or hazardous material; or

(2) Comply with Sec. 154.735 of this chapter; and

(d) Is withdrawn when the COTP, OCMI, or District Commander, as
applicable, determines that the condition requiring action to prevent
the discharge or threat of discharge of 0il or hazardous material has
been corrected or no longer exists.

fcGb 75-124, 45 FR 7177, Jan. 31,1980, -as-amended by €GD 86~034, 55 FR

36255, Sept. 4, 19290]
Sec. 156.113 Compliance with suspension order.

(a) No vessel or facility operator to whom a suspension order has
been issued may conduct transfer operations from the time the order is
effective until that order is withdrawn by the applicable COTP, OCMI,
or
by the District Commander.

(b) The wvessel or facility operator may request reconsideration of
the suspension order either orally or in writing to the COTP or OCMI
who
issued it. The request may contain supporting documentation and
evidence
that the wvessel or facility operator wishes to have considered.

(c) Any person not satisfied with a ruling made under the procedure
contained in paragraph (b) of this section may appeal that ruling in
writing, except as allowed under paragraph (e) of this section, to the
Coast Guard District Commander of the district in which the suspension
order was issued. The appeal may contain supporting documentation and
evidence that the appellant wishes to have considered. The appeal does
not stay the effect of the suspension order while the COTP or OCMI
ruling is being reviewed. The District Commander issues a ruling after
reviewing the appeal.

(d) The ruling by the District Commander is final agency action.

(e) If the delay in presenting a written appeal under paragraph (c)
of this section would have a significant adverse impact on the
appellant, the appeal may initially be presented crally. If an initial
presentation of the appeal is made orally, the appellant must submit
the
appeal in writing within five days of the oral presentation to the
District Commander to whom the oral appeal was made, containing, at a
minimum the basis for the appeal and a summary of the material
presented
orally.

CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
255, Sept. 4, 1990)

Sec. 156.115 Person in charge: Limitations.

(a) No person may serve as the person in charge of transfer
operations on more than cne vessel at a time during transfers between
vessels or between two or more vessels and a facility unless authorized
by the COTP.

(b) No person may serve as the perscn in charge of both a vessel
and
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a facility during transfer coperations unless authorized by the COTP.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156,118 Advance notice of transfer.
(a) The COTP may require a facility operator to notify the COTP of

the time and place of each transfer operaticn at least 4 hours before
it

begins for facilities that:

(1) Are mobile;

(2) Are in a remote location;

(3) Have a prior history of oil or hazardous material spills; or

(4) Conduct infreguent transfer operations.

(b) In the case of a vessel to vessel transfer, the COTP may
require

a vessel operator of a lightering or fueling vessel to notify the COTP
of the time and place of each transfer cperation, as specified by the
COTP, at least 4 hours before it begins.

(c) No person may conduct such transfer operations until advance
notice has been given as specified by the COTP.

Note: The notification may be acceomplished by submitting a written
schedule, periodically updated to be current.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD H6-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156,120 Requirements for transfer.

A transfer is considered to begin when the person in charge on the
transferring vessel or facility and the persen in charge on the
receiving facility or vessel first meet to begin completing the
declaration ot inspection, as reguired by sSec. Llb6.150 of this part. No
person shall conduct an oil or hazardous material transfer coperation
unless:

{(a) The vessel's moorings are strong enough to hold during all
expected conditions of surge, current, and weather and are long enough
to allow adjustment for changes in draft, drift, and tide during the
transfer operation;

(b) Transfer hoses and loading arms are long encugh to allow the
vessel to move to the limits of its moorings without placing strain on
the hose, loading arm, or transfer piping system;

(c) Each hose is supported to prevent kinking or other damage to
the
hose and strain on its coupling.

(d) Each part of the transfer system is aligned to allow the flow
of
0il or hazardous material;

(e) Each part of the transfer system not necessary for the transfer
operation is securely blanked or shut off;

(f) The end of each hose and loading arm that is not connected for
the transfer of o0il or hazardous material is blanked off using the
closure devices required by Secs. 154.520 and 155.805 of this chapter;

(g) The transfer system is attached to a fixed connection on the
vessel and the facility except that when a vessel is receiving fuel, an
automatic back pressure shutoff nozzle may be used;
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(h) Each overboard discharge or sea suction valve that is connected
to the vessel's transfer or cargo tank system is sealed or lashed in
the
closed position; except when used to receive or discharge ballast in
coempliance with 33 CFR Part 157;

(1) Each transfer hose has no unrepaired loose covers, kinks,
bulges, soft spots, or any other defect which would permit the
discharge
of o0il or hazardous material through the hose material and no gouges,
cuts,-.or-slashes that penetrate . the first layer of hose reinforcement

(" "reinforcement'' means the strength members—of-the-hose;—consisting
of
fabric, cord and/or metal);

(7) Each hose or loading arm in use meets Secs. 154.500 and 154.510
of this chapter, respectively;

(k) Each connection meets Sec. 156.130;

(1) Any monitoring devices required by Sec. 154.525 of this chapter
are installed and operating properly;

(m) The discharge containment equipment required by Sec. 154.545 of
this chapter is readily accessible or deployed as applicable;

(n) The discharge containment required by Secs. 154.530, 155.310,
and 155.320 of this chapter, as applicable, is in place and
periodically
drained to provide the required capacity:;

(o) Each drain and scupper is closed by the mechanical means
required by Sec. 155.310;

(p) RAll connections in the transfer system are leak free except
that
a component in the transfer system, such as the packing glands of a
pump, may leak at a rate that does not exceed the capacity of the
discharge containment provided during the transfer operation;

(q) The communications required by Secs. 154.560 and 155.785 of
this
chapter are operable for Lhe Lransfer operation;

(r) The emergency means of shutdown required by Secs. 154.550 and
155.780 of this chapter, as applicable, is in position and operable;

(s) There is a person in charge on the transferring vessel or
facility and the receiving vessel or facility except as ctherwise
authorized under Sec. 156.115;

(t) Each person in charge required by paragraph (s) of this
section:

(1) Is at the site of the transfer operation and immediately
available to the transfer personnel;

(2) Has in his or her possession a copy of the facility operations
manual or vessel transfer procedures, as appropriate; and

(3) Conducts the transfer operation in accecrdance with the facility
operations manual or vessel transfer procedures, as appropriate;

(u) The personnel required, under the facility operations manual
and
the vessel transfer procedures, to conduct the transfer operation:

(1) Are on duty; and

(2) Conduct the transfer operation in accordance with the facility
operations manual or vessel transfer procedures, as appropriate;

(v) At least one person is at the site of the transfer operation
who
fluently speaks the language or languages spoken by both persons in
charge;
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(w) The person in charge of the transfer on the transferring vessel
or facility and the person in charge of it on the receiving vessel or
facility have held a conference, to ensure that each person in charge
understands--

(1) The identity of the product to be transferred;

(2) The sequence of transfer operaticns;

(3) The transfer rate;

(4) The name or title and location of each person participating in
the transfer operation;

(5) Details of the transferring and receiving systems including

procedures to ensure that the transfer pressure does not exceed the
maximum allowable working pressure (MAWP) for each hose assembly,
loading arm and/or transfer pipe system;

(6) Critical stages of the transfer operation;

(7) Federal, state, and local rules that apply to the transfer of
0il or hazardous material;

(8) Emergency procedures;

(9) Discharge containment procedures;
(10) Discharge reporting procedures;
(11) Watch or shift arrangement;

(12) Transfer shutdown procedures; and,

(13) If the persons use radios, a predetermined frequency for
communications during the transfer, agreed upon by both.

(x) The person in charge of transfer operations on the transferring
vessel or facility and the person in charge of transfer operations on
the receiving vessel or facility agree to begin the transfer operation;

(y) Between sunset and sunrise the lighting required by
Secs. 154.570 and 155.790 of this chapter is provided; and

(z) For transfer cperations between tank barges from sunset to
sunrise, lighting is provided as descriped in Sec. 155.790 of this
chapter.

(aa) A transfer operation which includes collection of vapor
emitted
from a vessel’s cargo tanks through a venting system not located on the
vessel must have the following verified by the person in charge:

(1) Each manual valve in the vapor collection system is correctly
positioned to allow the collection of cargo vapor;

(2) A vapor collection heose or arm is connected to the vessel's
vapor connection;

(3) The electrical insulating device required by Sec. 154.810(g) of
this chapter or 46 CFR 39.40-3(c) is fitted between the facility vapor
connection and the vessel vapor connection;

(4) The initial loading rate and the maximum transfer rate are
determined;

(5) The maximum and minimum operating pressures at the facility
vapor connection are determined;

(6) The tank barge overfill control system, if installed, is
connected to the facility, tested, and operating properly;

(7) The following have been performed not more than 24 hours prior
to the start of the transfer operation:

(1) Each alarm and automatic shutdown system required by subpart E
of part 154 of this chapter and 46 CFR part 39 has been tested and
found
to be operating properly, and

(ii) Analyzers required by Sec. 154.820(a), Sec. 154,824 (d) and
(e)
of this chapter or 46 CFR 3%,40-3(a) have been checked for calibration
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by use of a span gas;

(8) Each vapor recovery hose has no unrepaired loose covers, kinks,
bulges, soft spots, or any other defect which would permit the
discharge
of vapor through the hose material, and no external gouges, cuts, or
slashes that penetrate the first layer of hose reinforcement; and

(9) The oxygen content of the vessel's cargo tanks, if inerted, is
at or below 8 percent by volume.

[[Page 440]]

(bb) If the transfer operation involves loading oil, as defined in
Sec. 151.05 of this chapter, into a cargoc tank, the overfill device
required by Sec. 155.480 of this chapter is installed and operating
properly.

(cc) Smoking is not permitted in the facilities marine transfer
area
except in designated smoking areas.

(dd) Welding, hot work operations and smoking are prchibited on
vessels during the transfer of flammable or combustible materials,
except that smoking may be permitted in accommodation areas designated
by the master.

(Approved by the Office of Management and Budget under control number
2115-0506)

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 88-102, 55 FR
25445, June 21, 1990; CGD 86-034, 55 FR 36255, Sept. 4, 1990; CGD 90-
07la, 59 FR 53291, Oct. 21, 1994; CGD 93-056, 61 FR 41461, Aug. 8,
1996;

CGD 79-116, 62 FR 25127, May 8, 1997]

Sec. 156.125 Discharge cleanup.

Each person conducting the transfer operation shall stop the

a)
fer operation whenever oil or hazardous material from any source

(
trans
is
discharged:

(1) In the transfer operatiocn work area; or

(2) Into the water or upon the adjoining shoreline in the transfer
area.

(b) Except as permitted under paragraph (c) of this section, no
person may resume the transfer operation after it has been stopped
under
paragraph (a) of this section, unless:

(1) 0il or hazardous material discharged in the transfer operation
woerk area is cleaned up; and

(2) 0il or hazardous material discharged into the water or upon the
adjoining shoreline is cleaned up, or is contained and being cleaned
up.

(c) The COTP may authorize resuming the transfer operation if it is
deemed appropriate.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
36255, Sept. 4, 1990]

Sec. 156.130 Connection.
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(a) Each person who makes a connection for transfer operations
shall:

(1) Use suiltable material in joints and couplings to ensure a leak-
free seal;

(2) Use a belt in at least every other hole, and in no case less
than four bolts, in each temporary bolted connection that uses a flange
that meets American National Standards Institute (ANSI) standard flange
requirements under Sec. 154.500(d) (2) of this chapter;

(3) Use a bolt in each hole in each temporary bolted connection

that
uses a flange other than cone that meets ANSI standards;

(4) Use a belt in each hole of each permanently connected flange;
(5) Use bolts of the correct size in each bolted connection; and
(6) Tighten each bolt and nut uniformly to distribute the load and
ici
(b)

suff ently to ensure a leak free seal.

A person who makes a connection for transfer operations must
not
use any belt that shows signs of strain or is elongated or
deteriorated.

(c) Except as provided in paragraph (d) of this section, no person
may use a connection for transfer operations unless it is:

(1) A bolted or full threaded connection; or

(2) A quick-connect coupling acceptable to the Commandant.

(d) No person may transfer oil or hazardous material to a vessel
that has a fill pipe for which containment cannot practically be
provided unless an automatic back pressure shutoff nozzle is used.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
36256, Sept. 4, 1990]

Sec. 156.150 Declaration of inspection.

(a) No person may transfer oll or hazardous material Lo or [rom a
vessel unless each person in charge, designated under Secs. 154.710 and
155.700 of this chapter, has filled out and signed the declaration of
inspection form described in paragraph (c) of this section.

(b) No person in charge may sign the declaration of inspection
unless he or she has determined by inspection, and indicated by
initialling in the appropriate space on the declaration of inspection
form, that the facility or vessel, as appropriate, meets Sec. 156.120.

(c) The declaration of inspection may be in any form but must
contain at least:

(1) The name or other identification of the transferring vessel or
facility and the receiving wvessel or facility;

(2) The address of the facility or location of the transfer
cperation if not at a facility;

(3) The date and time the transfer operation is started;

(4) A list of the requirements in Sec. 156,120 with spaces on the
form following each requirement for the person in charge of the vessel
or facility to indicate by initialling that the requirement is met for
the transfer cperation; and

(5) A space for the date, time of signing, signature, and title of
each person in charge during transfer operations on the transferring
vessel or facility and a space for the date, time of signing,
signature,
and title of each person in charge during transfer operations on the

00200 F i1l




receiving facility or vessel certifying that all tests and inspections
have been completed and that they are beth ready to begin transferring
product; and

(6) The date and time the transfer operation is completed.

(d) The form for the declaration of inspection may incorporate the
declaraticn-of-inspection requirements under 46 CFR 35.35-30.

(e) The vessel and facility persons in charge shall each have a
signed copy of the declaration of inspection available for inspection
by
the COTP during the transfer operation.

t£y—The operators of each vessel and facility engaged in—the
transfer operation shall retain a signed copy of the declaration of
inspection on board the vessel or at the facility for at least 1 month
from the date of signature.

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
36256, Sept. 4, 199%0; CGD 93-056, 61 FR 41461, Aug. 8, 1996]

Sec. 156.160 Supervision by person in charge.

(a) No person may connect or disconnect a hose, top off a tank, or
engage in any other critical procedures during the transfer operation
unless the person in charge, required by Sec. 156.120(s), supervises
that procedure.

(b) No person may start the flow of 0il or hazardous material to or
from a vessel unless instructed to do so by either person in charge.

(c) No person may transfer oil or hazardous material to or from a
vessel unless each person in charge is in the immediate vicinity and
immediately available to the transfer personnel.

(CGD 75~124, 45 FR 7177, Jan. 31, 1980, as amended by CGD 86-034, 55 FR
36256, Sept. 4, 1990]

Sec. 126,170 EByulpment tesls and inspections.

(a) Except as provided in paragraph (d) of this section, no person
may use any equipment listed in paragraph (c) of this section for
transfer operations unless the vessel or facility operator, as
appropriate, tests and inspects the equipment in accordance with
paragraphs (b), (c) and (f) of this section and the equipment is in the
condition specified in paragraph (c) of this section.

(b) During any test or inspection required by this section, the
entire external surface of the hose must be accessible.

(c) For the purpose of paragraph (a) of this section:

(1) Each nonmetallic transfer hose must:

(i) Have no unrepaired loose covers, kinks, bulges, soft spots or
any other defect which would permit the discharge of oil or hazardous
material through the hose material, and no gouges, cuts or slashes that
penetrate the first layer of hose reinforcement as defined in
Sec. 156.120(1i).

(ii1) Have no external deterioration and, to the extent internal
inspection is possible with both ends of the hose open, no internal
deterioration;

(iii) Not burst, bulge, leak, or abnormally distort under static
liquid pressure at least 1\1/2\ times the maximum allowable working
pressure; and

(iv) Hoses not meeting the requirements of paragraph (c) (1) (i).of
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this section may be acceptable after a static liquid pressure test is
successfully completed in the presence of the COTP. The test medium is
not required to be water.

(2) Each transfer system relief valve must open at or below the
pressure at which it is set to open;

(3) Each pressure gauge must show pressure within 10 percent of the
actual pressure;

(4) Each leading arm and each transfer pipe system, including each
metallic hose, must not leak under static liquid pressure at least 1\1/
2\ times the maximum allowable working pressure; and

{5) Each item of remote operating or indicating equipment, such as
a

remotely operated valve, tank level alarm, or emergency shutdown
device,

must perform its intended function.

(d) No person may use any hose in underwater service for transfer
operations unless the operator of the vessel or facility has tested and
inspected it in accordance with paragraph (c) (1) or (c) (4) of this
section, as applicable,

(e) The test fluid used for the testing required by this section is
limited to liguids that are compatible with the hose tube as
recommended
by the hose manufacturer.

(f) The freguency of the tests and inspections required by this
section must be:

(1) For facilities, annually or not less than 30 days prior to the
first transfer conducted past one year from the date of the last tests
and inspections;

(2) For a facility in caretaker status, not less than 30 days pricr
to the first transfer after the facility is removed from caretaker
status; and

(3) For vessels, annually or as part of the biennial and mid-period
inspections.

{(g) I{ a [faclilily or vessel collects vapor emitted from a vess
cargo tank with a vapor control system, the system must not be used
unless the following tests and inspections are satisfactorily
completed:

(1) Each vapor hose, vapor collection arm, pressure or vacuum
relief
valve, and pressure sensor is tested and inspected in accordance with
paragraphs (b), (c), and (f) of this section;

(2) Each remote operating or indicating device is tested for proper
operation in accordance with paragraph (f) of this section;

(3) Each detonation arrester required by Sec. 154.820,

Sec. 154.826(a), and Sec. 154.828(a) of this chapter or 46 CFR 39.40-
3(d), and each flame arrester required by Sec. 154.826(a), Sec. 154.828
(a) and (c) of this chapter has been inspected internally within the
last year, or sooner if operational experience has shown that frequent
clogging or rapid deterioration is likely; and

(4) Each hydrocarbon and oxygen analyzer required by Sec.

154.820(a)
and Sec. 154.824 (d) and (e) of this chapter or 46 CFR 39.40-3(a) is
calibrated:

(i) Within the previous two weeks, or

(ii) Within 24 hours prior to operation when the vapor control
system is operated less frequently than once a week.

(h) Upon the request of the owner or operator, the COTP may approve

¥
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alternative methods of compliance to the testing reguirements of
paragraph {(c) of this section if the COTP determines that the
alternative methods provide an equal level of protection.

(Approved by the Office of Management and Budget under control number
2115-00906)

[CGD 75-124, 45 FR 7177, Jan. 31, 1980, as
25445, June 21, 199%0; CGD 86-034, 55 FR 362
056, 61 FR 41461, Aug. 8, 1996]

amended by CGD 88-102, 55 FR
56, Sept. 4, 1990; CGD 93~

[Code of Federal Regulations]

[Title 33, Volume 2, Parts 125 to 199]

[Revised as of July 1, 1999]

From the U.S. Government Printing Office via GPO Access
[CITE: 33CFR156]

[Page 437-440]
NAVIGABLE WATERS
CHAPTER I--COAST GUARD, DEPARTMENT OF TRANSPORTATION (CONTINUED)

PART 156--0IL AND HAZARDOUS MATERIAL TRANSFER OPERATIONS--Table of
Contents

Subpart B--Special Reguirements for Lightering of 0il and Hazardous
Material Cargoes

Source: CGD 7B-180, 49 FR 11172, Mar. 26, 1984, unless otherwise

notLed.
Sec. 156.200 Applicability.

This subpart applies to each vessel to be lightered and each
service
vessel engaged in a lightering operaticn in the marine environment
beyond the baseline from which the territorial sea is measured when the
0il or hazardous material lightered is destined for a port or place
subject to the jurisdiction of the U.S. This subpart does not apply to
lightering operations involving public vessels, or to the dedicated
response vessels and vessels of opportunity in accordance with the
National Contingency Plan (40 CFR parts 9 and 300) when conducting
response activities. These rules are in addition to the rules of
subpart
A of this part, as well as the rules in the applicable secticns of
parts
151, 153, 155, 156, and 157 of this chapter.

[CGD 93-081, &0 FR 45017, Aug. 29, 1995]
Sec. 156.205 Definitions.

(a) In addition to the terms defined in this section, the
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definitions in
Sec. 154.105 of this chapter apply to this subpart and to subpart C.

(b) As used in this subpart and subpart C:

Lightering or Lightering cperation means the transfer of a cargo of
0il or a hazardous material in bulk from one vessel to another,
including all phases of the operation from the beginning of the mooring
operation to the departure of the service vessel from the vessel to be
lightered, except when that cargo is intended only for use as fuel or
lubricant aboard the receiving vessel.

Marine environment means--

( 1) - The nav i ‘} a b ]_ e waters o f o he Un l E (:‘d States e
(2) The waters of an area over which the United States asserts
exclusive fishery management authority; and

(3) The waters superadjacent to the Outer Continental Shelf of the
United States.

Service vessel means the vessel which receives a cargo of oil or a
hazardous material from another vessel in a lightering operaticn.

Vessel to be lightered means the vessel which transports a cargec of
0il or a hazardous material to a place within the marine environment
for
transfer of that cargo to another vessel for further transport to a
port
or place subject to the jurisdiction of the United States. The term

‘vessel to be lightered'' does not include drilling rigs, or offshore

supply vessels transferring cargoe intended for use as fuel or lubricant
aboard the receiving vessel.

Work includes any administrative duties associated with the vessel
whether performed on board the vessel or onshore.

[CGD 78-180, 49 FR 11172, Mar. 26, 1984, as amended by CGD 86-034, 55
FR

36256, Sept. 4, 1990; CGD 90-052, 58 FR 48436, Sept. 15, 1993; CGD 93-
081, 60 FR 45017, Aug. 29, 1995]

Sec. 156.210 General.

(a) No vessel may transfer oil or hazardous materials in a port or
place subject to the jurisdiction of the United States, if the cargo
has
been lightered from another vessel, unless:

(1) The regulations in this subpart have been complied with;

(2) Both the vessel to be lightered and service vessel have, on
board, at the time of transfer, a valid Certificate of Inspection,
Certificate of Compliance, or a Tank Vessel Examination Letter, as
would
have been required under 46 U.S.C. 3710 or 3711, had the transfer taken
place in a port or place subject to the jurisdiction of the United
States; and

(3) The delivering and receiving vessels have on board at the time
of transfer, evidence that each vessel 1s operating in compliance with
section 311(j) of the Federal Water Pollution Control Act (33 U.S.C.
1321(3)) and applicable regulations issued under the authority of
section 311(j) in the form of a Declaration of Inspection as reguired
by
Sec., 156.150 and a vessel response plan if required under part 155 of
this chapter.

Note: Under 46 U.S.C. 3715, the delivering and receiving vessels
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must have on board at the time of transfer, a Certificate of Financial
Responsibility that would be required if the transfer had taken place
in

a locaticn subject to the jurisdiction of the U.S. Regulations
concerning Certificates of Financial Responsibility for vessels using
the navigable waters of the U.S. are in part 130 of this chapter.

(4) The vessel to be lightered has on board, at the time of
transfer, an International 0il Pollution Prevention (IOPP) Certificate
or equivalent documentation of compliance with Annex I of the
International Convention for the Prevention of Pollution from Ships,

1973;—as-modified by the Protocol of 1978 relating thereto (MARPOL 73/
78), as would be required by Part 151 of this chapter for vessels in
navigable waters of the United States. The IOPP Certificate or
documentation of compliance shall be that prescribed by Secs. 151.19
and

151.21 of this chapter, and shall be effective under the same timetable
as specified in Sec. 151.109.

(b) Lightering operations involving hazardous materials, other than
0oil, may be conducted only with the specific approval of the
Commandant .

B request to lighter hazardous materials, other than oil, must be
submitted to Commandant (G-M) prior to the planned beginning of
lightering operations. The request must include the information
described in Sec. 156.215(a) to the extent known, for the initial
transfer, and the estimated frequency cf subsequent lightering
operations. After the entry into force of Annex II to

[[Page 439]]

MARPOL 73/78, vessels lightering hazardous materials shall carry an
International Pollution Prevention Certificate for the Carriage of
Noxious Liquid Substances in Bulk (1973), if required by Annex II to
MARPOL 73/78, or equivalent documentation of compliance with the annex.

(¢ In an emeryency, the COTF, upon request, may authorize a
deviation from any rule in this part if the COTP determines that its
application will endanger persons, property, or the environment.

(d) On vessels conducting lightering operations in a designated
lightering zone, a licensed individual or seaman may not work, except
in
an emergency or a drill, more than 15 hours in any 24-hour period, or
more than 36 hours in any 72-hour period, including the 24-hour and 72-
hour pericds prior to commencing lightering operations.

[CGD 78-180, 49 FR 11172, Mar. 29, 1984, as amended by CGD 88-052, 53
FR

25122, July 1, 1988; CGD 90-052, 58 FR 48436, Sept. 15, 1993; CGD 93-
081, 60 FR 45017, Aug. 29, 1995]

Sec. 156.215 Pre-arrival notices.

(a) The master, owner or agent of each vessel to be lightered must
give at least 24 hours advance notice to the Captain of the Port
nearest
the lightering location or zone, prior to arrival in the lightering
location or zone. This advance notice must include:

(1) The vessel's name, call sign or official number, and registry:
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(2) The cargo type (if o0il) or shipping name (if hazardous
material)
and approximate amount on board;

(3) The number of transfers expected and the amount of cargo
expected to be transferred during each transfer;

(4) The lightering location or zone to be used;

(5) The estimated time of arrival in the lightering location or
zone;

(6) The estimated duraticn of transfer cperations; and

(7) The name and destination of service vessel(s).

—{l}y—-In the event the estimated time of arrival in-the lightering-
location or zone changes by more than six hours, the Master, owner or
agent of each vessel to be lightered must advise the Captain of the
Port
of this change as scon as possible.

(c) Where lightering is conducted as a result of collision,
grounding, tank rupture or any similar emergency, immediate notice must
be given to the Captain of the Port.

(d) In addition to the other requirements in this section, the
master, owner, or agent of a vessel that requires a Tank Vessel
Examination (TVE) or other special Ceoast Guard inspection in order to
lighter in a designated lightering zone must request the TVE or other
inspection from the cognizant Captain of the Port at least 72 hours
prior to commencement of lightering operations.

[CGD 78-180, 42 FR 11172, Mar. 26, 1984, as amended by CGD 90-052, 58
FR
48437, Sept. 15, 19%3; CGD 93-081, 60 FR 45017, Aug. 29, 1995]

Sec. 156.220 Reporting of incidents.

(a) An immediate report must be made to the nearest Captain of the
Port, by the service vessel, if fire, explosion, collisien, grounding
or
any similar emergency, which poses a threat to the vessels involved,
occurs during lightering.

(b) Any discharge of o0il or hazardous material into the water shall
be reported, by the service vessel, in accordance with the prccedures
specified in Sec. 151.15 of this chapter.

Sec. 156.225 Designation of lightering zones.

The District Commander is delegated the authority to designate
lightering zones and their operating requirements, where they are
necessary for safety or environmental protection. When a lightering
zone
has been designated, lightering operations in a given geographic area
may only be conducted within the designated lightering zone.

Sec. 156.230 Factors considered in designating lightering zones.

The following factors are considered in designating a lightering
zone:

(a) The findings of the environmental analysis or, if prepared, the
Environmental Impact Statement;

(b) The proximity of the zone to:

(1) Shipping lanes;
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Vessel traffic schemes or vessel separation systems;
Anchorages;

Fixed structures;

Designated marine sanctuaries;

Commercial and recreational fishing areas;
Environmentally sensitive areas; and

Designated units of the National Park System, Natiocnal
Scenic Rivers System, National Wilderness Preservation System,
properties included on the National Register of Historic Places

2
3
4
5
6
7
8

— e e e e

Wild and

and

National Registry of Natural Landmarks, and National Wildlife Refuge

System.
(c) The traditional use of areas for lightering operations;
(d) The normal weather and sea conditions in the areas, and
effect on lightering operations, and the fate of possible cargo
discharges;
(e) The depth of water and underwater obstructions that may
adversely impact anchorages and clearance of vessels;
(f) Other relevant safety, environmental, or economic data.
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REPORT OF OPERATIONS—PIPELINE, DIPPER OR BUCKET DREDGES

REPORTS CONTROL SYMBOL
ENGC

FLOATING PIPE, SHORE PIPE:
TOTAL LENGTH OF DISCHARGE PIPE FEET

W0-13
THRU: 7O PFROM; REPORT NQ.
CHARACTER . DATE OR PERIOD
oF REPORT.| [ NaweE ok [ oanv [] sarus  [] comstenon  [T] annuaL
NAME AND TYPE PRELINE
$iZE i DIPPEE OR BUCKET
e e v, P in. dia. disch. cw. yels. cap.
DREDGE |HORsEPOWER OF DREDGE PUMP SUCTION 1P JEv CUTTER OR BUCKET PROPULBION
— -
NUMBER OF DREDGE SHORE OTHER TOTAL WORK | SHIFTS PER DAY DAYS PER WEEK
CREW JMEMBERS PLANT SCHEDULE
e g
Namg MM"H WIDTH DEPTH OVERDEPTH
PROJECT | DIMENSIOMNS
AND BAR | LOCATION (incinde simiion numbers)
ABSOLUTE DENSITY N PLACE DENSTY VOIDS RATIO
CHA%A#CTER GMS/liter GMSsliter
GRAIN SIZE GEOLOGICAL CLASSINCATION
MATERIAL [>3% MM Dsn MM D MM
CONTRACY | numBER TOTAL NO. OF
OF DREDGING| " ] conmactorn [} wirep LasoR DAYS ON WHICH
ORDER WORK WAS DONE
CHANMNEL AVI;[A:I SEFORE DREDGING AFTER DREOGING MINIMUSM | BEFORE DREDGING AFTER DREDGING
8
CONDITION| P97TH SOUNDING
RIVER MINIMUM TiME MAXIMUM TimE GAGE LOCATION
STAGE )
WEATHER (clear, cloudy. rain, iow, and fog) VISIBILITY WIND (mwaxisum 1¢iocity & direction )
CONDITION wiles )
WORK PERFORMED DISTRIBUTION OF TIME
ITEM uNiT QUANTITY EFFECTIVE WORKING TIME HOURS | MM
{chargesble to cosi of uork)
AVERAGE WIDTH OF CUT PEET PUMPING OR DREDGING |
TOTAL ADVANCE THIS PERIOD FEET PCY. OF EFFECTIVE RENTAL TIME I %
TOTAL ADY, PREVIOUS TO THIS PERIOD | FEET BOOSTER (in line) Hrs,  Miw.
TOTAL ADVANCE TO DATE FEET NON-EFFECTIVE WORKING TIME

(¢hargaabic to cosi of werk)

HANDLING. PIPE LINES

-

AVERAGE LIFT FEET HANDLING ANCHOR LINES

AVERAGE PUMP SPEED R.P.M. CLEARING PUMP AND PIPE LINE

AYG, DREDGED PER PUMP. HR, GROSS|CU.YDS. CLEARING CUTTER OR SUCTION HEAD
SCOWS LOADED NUMBER| WAITING FOR 5COWS

AVERAGE LOAD PER SCOW CU.YDS. TO AND FROM WHARF OR ANCHORAGE

CUBIC YARDS REMOVED

CHANGING LOCATION OF PLANT ON JOB

AMOUNT DREDGED THIS PERIOD:
(V) GROSS (computed amonnt)

LOSS DUE TO OPPOSING NATURAL ELEMENTS

LOSS DUE TO PASSING VESSELS

(2} CREDITED (puy place)

SHORE LINE AND SHORE WORK

AMOUNT PREVIOUSLY REPORTED:
(1) GROSS rrompuisd umouat)

WAITING FOR BOOSTER

MINOR OPER. REPAIRS (waplujm in remarks)

(2} CREDITED (puy plucs)

WAITING FOR ATTENDANT PLANT

TOTAL AMOUNT DREDGED TO DATE:
{1) GROSS rromputed mmanns)

PREPARATION AND MAKING UP TOW

TRANSFERRING PLANT BETWEEN WORKS

[~ {2} CREDITED (pdy place)

LAY TIME OFF SHIFT AND SATURDAYS

ATIENDANT PLANTY

SUNDAYS AND HOLIDAYS

ITEM NAME OR NUMBER . HOURS

FIRE DRILL

MISCELLANEQUS  (explain in_remurks)

TOTAL NON-EFFECTIVE WORKING TIME

PCT. OF NON-EFFECTIVE RENTAL TIME | R

TOTAL EFFECTIVE AND NON-EFFECIIVE

{vhargeable to cosi of work

PCT. OF TOTAL TIME IN PERIOD %

T TLOSY TIME
( mot chargeable to cost sf work)

MAJOR REPAIRS AND ALTERATIONS

CESSATION

COLLISIONS

MISCELLANEOUS  (expluin in remarks)

@Y DISTRICT PERBONMNEL &Y DIV & OCE PERSOMNINEL

NUMBER OF
INSPECTIONS

TOTAL LOST TIME

PERCENTAGE OF TOTAL TIME |

HAY ANVTATNG BEVELGPED WRICH WISHT TEAE TS K
CONTRACT | (0 iGE cabER OR CLAM? Ow~o O ves
USE ONLY (If " YES”, explain wuder resvarks on back)

TOTAL TIME IN PERIOD

ENG FORM
JAN 70

4267

REPLACES ENG FORM 2B (Costs}. | MAR 31, AND ENG FORM 2¢ (Casir).
| JAN 62, WHICH ARF OBSOLETE. (ER/125-2~404}

00900 ATT. I-1
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SUMMARY OF COSTS

ITEMS

DIRECY PLANT OPERATING COSYTE

UNIFORM DAILY RATE BASIS (To be completed whew subwitting Siatus and Completion reporis. )

CHARGES: DAYS AT § PER DAY (ltem 19, ENG Form 22 (Cots)—

adjusted to exclude plant increment cost.)

&~ OR-¢
ACTUAL PLANT COSTS (To be comploted when swbmitting Awnnal report.)

PAYROLLS (21065 ). ceeemeeeeme e e eemmmeee s vaee s oo 3
SUBSISTENCE & QUARTERS OR PER DIEM & MILEAGE ._._.. $
FUEL BARRELS AT § PER BARREL )
WATER ..ot oo e o N S
LUBRICANTS ... oo e e e $
PLANT OWNERSHIP COSTS (a1 compurted below ) ... conomenmnenininananeninrecnienannens. $ .
INSURANCE - oo, $ ;
ATTENDANT PLANT P
MISCELLANEOUS ...\ ool s

SUBTOTAL—UMNIFORM DAILY RATE OR ACTUAL COSTS ... ...\t oot eeee e s $

SUBTOTAL— PLANT UNIT COST § PER CUBIC YARD., T

SHORE WORK $

SUBTOTAL—SHORE WORK COSTS | ... ieeiiiiiiiiieti i rie et s vt ve e en e sm s na s smnemes .

SUBTOTAL—SHORE WORK UNIT COSTS §
OFHER COSTE

SURV Y S it cicietetomaammeeumaaerere s ear et as et a e tmema e e s
INSPECTION AND SUPERVISION. y
OVERHEAD ... ciiiiaiiaianeee
OTHER INDIRECT COSTS .. iiiiiimacriiroitre i rea e aeac e er e acavavaamsonmnnan
SUBTOTAL—OTHER COSTS _.__. ... . iiiiiiiceecacasemraccucaanianeaens reaves [N .-
SUBTOTAL —OTHER UNIT COST § PER CUBIC YARD,
GRAND FOTAL—ALL COBTB oo ooeeeeeee oo e emt e eeeeeeaamemom e anmaieesoeomanmemmsmmsmenamennes T — .
GRAND TOTAL—ALL UNIT COSTE § PER CUBIC YAZD. — O e B R S A W
OPERATING SUPPLIES ANNUAL REPORT DATA
CONSUMED INVENTORY teomplote sben submitiing Awnnial repart)
COMMODITIES
UNIT_| QUANTITY | QUANTITY VALUE COST PER RENTAL MINUTE : per
FUEL (/) BBLS { Based on total operating cost). . ... $_ i
TOTAL COST OF PLANT
LUBRICANT (End of F.Y, reporting period) . .. .. . L
foil) cAL
BOOK VALUE
LUBRICANT Y3 (End of F.Y. reporting period). ... .. $
(grease) BALANCE IN PLANT ACCOUNT .
. e réin Ul SRR
WATER cAL ki R4
PLANT OWNERSHIP COSTS
(Actual for F.Y. reporting period):
-
DEPRECIATION .._..... 2
REPAIRS (A djusted) :
CESSATION OF WORK. 3
SUBSISTEN SUPPUIES e SMALL TOOLS, ETC. o arnaneommaneas
MISCELLANEOUS SUPPLIES. .. ..iiemecreieeaene
TOTAL. .............. e emeememaemneeeaaen $ TOTAL . e $

SUBMITTED BY (Nawme, title, and signatnre) | RECOMMENDED 8Y (Name, title, and signa-

ture)

APPROVED BY ( Name, title. and signatyre)

00900 ATT. I-2

BU.S. G.P.D. 1980-62C-649/ 512




TRANSPORTATION AND PLACEMENT LOG
CONTRACT NUMBER

PROJECT NAME
DATE:
LOAD NUMBER:
INSPECTOR:
WEATHER CONDITIONS: WIND SPEED: __ VISIBILITY:
TUG NAME: SCOW NAME:

DESCRIPTION OF MATERIAL:

Date Time

LOADING STARTED:

LOADING COMPLETED:

SCOW DEPARTED DREDGING SITE:

SCOW ARRIVED DEWATERING SITE:

SCOW DEPARTED DEWATERING SITE:

SCOW ARRIVED PROCESSING SITE:

SCOW DEPARTED PROCESSING SITE:

COMMENTS:

Inspector Signature/date

00900 ATT J
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DAILY SITE SAFETY & HEALTH INSPECTION LOG
Project: Maintenance Dredging — Arthur Kill Reach of the NY & NJ Channels

Date:

Dredges, Scows, and other Work Areas Checked:

Names of All Employees in the Work area

Personal Protective Equipment and Work Equipment in Use

Special Safety and Health Issues & Notes

Name of Safety Personnel Signature of Safety Personnel

00900 ATT K41



SECTION 01200 TECHNICAL SPECIFICATIONS

TABLE OF CONTENTS

PARAGRAPH TITLE PAGE
1. WORK COVERED BY CONTRACT PRICE: ......cccoiiiiiiieinecseeee e 1
2. ORDER OF WORK: (Not Applicable for this project).........ccccoovvvvvieieieiencncnenn 2
3. CHARACTER OF MATERIALS: ..o e 2
4. SITE CONDITIONS:. ...ttt bbbt 3
D, PERIMIT S bbbt 3
6. SUBMITTALS: ..ottt 3
T P L AN T bbbttt 3
8. PLACEMENT OF DREDGED MATERIAL.......ccoeiiiiitieieeeee s 4
9. OVERDEPTH AND SIDE SLOPES:.......ccceotitieiiirieieieseese e 7
10. LIMIT OF DREDGING: .....ootiiiiiiiieieiesie sttt 8
11. REPORTING REQUIREMENTS: ..ottt 8
12. MEASUREMENT AND PAYMENT ...ttt 8
13. BUOY REMOVAL: ...ttt 10
14. COORDINATION WITH THE U.S. COAST GUARD........ccoiiiiiiiice e 10
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TECHNICAL SPECIFICATIONS

1. WORK COVERED BY CONTRACT PRICE: The work consists of furnishing all
plant, labor, materials and equipment, sampling/testing and performing all work in strict
accordance with the specifications and drawings for the dredging of material from the
Arthur Kill Reach of the New York and New Jersey Channels, Federal Navigation
Project, its transportation, offloading, dewatering, processing, preparation of any
specified upland disposal sites, and placement of the dredged material at an
approved/permitted upland disposal site furnished by the contractor. The contractor will
be solely responsible for coordination and compliance with the transportation, offloading,
dewatering, processing and disposal site requirements.

Approximately 298,065 cubic yards (basic 101,965 CY and 196,100 CY for options) of
material, above the grade of 35 feet MLW plus a two (2) feet vertically applied overdepth
are presently available at the Arthur Kill Reach of the New York and New Jersey
Channels. This work is subject to the availability of funds.

Forty-five (45) calendar days have been allowed to complete the basic work. The time
for contract completion of each option will be determined by allowing a rate of one (1)
calendar day for each 3,500 cubic yards removed. Options will range from one (1)
calendar day to twenty-three (23) calendar days, if exercised.

The work is anticipated to be performed within the approximate time period of October
2005 to January 2006.

a. Mobilization and Demobilization:

1) Mobilization shall include all costs for operations accomplished prior to
commencement of actual dredging operations, such as, transfer of the dredge
and attendant plant and equipment to the site, preparation of processing and
placement areas, preparation of required project signs (Section 00900 E),
and/or incidentals in advance of this actual dredging. Demobilization shall
include general preparation for transfer of plant to its home base, cleanup of
dredging and disposal areas, and transfer of plant to its home base. All costs
connected with the mobilization and demobilization of all of the contractor’s
dredging plant and other marine and land equipment will be paid for at the
contract lump sum price for this item. Sixty percent (60%) of the lump sum
price will be paid to the Contractor upon completion of his mobilization to the
work site. The remaining forty percent (40%) will be included in the final
payment for work under the contract. The cost of work other than
mobilization and demobilization of the Contractor's dredging plant and
equipment shall not be included in this item.

01200 -1



2) Inthe event the Contracting Officer and/or his Representative considers that
the amount in this item (60%), which represents mobilization, does not bear a
reasonable relation to the cost of the work in this contract, the Contracting
Officer and/or his Representative may require the Contractor to justify this
portion of the bid. Failure to justify such price to the satisfaction of the
Contracting Officer and/or his Representative will result in payment of actual
mobilization costs as determined by the Contracting Officer and/or his
Representative, at the completion of mobilization and payment of the
remainder of this item in the final payment under this contract. The
determination of the Contracting Officer and/or his Representative is not
subject to appeal.

b. Dredging, Transportation, Offloading, Dewatering, Processing and
Placement of Dredged Material: The contract price per cubic yard for dredging
shall include the cost of removal, transportation, offloading, processing, and
placement of all materials at an approved/permitted, contractor-furnished upland
disposal site(s), with the exception of ledge rock, large boulders, large rock
fragments, wrecks, snags, stumps, and piles which cannot be removed or buried
below project depth without blasting. Should ledge rock or other material which
cannot be removed without blasting be encountered, the Contractor shall remove
all overlying material which in the judgment of the Contracting Officer and/or his
Representative can be removed and report the location. Nothing in this paragraph
shall be construed as prohibiting the removal of excepted material by special
means at prices agreed upon and approved in accordance with Contract Clause
entitled: “DIFFERING SITE CONDITIONS” (FAR 52.236-2).

2. ORDER OF WORK: (NOT APPLICABLE FOR THIS PROJECT)

3. CHARACTER OF MATERIALS:

a. The material to be removed to gain the depth within the limits called for in these
specifications and drawings is material that has shoaled in the area since it was
dredged to authorize dimensions in 1998 and in 2003.

b. Results of grain size analyses performed on 8 samples collected within the project
area are averaged to be 66% sand, 20% silt and 14% clay.

c. Based on the testing data analysis by the U.S. Army Engineer District, New York,
it was determined that the dredged material from this project is not suitable for
ocean disposal. Therefore, the dredged material will be transported, processed
and placed at an approved/permitted upland disposal site furnished by the
contractor.

d. The contractor will be solely responsible for coordinating and complying with all

the processing requirements of identified disposal site. Disposal shall be in a fully
permitted facility that has been permitted by the host state to accept material as

01200 - 2



dredged under Work of this Contract, with beneficial reuse wherever possible.
Dredging, dewatering and/or other processing (if any), offloading, transfer,
transportation and material disposal shall be performed in accordance with
applicable law and requirements of all associated permits and approvals and
government authorities having jurisdiction.

4. SITE CONDITIONS:Bidders are expected to examine the site of the work,
including the placement areas and decide for themselves the conditions affecting their
operations prior to submitting their bids. Records of previous dredging operations are
available at the U.S. Army Engineer District, New York, Operations Division, Support
Branch, Technical Support Section, Room 1937, 26 Federal Plaza, New York, N.Y.
10278-0090. See Contract Clause entitled: “SITE INVESTIGATION AND
CONDITIONS AFFECTING THE WORK” (FAR 52.236-3).

5. PERMITS:

a. The contractor is required to comply with the New York State and the State of
New Jersey Water Quality Certifications for all dredging in the Federal Channel.
Copies of 2003 dredging cycle WQCs are attached in Section 00900. The permits
for the current 2005 dredging cycle will be provided by the Government.

b. The contractor shall obtain and possess all permits (as applicable), as
required in accordance with Contract Clause entitled: “PERMITS AND
RESPONSIBILITIES” (FAR 52.236-7), for dewatering and/or other
processing (if any), the offload, transfer, transportation and final disposal of
all dredged materials, and shall submit evidence of such permits and
approvals to the Government. Disposal shall be in a fully permitted facility
that has been permitted by the host state to accept material as dredged under
work of this contract.

6. SUBMITTALS: The Contractor shall submit for approval, by the Contracting
Officer and/or his Representative, his progress schedule and plans for dredging,
offloading, transportation, dewatering, processing, and placement of dredged material in
approved upland disposal site, as specified in the Technical Proposal. The plan shall also
show the manner in which dredged material will be distributed in the disposal area. The
contractor shall submit any proposed modifications to the placement area. This plan shall
show areas or portions thereof to be used. Such plans shall be provided by the contractor
at the Preconstruction Conference (Section 00800 - Special Contract Requirements,
paragraph 34). Nevertheless, such modification, if any, may not affect the bid price.

7. PLANT: The Contractor agrees to keep on the job sufficient plant to meet the
requirements of the work. The plant shall be in a satisfactory operating condition and
capable of safely and efficiently performing the work as set forth in the specifications.
The plant shall be subject to the inspection of the Contracting Officer and/or his
Representative at all times. No reduction in the capacity of the plant employed on the
work shall be made except by written permission of the Contracting Officer and/or his
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Representative. The measure of the “capacity of the plant” shall be its actual performance
on the work to which these specifications apply.

All hopper exits shall be kept in good condition to prevent leakage of material.

All scows must be kept in good condition, the coamings repaired and the pockets
provided with proper doors or appliances to prevent leakage of material.

All pipelines for hydraulic dredging plant must be kept in good condition at all times and
any leaks or breaks along their length shall be promptly repaired.

8. PLACEMENT OF DREDGED MATERIAL

a. General: The material dredged from the dredging site shall be disposed of at an
approved/permitted contractor furnished placement site. After the bid opening and
within seventy (70) calendar days from the date the Apparent low bidder is notified
of being the low bidder, the Apparent Low Bidder must provide proof of approval
including permits by the appropriate regulatory agencies of the dredged material for
this contract for compatibility with the proposed Disposal Site, with their concurrence
for material offloading, transportation, dewatering, processing and placement there.
Any sampling and testing required for obtaining permits required for dredged
material placement shall also be provided. The procedure used to obtain samples
shall be detailed. These test results will be used by the Government as part of the
request for a Water Quality Certificate for the dredging.

b. The prime contractor is solely responsible for all financial, technical, and logistical
coordination, which would allow dredged material to be offloaded, transported,
dewatered, processed and placed at the disposal site.

c. All floatable material excavated shall be disposed of at an existing approved upland
disposal area. Should the Contractor encounter floatable material, a copy of a letter
granting the permission of appropriate authorities to use an existing approved upland
disposal area shall be submitted to the Contracting Officer and/or his representative.

d. Any material that is deposited in areas, which were not intended to be used as
disposal areas in this contract, will not be paid for and may be required to be removed
and deposited at a location designated by the Contracting Officer or his representative
at no additional expense to the Government.

e. Placement of dredged material shall be subject to the following conditions:
1) The material placed shall be free of debris.

2) The Contractor shall be solely responsible for any damage caused by him to
buildings, pavement, curbs, signs, lawns, bulkheads, beach grass, or any other
property adjacent to the disposal areas, and shall be required to repair at his own
expense any such damage caused during the performance of work under this
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contract. Prior to the commencement of operations and after completion thereof,
a joint inspection by representatives of the contractor, the Contracting Officer
and local interests pertaining to the above will be made.

3) The area where filling operations are in progress shall be floodlighted during the
hours of darkness. Illumination shall be provided by using portable light
equipment such as model No.LDA 16 MTVE manufactured by ALLMAND
BROS. INC. of HOLDREIRE, or approved equal. A minimum of 3-foot candles
of illumination shall be maintained in the immediate vicinity of the pipe
discharge.

4) The contractor must comply with any special requirements set forth by the
identified disposal site.

Quality Control: The Contractor shall establish and maintain quality control for
material dredging and placement at the contractor furnished upland disposal site to
assure compliance with contract requirements, and maintain records of his quality
control for all construction operations, including but not limited to the following:

1) Dredging, including suitability of dredged material.
2) Dredged material processing, as necessary.
3) Offloading , transportation and dewatering of the dredged material,

4) Placement of dredged material, including continuity and order of placement;
distribution of material in disposal site area.

5) Any debris encountered during all stages of this project shall be removed and
disposed of as directed.

. The placement operation is to be carried out in conformity with the requirements of
all associated permits and approvals by government authorities having jurisdiction
over the approved upland disposal site.

. The Contractor will have a"NOTICE TO MARINERS" published by the Coast Guard
prior to start of work.

Every vessel engaged in the transportation of dredged material of any description shall
have its name or number and owner's name printed in letters and numbers, at least
fourteen (14) inches high, distinctly legible at all times, and no scow or boat, not so
marked, shall be used to transport or place any such material.

Disposal Plan: The Contractor shall submit for approval his disposal plan at the
Preconstruction Conference (Section 00800 - Special Contract Requirements). The
disposal plan shall include all special conditions (i.e., CZM and WQC, etc. from the host
state) specific to the disposal site being used, contractor access to the site, locations and
cross-section of existing and proposed dikes, maximum elevations and quantities of
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disposal material for the site, drainage structure locations, manner in which the dredged
material will be distributed in the area, beach planting scheme, etc. Plan also shall
include any dewatering and/or processing of the dredged material that may be required
before material will be brought to the disposal site for final disposal. Approval of the
disposal plan by the Contracting Officer or his representative is required prior to
disposal site(s) preparation. The Contractor shall conduct his work in accordance
with the Disposal Plan, however, approval of the plan for development of the
disposal area does not in any manner relieve the Contractor of his responsibility
for the adequacy of the design and construction and drainage facilities required. In
addition, the Contractor shall also submit at the pre-construction meeting, his plan for
road crossings of the discharge pipeline. The contractor shall be responsible for securing
the appropriate permits for any road crossings of discharge pipeline or similar activities
and may not begin work until such permits are received from the appropriate agencies.

Pre-Construction Site Visit: Prior to actual construction of the placement site, the
Contractor and the Contracting Officer and/or his representatives shall visit the site(s)
for the purpose of delineating areas of avoidance (cultural resource and/or wetland
concerns).

Construction/Maintenance of Containment Structure: The Contractor shall construct
all retaining dikes, waste weirs and drainage structures as are necessary for confining the
dredged material and for controlling disposal area effluent until acceptance of all work
under the contract.

. Protection of Structures and Adjacent Areas: The contractor shall be responsible for
the maintenance, repair and stability of all dikes, roads and structures, used by him under
the contract. The Contractor shall restore all dikes, roads, and areas he disturbs through
his operations to a satisfactory condition, as approved by the Contracting Officer or his
representative, at no additional cost to the Government.

Inspection of Structures and Adjacent Areas: The Contractor shall inspect all dikes,
roads, waste weirs in adjacent areas utilized during this operation on a daily basis to
assure their safety and stability. The Contractor shall include these inspections in his
daily quality control report. The inspection shall include but not be limited to structures,
equipment, safety, security, drainage and seepage.

Reporting Requirements: The Contractor shall maintain a daily written record of all
disposal site operations. This requirement shall be made a part of the Contractor’s
Quality Control Plan and each record shall be included in the Contractor’s Quality
Control Report.

Retaining Embankment Material and Construction: Material used to build retaining
embankment(s) shall be approved for use in this application and be taken from inside the
disposal area, except where otherwise specified or directed by the Contracting Officer or
his representative. The height of containment area structure(s) shall be determined by
the Contractor. The borrowing of material from outside the disposal area limits shown
on the drawings shall not be permitted unless approved by the Contracting Officer.
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Protection of Areas Adjacent to Containment Structures: The contractor shall take
all precautions which in the opinion of the Contracting Officer or his representative
may be necessary to prevent the escape of material through the weirs, embankments and
bulkheads or otherwise into navigable waters or onto adjacent uplands or wetland area.
No mechanical equipment shall be allowed in any wetland area unless specific approval
is given by the Contracting Officer or his representative.

Drainage: Development of the disposal site shall be done so as to prevent obstruction of
drainage on upland areas adjacent thereto, and to leave free, clear and unobstructed
outfalls of sewers, drainage ditches, and other structures affected by the disposal
operations.

Containment Structure Restoration: The Contractor shall restore any feature of the
containment structures as required to prevent the escape of dredged material from the
disposal site on to adjacent areas.

Physical Features Outside of Containment Structure: The contractor shall be solely
responsible for all dikes, roads, pavements, curbs, signs, lawns, bulkheads or any other
property or area he disturbs during his performance of the work under this contract. The
Contractor shall be required to repair any such damage at his own expense and to the
satisfaction of the Contracting Officer or his representative.

Control of Disposal Area Effluent: The contractor shall monitor and control disposal
area conditions and disposal effluent quality as prescribed in these specifications. The
Contractor’s Quality Control Plan shall identify monitoring requirements and measures,
which will be taken to control disposal area conditions to insure effluent quality meets
the requirements identified in all applicable laws and requirements of all associated
permits and approvals and government authorities having jurisdiction.

. Water Quality Certification: The contractor shall comply with all requirements
identified in the New York State and the State of New Jersey Water Quality Certificates
including all special conditions for dredging of material from the Federal Channel.
Copies of the Water Quality Certificates for channel dredging will be provided at the
Pre-Construction Conference. Dredging, dewatering and/or other processing (if
any), offloading, transportation and material disposal shall be performed in
accordance with all applicable laws and requirements of all associated permits
and approvals and government authorities having jurisdiction.

. Removal of Containment Area Structures: Structures (i.e., weirs, pipeline, etc.)
installed by the Contractor for use in his disposal operations shall be removed and the
contractor shall repair and stabilize all areas affected by the removal of these structures
as approved by the Contracting Officer.

OVERDEPTH AND SIDE SLOPES:

a. Overdepth: To cover inaccuracies of the dredging process, material actually
removed from within the specified area to be dredged, to a depth of not more than
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two (2) feet immediately below the required dredging area, will be calculated and
paid for at the contract price.

b. Side and End Slopes presented by the material actually removed, within limits
specified herein, to provide for final side slopes not flatter than 1 vertical on 3
horizontal, but not in excess of the amount originally lying above this limiting
side slope will be calculated and paid for at the contract price. Dredging in
original position or by dredging space below the pay slope plane at the bottom of
the slope for upslope material capable of falling into the cut will be acceptable.

c. Excessive Dredging: Material taken from beyond the limits of the acceptance
cross-sections plus allowable overdepth will be deducted from the total amount
dredged as excessive dredging for which payment will not be made. Nothing
herein shall be construed to prevent payment for removal of shoals performed in
accordance with the applicable provisions of Section-00800 - Special Contract
Requirements, paragraphs entitled: “FINAL EXAMINATION AND
ACCEPTANCE” OR entitled “SHOALING.”

10. LIMIT OF DREDGING: The area to be dredged is the area of the channel within
the sections indicated on the drawings and specified in Section 00800 - Special Contract
Requirements, paragraph entitled: “FINAL EXAMINATION AND ACCEPTANCE,” as
defined by the dredging prism indicated in Section 01200, paragraphs entitled:
“OVERDEPTH AND SIDE SLOPES” and “MEASUREMENT AND PAYMENT.”

11. REPORTING REQUIREMENTS: The Contractor shall prepare and maintain a
Daily Report of Operations form, Quality Control Report form, and Transportation and
Placement Log and furnish signed copies thereof to the Contracting Officer’s
representative. Copies of the forms prescribed for recording the required information are
attached (see Section 00900 - List of Documents, Exhibits and Other Attachments -
attachments C, 1 and J). Further instructions on the preparation and submittal of the
reports will be furnished at the Preconstruction Conference.

12. MEASUREMENT AND PAYMENT:

a. Mobilization and Demobilization (Bid item No.1): See Section 01200,
paragraph 1.a. entitled: “MOBILIZATION AND DEMOBILIZATION.”

b. Dredging: The total amount of material removed and paid for under the contract
will be measured by the cubic yard in place. Measurement of the number of cubic
yards in place will be made by computing the volume between the bottom surface
shown by soundings of the last survey made before dredging and the bottom
surface shown by soundings of a survey made as soon as practicable after the
entire work specified has been completed. The volume for measurement shall
include the material within the limits of the overdepth, side slopes described in
Section 01200, paragraph 9 entitled: “Overdepth and Side Slopes,” less any
deductions that may be required for misplaced material described in Section
01200, paragraph 8 entitled: “Placement of Dredged Material”” and/or excessive
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dredging described in Section 01200, Paragraph 9.c. entitled: “Excessive
Dredging.” The contract price will not be affected by the way the payment to any
subcontractor for dredged material processing and disposal will be conducted.

The maps and/or drawings (Section 00800 - Special Contract Requirements,
paragraph 5 entitled: “CONTRACT DRAWINGS, MAPS, AND
SPECIFICATIONS”) accurately represent the conditions existing on January-
February 2005. The soundings shown on the contract drawings were taken with a
portable electronic depth recorder with a transducer frequency of 200 kHz. New
soundings will be taken generally two weeks prior to dredging. Soundings after
dredging will be made by an electronic depth recorder with a transducer
frequency of 200 kHz or may be made using a multi-beam surveying system.
After-dredging surveys will be completed generally within five days of
completion of a section or the project. Determination of quantities removed to
determine in-place quantities to be paid in the area specified, after having once
made, will not be reopened, except on evidence of collusion, fraud, or obvious
error. Computations for payment purposes will generally be made by the Corps of
Engineers utilizing the Triangulated Irregular Network (TIN) method or Average
End Area method.

Shoaling in the areas to be dredged is not at a rapid rate from existing depths.
The unit price for dredging based on the above method of computation of the
quantity for which payment is to be made shall include the Contractor’s
evaluation of shoaling, changes in the regimen of the waterway, or changes
caused by the Contractor’s operations that may occur during the period between
the survey before dredging and the survey for acceptance of the work.

Scows and Hopper Dredges: Where scows or hopper dredges are used in
performance of work and where the Contractor maintains load or measuring
devices on such scows or hopper dredges, copies of all recorded measurements
made in connection with the work shall be furnished to the Contracting Officer
and/or his Representative. If as the work progresses the Contractor determines
that a significant difference exists between the recorded bin or scow quantities
and the survey quantities computed from the check surveys described in Section
01200, paragraph f below, he shall immediately notify the Contracting Officer
and/or his Representative of any such discrepancies. Such notification shall
include a description of the Contractor’s methods of measuring scow or bin
quantities, certification of measuring techniques, documentation of material
sampling and methods used to convert bin or scow measurements to in-place
density.

It is emphasized that bin or scow measurements shall not be used as a basis
for partial or final payment.

Monthly Partial payments will be based on approximate quantities determined
by soundings or sweepings taken behind the dredge by the Contractor. The
contractor’s soundings are to be used for partial payments only and will not form
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a basis for the acceptance of the work (see Section 00800 - Special Contract
Requirements, paragraph 36 entitled: “QUANTITY SURVEYS”).

g. The Contractor must inform the Government, in writing, within three calendar
days of completing a section as specified on the contract drawings and under
paragraph “1. WORK COVERED BY THE CONTRACT PRICE:” The section
will be examined and accepted in accordance with Section 00800 - Special
Contract Requirements, paragraph 18 entitled: “FINAL EXAMINATION AND
ACCEPTANCE” within a fair and reasonable time. Once the Contracting Officer
or his representative accepts a section, the Contractor will be relieved of all
responsibility for said section.

13. BUOY REMOVAL:

The Contractor shall notify the Coast Guard at least 15 days prior to the date desired for
having buoys, which interfere with dredging operations removed or relocated. Requests
shall be made in writing to:

COMMANDER (OAN)
FIRST COAST GUARD DISTRICT
408 ATLANTIC AVENUE
BOSTON, MASS. 02110

or by telephoning (617) 223-8337.

14. COORDINATION WITH THE U.S. COAST GUARD

The United States Coast Guard, Captain of the Port of New York will be notified 30 days
prior to the start of work in the federal channel. The USCG will need the hours that the
contractor intends to work, a description of the work vessels on site, the VHF radio
channels the vessels will be monitoring and a company point of contact for the contractor
for 24 hours a day.

The contractor will ensure public notification via the Local Notice to Mariners within 15
days prior to commencement of dredging. Information can be faxed to (617) 223-8073.

The contractor will coordinate vessel traffic and marine events with the New York Coast
Guard office. The New York Coast Guard Office contact information is as follows:

Contact: Vessel Traffic Service Branch
United States Coast Guard Activities, NY
212 Coast Guard Drive
Staten Island, NY 10305
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Phone: (718)354-4197
Fax (718)354-4190
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SECTION 01351

SAFETY

1. SAFETY: Provisions of the Corps of Engineers manual entitled Safety and Health
Requirements Manual EM 385-1-1, dated 3 November 2003 will be applied to all work under
this contract. The reference manual may be obtained from the Contracting Officer’s
Representative (COR), at the job site or via the internet at www.usace.army.mil/inet/usace-
docs/eng-manuals/em385-1-1/toc.htm.

2. SAFETY MEETING: The contractor will meet with representatives of the COR to
discuss and develop a mutual understanding relative to the administration of the overall
safety program. The time and place of the Safety Meeting will be determined at the
Preconstruction Conference (Section 00800-34).

3. ACCIDENT PREVENTION PROGRAM: Four (4) copies of the contractor’s
Accident Prevention Plan shall be submitted at the Preconstruction Conference for
review and acceptance by the COR. The Accident Prevention Plan will be reviewed at the
Safety Meeting, prior to the start of work. The accident prevention program shall be
prepared in the format outlined in Appendix A of EM 385-1-1, “Minimum Basic
Requirements for Accident Prevention Plan” (a portion of this Appendix is provided as
Attachment H in Section 00900), as per Contract Clause 52.236.13 “Accident Prevention
(Nov 1991).” No work shall commence until the Accident Prevention Plan is accepted by the
COR.

4. HAZARD ANALYSES:

Job hazard analyses containing all the information as required by figure 1-1, EM 385-1-1
(figure 01351-1.) shall be fully completed and signed by an Officer of the company and shall
be included in the Accident Prevention Plan. The job hazard analyses will be reviewed for
adequacy at least monthly by the contractor and noted as such on the Contractor’s Quality
Control Report.
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Figure 01351-1. EM 385-1-1, figure 1-1.

5. ACCIDENT PREVENTION PLAN: In addition to those items contained in EM 385-1-1,
Appendix A, the following items will be included in the accident prevention plan:

a. Hard Hat Area. A statement that the jobsite is classified a “hard hat” area from start
to finish.

b. Sanitation and Medical Requirements. Estimate the greatest number of employees,
supervisors, etc., to be working at peak construction period, including subcontractor
personnel. Include sanitation requirements and medical facilities identified for the
job site. Note: When a medical facility or physician is not accessible within five
minutes of an injury to a group of two or more employees for the treatment of
injuries, at least two or more employees on each shift shall be qualified to administer
first aid and CPR.

c. Equipment Inspection. Describe the type of inspection program on cranes, trucks,
and other types of construction equipment the Contractor plans to implement.
Include who will be responsible for the inspection and how the Contractor will
control equipment of sub-contractors and equipment brought to the site by rental
companies. Describe the types of records to be kept. Indicate that copies of records
of all equipment inspections will be kept at the job site for review by the designated
authority.

d. Crane & Derrick Operators. All floating cranes and floating derricks may only be
operated by qualified operators. Written proof of qualification for all crane and
derrick operators shall be in accordance with EM 385-1-1, section 16.C.04 and shall
include any certificates and/or dates of examination, shall be specific to each
operator, and shall be signed by the qualifying source. The qualifying source may be
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e.

f.

an independent testing and qualifying company, a union, a government agency, a
state or city licensing agency, a qualified consultant, etc. THE CONTRACTOR
WILL PROVIDE COPIES OF THE CRANE OPERATOR’S
QUALIFICATIONS TO THE CONTRACTING OFFICER OR HIS
REPRESENTATIVE AT THE PRECONSTRUCTION MEETING.

Contractor Diving Operations.

1) Diving contractors and/or subcontractors shall submit a safe practices manual that
includes the requirements of EM 385-1-1, Section 30.A.11 (1) through (5) to the COR
and Command Dive Coordinator (CDC) for review and acceptance at the Safety
Meeting or at least fifteen (15) days prior to the commencement of dive operations.

2) A dive operations plan in accordance with EM 385-1-1, section 30.A.13 a. (1)
through (11) shall be developed and implemented by the diving contractor for each
dive. The plan shall be submitted to the COR for review and acceptance prior to
commencing the dive. Written acceptance in the form of a memorandum or electronic
mail from the COR is required for diving operations to commence.

Lifting Operations Involving Single Point Mooring Buoys and Pipeline.

1) Operations involving the lifting and subsequent transfer of anchors to single point
mooring buoys (e.g. scots buoy, pump-out buoy, mono-buoy, etc.,) and setting,
retrieving, and moving of pipeline shall require submittal of a critical lift plan. The
critical lift plan shall include or specify the following:

a. the crane or derrick operator, lift supervisor and rigger and their
qualifications.

b. the exact size and weight of the load to be lifted and all crane or derrick
rigging components, including the anchor chain, sand loading of pipeline,
which adds to the weight.

c. the lift geometry and procedures including the crane position, height of the
lift; the load radius, and the boom length and angle for the entire range of the
lift;

d. a rigging plan showing the lift points and describes rigging procedures and
hardware requirements;

e. adescription of the operating base (platform) condition and any potential list;

f. environmental conditions under which the lift operations are to be stopped;
and,

g.coordination and communication requirements
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2) The New York Safety Office Critical Lift Plan shall be completed by the contractor,
signed by an officer of the company, and submitted to the Contracting Officer’s
Representative (COR) for acceptance prior to the lift.

3) Hanging anchors from single point mooring buoys shall not be permitted in any case
unless written certification by a registered Professional Engineer (P.E.) is provided to the
COR certifying that the design loading ability of the buoy topside, under-deck structure,
and deck cleats are engineered to safely handle such loads.

4) All buoy mechanical systems (e.g. windlasses) shall be maintained in working order
throughout the duration of the contract.

6. PROJECT SAFETY OFFICER: The Contractor will designate an employee as Site
Safety Officer who is responsible for implementing and enforcing the Accident Prevention
Plan. The site safety officer shall have the authority to suspend operational activities if the
health and safety of personnel are endangered, and to suspend an individual from operational
activities for infractions of the Accident Prevention Plan. The Contractor will submit a
resume of the site safety officer outlining their training and experience specific to
construction safety and occupational health for acceptance by the COR prior to the start of
work. The Site Safety Officer shall have completed a 40-hour OSHA compliance-based
construction safety training course.

7. ACCIDENT REPORTS: The contractor shall immediately report all accidents by
telephone to the COR.

a. The Contractor will provide an initial written report of the accident to the COR within
24 hours. The Contractor shall complete and submit ENG Form 3394 for all
accidents involving lost work time, medical treatment, and/or property damage in
excess of $2,000.00 within 48 hours of the accident.

b. Daily records of all first aid treatment not otherwise reported shall be maintained at
the job site and furnished to the designated authority upon request. Records shall also
be maintained of all exposure and accident experience incidental to the work (OSHA
Form 200 or equivalent as prescribed by 29 CFR 1904).

c. The Contractor will maintain and provide the designated authority access to the
project’s Workers Compensation Claims Report that details the compensable
accidents experienced on the project by the Contractor and Subcontractor.

8. MONTHLY EXPOSURE REPORTS: The Contractor shall submit to the COR no later
than the first day of each month, a compilation of man-hours worked each month by the
prime contractor and each subcontractor.

9. CLEAN-UP: The Contractor’s Accident Prevention Plan shall identify the individual’s
responsible for cleanup and shall establish a housekeeping procedures and schedules. If the
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COR determines that cleanup is not being performed satisfactorily, the Contractor shall
establish a work crew to perform the continuous cleanup required by the contract clause
titled: CLEANING UP. The individual(s) appointed to the work crew to perform continuous
cleanup shall not perform any other duties under this contract, unless approved by the COR.
The number of individuals appointed to the cleanup work crew shall be increased as directed
by the COR until adequate cleanup is maintained.

10. SUPPLEMENTAL TO SAFETY MANUAL: To supplement and emphasize the
requirements of EM 385-1-1, the following is provided and shall be met as applicable.

a. Electrical Work: Electrical work shall not be performed on or near energized lines or
equipment unless specified in the plans and specifications.

1)

2)

3)

4)

Upon request by the Contractor, arrangements will be made for de-energizing
lines and equipment so that work may be performed. All outages shall be
requested through the COR a minimum of 14 days, unless otherwise specified,
prior to the beginning of the specified outages. Dates and duration will be
specified.

Upon approval of the COR, the following work may be performed with the lines
energized using certified hot line equipment on lines above 700 volts, when the
following conditions have been met.

a. Work below the conductors no closer than the clearance required in EM
385-1-1 from the energized conductors.

b. Setting and connection of new pre-trimmed poles in energized lines
which do not replace an existing pole.

c. setting and removing transformers or other equipment on poles.

d. Installation or removal of hot line connectors, jumpers, dead-end
insulators for temporary isolation, etc., which are accomplished with hot
line equipment from an insulated bucket truck.

The Contractor shall submit a plan, in writing, describing his/her method of
operation and the equipment to be used on energized lines. Proper certification
from an approved source of the safe condition of all tools and equipment will be
provided with the plan. The work will be planned and scheduled so that proper
supervision is maintained. Emergency procedures for disconnecting power in the
event of an accident will be outlined in the plan. The Contractor will review
his/per plan with the COR prior to being granted permission to perform the work.

No work on lines greater than 600 volts will be performed from the pole or
without the use of an insulated bucket truck.
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5) No work will be done on overbuilt lines while underbuilt lines are energized,
except for temporary isolation and switching.

Electrical Tools: Hand held electrical tools shall be used only on circuits protected by
ground fault circuit interrupters for protection of personnel.

Electrical Cords: All general use extension cords shall be hard usage or extra hard
usage as specified in Table 11-1 of EM 385-1-1.

. Temporary Electrical Systems: Temporary electrical distribution systems and devices
shall be checked and found acceptable for polarity, ground continuity, and ground
resistance before initial use and after modification. GFI outlets shall be installed and
tested with a GFI circuit tester (tripping device) prior to use. Portable and vehicle
mounted generators shall be inspected for compliance with EM 385-1-1 and NFPA 70.

Rollover Protective Structures (ROPS): Seat belts and ROPS shall be installed on all
construction equipment as required by paragraph 16.B.12 of EM 385-1-1. The operating
authority will furnish proof from the manufacturer or licensed engineer that ROPS meets
the applicable SAE standards cited in EM 385-1-1, pg. 257.

Elevating Work Platforms:  All elevating work platforms shall be designed,
constructed, maintained, used, and operated in accordance with ANSI A92.3, ANSI
A92.6, ANSI A92.5 and EM 385-1-1, Sections 22.J and 16.A. Only personnel trained in
the use of elevating work platforms shall be authorized to use them. A list will be
maintained by the contractor of all authorized users at the job site. The list will be
updated as necessary and available for review on site by the designated authority.

Fall Protection: Fall protection in the form of standard guardrails, nets, or personal fall
arrest systems will be provided for all work conducted over 6 feet in height. The
contractor will submit his/her proposed method of fall protection to the COR as part of
the Job Hazard Analysis for acceptance. If the contractor deems that conventional fall
protection has described above is not feasible for a particular job, or phase of a job, the
Contractor will state in writing the reasons that conventional fall protection cannot be
used and provide alternative safety measures for review and acceptance by the COR.

Excavations: All open excavations made in the earth’s surface four (4) foot of greater
will be under the supervision of a competent person trained in, and knowledgeable about,
soils analysis, the use of protective systems, and the requirements of OSHA 29 CFR
1926, Subpart P and EM 385-1-1, Section 25. The competent person shall be designated
in writing by the Contractor and a resume of their training and experience submitted to
the COR for acceptance.

1) Excavations hazards and methods for their control will be specified in the job hazard
analyses.
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2) Sloping and benching: The design of sloping and benching shall be selected from and
in accordance with written tabulated data, such as charts and tables. At least one
copy of the tabulated data will be maintained at the job site.

Support Systems: shall be in accordance with one of the systems outlined in 1 through 3
below:

1) Designs drawn from manufacturer’s specifications shall be in accordance with all
specifications, limitations, and recommendations issued or made by the manufacturer.
A copy of the manufacture’s specifications, recommendations, and limitations will be
in written form and maintained at the job site.

2) For design selected from and in accordance with tabulated data (such as tables and
charts), at least one copy of the design shall be maintained at the job site during
excavation.

3) For systems designed by a registered Professional Engineer. At least one copy of the
design shall be maintained at the job site during excavation.

For excavations greater than 20 feet deep, sloping and benching or support systems shall
be designed by a registered Professional Engineer. At least one copy of the plans and
specifications shall be maintained at the job site during excavation. The contractor
will ensure that the registered Professional Engineer is working within a discipline
applicable to the excavation work; i.e. it would be inappropriate for an electrical engineer
to approve shoring designed for an excavation.

Confined Space: Entry into and work in a confined space will not be allowed when
oxygen readings are less than 19.5% or greater than 23.5% or if the lower explosive limit
(LEL) readings is greater than 10%, unless these conditions are adequately addressed in
the confined space entry plan. In addition, action levels for toxic atmospheres shall be
determined and any other known or potential hazards elimated prior to entry.

Language: For each group that has employees that do not speak English, the Contractor
will provide a bilingual foreman that is fluent in the language of the workers. The
contractor will implement the requirements of EM 385-1-1, 01.B through these foremen.

11. CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION:

Contractor shall conduct and document safety meetings among its personnel as required by EM
385-1-1 and as indicated herein. Monthly meetings shall be held among all supervisors, and
weekly meetings shall be conducted by supervisors or foreman for all workers. The agenda of
the meeting shall include specific safety items pertinent to work being performed.
Documentation shall include a summary of items discussed as well as other items required by the
EM 385-1-1. Documentation shall be submitted to the Government monthly.

12. CONTRACTOR PERFORMANCE APPRAISAL:
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The occurrence of accidents and near misses due to negligence are strong indications that there
has been insufficient emphasis on effective implementation and/or commitment to the accident
prevention program. Should it become obvious that proper emphasis is not being given to safety,
an interim unsatisfactory performance appraisal rating will be issued. If safety continues to be
unsatisfactory or marginal, the unsatisfactory rating will become final. The contractor should be
aware that this appraisal will be stored in a national computer database which can be accessed by
a multitude of agencies or municipalities desiring information on prospective contractors. An
unsatisfactory rating in this database may affect the contractor’s ability to obtain future
Government work.

13. SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS FOR MARINE
PROJECTS - See Section UFGS 01525 (NYD Ed. 7/04)
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SECTION 01355

ENVIRONMENTAL PROTECTION

1. SCOPE

This section covers prevention of environmental pollution and damage as the result of
construction operations under this contract and for those measures set forth in other
technical provisions of these specifications. For the purpose of this specification,
environmental pollution and damage is defined as the presence of chemical, physical, or
biological elements or agents which adversely affect human health or welfare;
unfavorably alter ecological balances of importance to human life; affect other species of
importance to man; or degrade the utility of the environment for aesthetic, cultural and/or
historical purposes. The control of environmental pollution and damage requires
consideration of air, water, and land, and includes management of visual aesthetic, noise,
solid waste, radiant energy and radioactive materials, as well as other pollutants.

2. QUALITY CONTROL

The Contractor shall establish and maintain quality control for environmental protection
of all items set forth therein. The Contractor shall record on daily reports any problems in
complying with laws, regulations and ordinances and corrective action taken and submit
these reports as part of the daily reports required in Section 01200.

3. PERMITS OBTAINED BY THE CORPS OF ENGINEERS

The Contractor shall comply with all requirements under the terms and conditions set out
in the Water Quality Certificates in Section 00900, Attachment D.

4. SUBMITTALS

The Contractor shall submit an environmental protection plan in accordance with
provisions as herein specified.

4.1 Environmental Protection Plan

a. Prior to commencement of the work, the Contractor shall submit to the Contracting
Officer for approval his proposed environmental protection plan. This shall be followed
by a meeting with representatives of the Contracting Officer to develop mutual
understandings relative to compliance with this provision and administration of the
environmental protection program. Approval of the Contractor's plan for environmental
protection will not relieve the Contractor of his responsibility for adequate and continuing
control of pollutants.
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b. Hopper Dredge Basket or Screens

Drawings showing the design and method of fabrication of the basket or screen used for
hopper dredging shall be submitted for approval prior to the commencement of dredging
activities.

c. Environmental Protection Plan shall include but not limited to the following:

(1) A list of Federal, State and local laws, regulations, and permits concerning
environmental protection, pollution control and abatement that are applicable to the
Contractor's proposed operations and the requirements imposed by those laws,
regulations and permits.

(2) Methods for protection of features to be preserved within authorized work areas. The
Contractor shall prepare a listing of methods to protect resources needing protection, i.e.,
trees, shrubs, vines, grasses and ground cover, landscape features, air and water quality,
fish and wildlife, soil, historical, archaeological and cultural resources.

(3) Procedures to be implemented to provide the required environmental protection and
to comply with the applicable laws and regulations. The Contractor shall set out the
procedures to be followed to correct pollution of the environment due to accident, natural
causes or failure to follow the procedures set out in accordance with the environmental
protection plan.

(4) Permit or license for, and the location of, the solid waste disposal area.

(5) Drawings showing locations of any proposed temporary excavations or embankments
for haul roads, stream crossings, material storage areas, structures, sanitary facilities, and
stockpiles of excess or spoil materials.

(6) Environmental monitoring plans for the job site, including land, water, air, and noise
monitoring.

(7) Traffic control plan.

(8) Methods of protecting surface and ground water during construction activities.

(9) Work area plan showing the proposed activity in each portion of the area and
identifying the areas of limited use or nonuse. Plan should include measures for marking
the limits of use areas.

(10) Plan of borrow area.

4.2 Implementation
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After receipt of Notice to Proceed, the Contractor shall, within five (5) days, submit in
writing the above Environmental Protection Plan and meet with representatives of the
Contracting Officer to develop mutual understandings relative to compliance with this
provision and administration of the environmental protection program. Approval of the
Contractor's plan will not relieve the Contractor of his responsibility for adequate and
continuing control of pollutants and other environmental protection measures.

5. SUBCONTRACTORS

Assurance of compliance with this section by subcontractors will be the responsibility of
the Contractor.

6. NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any observed
noncompliance with the aforementioned Federal, State or local laws or regulations,
permits and other elements of the Contractor's environmental protection plan. The
Contractor shall, after receipt of such notice, inform the Contracting Officer of proposed
corrective action and take such action as may be approved. If the Contractor fails to
comply promptly, the Contracting Officer may issue an order stopping all or part of the
work until satisfactory corrective action has been taken. No time extensions shall be
granted or costs or damages allowed to the Contractor for any such suspension.

7. PROTECTION OF ENVIRONMENTAL RESOURCES
7.1 General

The Contractor shall at all times perform all work and take such steps required to
minimize interference with or disturbance to fish and wildlife. The Contractor will not be
permitted to alter water flows or otherwise disturb native habitat adjacent to the work
area which in the opinion of the Contracting Officer, are critical to fish and wildlife. The
Contractor shall anticipate orders to stop work at the discretion of the Contracting Officer
if any fish or wildlife are endangered by construction activities. The environmental
resources within the project boundaries and those affected outside the limits of permanent
work under this contract shall be protected during the entire period of this contract. The
Contractor shall confine his activities to areas defined by the drawings and specifications.
Environmental protection shall be as stated in the following subparagraphs.

7.2 Protection of Land Resources

Prior to the beginning of any construction, the Contractor shall identify all land resources
to be preserved within the Contractor's work area. The Contractor shall not remove, cut,
deface, injure, or destroy land resources including trees, shrubs, vines, grasses, top soil,
and land forms without special permission from the Contracting Officer. No ropes,
cables, or guys shall be fastened to or attached to any trees for anchorage unless
specifically authorized. Where such special emergency use is permitted, the Contractor
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shall provide effective protection for land and vegetation resources at all times as defined
in the following subparagraphs.

7.3 Work Area Limits

Prior to any construction the Contractor shall mark the areas that are required to
accomplish all work to be performed under this contract. Isolated areas within the
general work area which are to be saved and protected shall also be marked or fenced.
Monuments and markers shall be protected before construction operations commence.
Where construction operations are to be conducted during darkness, the markers shall be
visible. The Contractor shall convey to his personnel the purpose of marking and
protecting all necessary objects. Jobsite fencing shall be provided around work areas.

7.3.1 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features shall be clearly
identified by marking, fencing, or wrapping with boards, or any other approved
techniques.

7.3.2 Reduction of Exposure of Unprotected Erodible Soils.

Earthwork brought to final grade shall be finished as indicated and specified. Side slopes
and back slopes shall be protected as soon as practicable upon completion of rough
grading. All earthwork shall be planned and conducted to minimize the duration of
exposure of unprotected soils.

7.3.3 Temporary Protection of Disturbed Areas

Such methods as necessary shall be utilized to effectively prevent erosion and control
sedimentation, including but not limited to:

Retardation and control of runoff. Runoff from the construction site shall be controlled
by construction of diversion ditches, benches, and/or berms to retard and divert runoff to
protected drainage courses, and any measures required by area-wide plans approved
under paragraph 208 of the Clean Water Act.

7.3.4 Erosion and Sediment Control Devices

The contractor shall construct or install all temporary and permanent erosion and
sediment control features as indicated on the drawings. Temporary erosion and sediment
control measures such as berms, dikes, drains, sedimentation basins, grassing and
mulching shall be maintained until permanent drainage and erosion control facilities are
completed and operative.

7.3.5 Temporary Excavations and Embankments
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Temporary excavations and embankments for plant or work areas shall be controlled to
protect adjacent areas from dispoilment.

7.3.6 Disposal of Solid Wastes
Solid wastes (excluding clearing debris) shall be placed in containers which are emptied

on a regular schedule. All handling and disposal shall be conducted to prevent
contamination.

7.3.7 Disposal of Chemical Waste

Chemical waste shall be stored in corrosion resistant containers, removed from the work
area and disposed of in accordance with Federal, State and local regulations.

7.3.8 Disposal of Discarded Materials

Discarded materials other than those which can be included in the solid waste category
will be handled as directed by the Contracting Officer.

7.4 Preservation and Recovery of Archaeological Resources

If, during construction activities, the Contractor observes unusual items that might have
historical, archaeological or cultural value, such observations shall be reported as soon as
practical to the Contracting Officer. No work will be conducted in the vicinity of the
discovery until authorized by the Contracting Officer.

7.5 Protection of Water Resources

The Contractor shall keep construction activities under surveillance, management and
control to avoid pollution of surface and ground waters. Special management techniques
as set out below shall be implemented to control water pollution by the listed construction
activities which are included in this contract.

7.5.1 Monitoring of Water Areas Affected by Construction Activities

Monitoring of water areas affected by construction activities shall be the responsibility of
the Contractor. All water areas affected by construction activities shall be monitored by
the Contractor.

7.6 Protection of Fish and Wildlife Resources

The Contractor shall keep construction activities under surveillance, management and
control to minimize interference with, disturbance to and damage of fish and wildlife.

Species that require specific attention along with measures for their protection will be
listed by the Contractor prior to beginning of construction operations.
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7.7 Protection of Air Resources

The Contractor shall keep construction activities under surveillance, management and
control to minimize pollution of air resources. All activities, equipment, processes, and
work operated or performed by the Contractor in accomplishing the specified
construction shall be in strict accordance with the State of New Jersey and State of New
York rules or regulations and all Federal emission and performance laws and standards.
Ambient air quality standards set by the Environmental Protection Agency shall be
maintained for these construction operations and activities specified in this section.
Special management techniques as set out below shall be implemented to control air
pollution by the construction activities which are included in the contract.

7.7.1 Particulates

Dust particles from all construction activities, processing and preparation of materials
shall be controlled at all times, including weekends, holidays and hours when work is not
in progress.

7.7.1.1 Particulates Control

The Contractor shall maintain all excavations, stockpiles, haul roads, permanent and
temporary access roads, plant sites, spoil areas, borrow areas, and all other work areas
within or outside the project boundaries free from particulates which would cause the air
pollution standards mentioned in paragraph 7.7 above to be exceeded or which would
cause a hazard or a nuisance. Sprinkling, chemical treatment of an approved type, light
bituminous treatment, baghouse, scrubbers, electrostatic precipitators or other methods
will be permitted to control particulates in the work area. Sprinkling, to be efficient, must
be repeated at such intervals as to keep the disturbed area damp at all times. The
Contractor must have sufficient competent equipment available to accomplish this task.
Particulates control shall be performed as the work proceeds and whenever a particulates
nuisance or hazard occurs.

7.7.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to
Federal and State allowable limits at all times.

7.7.3 Odors

Odors shall be controlled at all times for all construction activities, processing and
preparation of materials.

7.7.4 Monitoring of Air Quality (NOT APPLICABLE)

Monitoring of air quality shall be the responsibility of the Contractor. All air areas
affected by the construction activities shall be monitored by the Contractor.
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7.8 Protection of Sound Intrusions

The Contractor shall keep construction activities under surveillance and control to
minimize damage to the environment by noise. The Contractor shall use methods and
devices to control noise emitted by equipment to sound levels as given in the following
table:

PERMISSIBLE NON-DOD NOISE EXPOSURES

Duration per day, hours Sound level dB(A)
slow response

8.. P [0

6.. e 92

4. . i 95

When the daily noise exposure is composed of two or more periods of noise exposure of
different levels, their combined effects should be considered rather than the individual
effect of each. Exposure to different levels for various periods of time shall be computed
according to the following formula:

Fe=T1/L1+ ... + Tn/Ln where;

Fe = Equivalent noise exposure factor
T() = The period of noise exposure at any contest level (in hours) L() = The duration of
the noise exposure at the constant level from Table |

If Fe exceeds one(1), hearing protection is required.

8. POST CONSTRUCTION CLEAN UP
The Contractor shall clean up areas used for construction.
9. RESTORATION OF LANDSCAPE DAMAGE
The Contractor shall restore all landscape features damaged or destroyed during
construction operations inside or outside the limits of the approved work areas. Beach

grass and other natural resources inside the work area will have to be replaced if
disturbed. Such restoration shall be in accordance with the plan submitted for the
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Contracting Officer's approval. This work will be accomplished at the Contractor's
expense.

10. MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed facilities and portable pollution control
devices for the duration of the contract or for that length of time construction activities
create the particular pollutant.

11. TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL

The Contractor shall train his personnel in all phases of environmental protection. The
training shall include methods of detecting and avoiding pollution, familiarization with
pollution standards, both statuary and contractual, and installation and care of facilities
(vegetative covers, and instruments required for monitoring purposes) to ensure adequate
and continuous environmental pollution control.

12. PAYMENT
No separate payment or direct payment will be made for the cost of the work covered
under this section, and such work will be considered as a subsidiary obligation of the

Contractor.

- End of Section -
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SECTION 01451
INSPECTION AND ACCEPTANCE

CONTRACTOR QUALITY CONTROL

1. GENERAL. The contractor shall establish and maintain an effective quality control (QC)
program in compliance with contract clause: “INSPECTION OF CONSTRUCTION” (FAR
52.246-12). The burden of contract compliance is placed on the Contractor and not assumed by
the Government. The Contractor’s QC program will not be accepted without question and the
right to inspect or verify at any time is reserved by the Government.

2. PRECONSTRUCTION CONFERENCE. As soon as practicable, before the start of
dredging, the Contractor shall meet with the Contracting Officer or the Contracting Officer
Representative to discuss its QC program as well as other administrative matters for the contract
work. During the meeting, a mutual understanding of the program details shall be developed,
including the forms for recording the QC operations, inspections, testing (if required),
administration of the program, and the interrelationship of the Contractor and Government
control and surveillance. Minutes of the meeting shall be prepared, signed by both the Contractor
and the Contracting Officer or Contracting Officer’s Representative and shall become part of the
contract file.

3. SUBMITTALS

a. Quality Control Plan. Prior to the start of dredging, the Contractor shall furnish his QC
plan to the Contracting Officer or Contracting Officer's Representative for acceptance.
Contract operations will be permitted to begin only after acceptance of the QC plan. The
QC plan the Contractor proposes to implement shall include, as a minimum, the
following:

1) A description of the quality management organization.

2) The number, classifications, qualifications, duties, responsibilities and authorities of
personnel. A copy of the letter signed by an authorized official of the firm, which
describes the responsibilities and delegates the authorities of the system manager
shall be furnished.

3) Procedures for testing placement area effluent (if required), and any other required
samples.

4) QC activities to be performed, including those of subcontractors if used to accomplish
the work.
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5) Compliance inspections recorded on the Construction Quality Control Report and the
Dredging Report, samples of which are attached.

6) After acceptance of the QC plan, the Contractor shall notify the Contracting Officer
or Contracting Officer’s Representative in writing of any proposed change to his QC
program. At any time it is determined that the QC program is not providing dredging
operations which conform to contract requirements, actions shall be taken by the
Contractor to correct the deficient management.

Other Submittals. Procedures for purchasing materials and equipment, subcontracting,
and processing reports, samples and other submittals shall be developed. The procedures
shall include the establishment of responsibilities to assure at each level adequate review
and approval, timely delivery including verification procedures, and proper storage.

Quality Assurance. Action shall be taken to ensure that only materials and equipment
which comply with contract requirements are purchased and delivered to the job site,
unless specific deviations are approved. All proposed deviations from contract
requirements shall be submitted in writing to the Contracting Officer or Contracting
Officer’s Representative for approval.

Selection and Control. The Contractor shall review the contract requirements and
determine those submittals needed to assure compliance. Within five days after receipt of
the notice to proceed, unless otherwise directed, the Contractor shall submit to the
Contracting Officer or Contracting Officer’s Representative for review and approval, in
duplicate, a submittal control document (ENG Form 4288) listing and scheduling all
submittal items required by the contract. ENG Form 4288 (see Section 00900,
Attachment G) will be furnished to the Contractor. The contractor shall review and revise
the submittal control document at each progress schedule update and shall furnish any
revised documents to the Contracting Officer or Contracting Officer's Representative.

Government Approved Submittals. When submittals are required to be approved by
the Contracting Officer or Contracting Officer’s Representative, adequate time shall be
allowed for review and approval. Approval action by the Government will not relieve the
Contractor of his responsibility for compliance with the contract. After submittals have
been approved by the Contracting Officer, no resubmittal for the purpose of substituting
materials or equipment will be considered unless accompanied by an explanation of why
a substitution is necessary.

Government Disapproved Submittals. When submittals are disapproved, the
Contractor shall make all corrections required by the Contracting Officer and promptly
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furnish a corrected submittal in the form and number of copies specified for the initial
submittal. Adequate time shall be allowed for review and approval of the submittal by the
Contracting Officer and Contracting Officer’s Representative.

4. QUALITY CONTROL (QC) PROGRAM. The Contractor’s QC program shall include the
following three phases of control and management for each definable feature of the work. The
Contractor’s QC Manager shall notify the contracting officer or contracting officer’s
representative at least 24 hours in advance of any activities to be accomplished under the first
two phases of this program.

a. Preparatory. This control phase shall be performed before beginning work on each
definable feature of work. It shall include a review of contract requirements to assure
compliance.

b. Initial. This phase of control shall be accomplished at the time of arrival to the placement
area or of dredging personnel on site to accomplish a definable feature of work, and shall
be repeated at any time when new workers or crews arrive for assignment to the project.
The contractor’s QC program shall be as such to permit the transfer of information of
quality requirements specified in this contract to each worker so that the specified quality
of work will be provided and consistent production of high quality of work will be
encouraged. It is during this phase that control testing shall be undertaken and verified.

c. Follow-up. The follow-up phase shall be performed continuously to verify that control
procedures are providing an end product which complies with contract requirements.

5. COMPLETION. At the completion of the work, the Contractor’s QC manager shall conduct a
joint completion review with the Contracting Officer or Contracting Officer’s Representative.
During this review, the work shall be examined, quality control shall be reviewed, and a list
prepared for work items not conforming to the plans and specifications. This list shall be
included in the submittal control document with an estimated date for correction of each
deficiency. The Contractor shall assure that deficiencies have been corrected prior to the
scheduled completion dates. Payment will be withheld for defective or deficient features until
they are satisfactorily corrected except as otherwise specified in the contract clause:
“INSPECTION OF CONSTRUCTION.”

6. QUALITY CONTROL (QC) DOCUMENTATION. The Contractor shall maintain current
records on approved forms, samples of which are attached (Section 00900-C, -G, and -1), of
quality control operations, activities, and any required tests. These records shall include factual
evidence that the required activities have been performed, and shall include both conforming and
defective or deficient features. The records shall also include a statement that materials and
equipment used in the work comply with the contract except for approved deviations. Legible
copies of these records shall be furnished to the Contracting Officer or Contracting Officer’s
Representative on a daily basis or as specified at the PreConstruction Conference by the
Contracting Officer or Contracting Officer’s Representative.
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7. MEASUREMENT AND PAYMENT. Separate payment will be made for any work under
this section and all costs in connection therewith shall be included in the cost for all the bid
items.
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PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANS1 7359.1 (1992; R 1999) Safety Requirements for
Personal Fall Arrest Systems, Subsystems

and Components

ASME B30.3 (1996) Construction Tower Cranes

ASME INTERNATIONAL (ASME)

ASME B30.22 (2000) Articulating Boom Cranes

ASME B30.5 (2000) Mobile and Locomotive Cranes

ASME B30.8 (2000) Floating Cranes and Floating

Derricks

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (2002) Portable Fire Extinguishers

NFPA 241 (2000) Safeguarding

Construction, Alteration, and Demolition

Operations

NFPA 51B (2003) Fire Prevention During Welding,

Cutting, and Other Hot Work

NFPA 70 (2002) National Electrical Code

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety and Health Requirements

Manual

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
29 CFR 1910 Occupational Safety and Health Standards
SECTION 01525 Page 6

29 CFR 1910.146 Permit-required Confined Spaces
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29 CFR 1910.94 Ventilation

29 CFR 1915 Confined and Enclosed Spaces and Other
Dangerous Atmospheres in Shipyard

Employment

29 CFR 1919 Gear Certification

29 CFR 1926 Safety and Health Regulations for
Construction

29 CFR 1926.500 Fall Protection

USCG Title 46 Shipping

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only or as
otherwise designated. When used, a designation following the "'G"
designation identifies the office that will review the submittal for
the

Government. The following shall be submitted in accordance with Section
01330 SUBMITTAL PROCEDURES: SD-01 Preconstruction Submittals

Accident Prevention Plan (APP); G, RE

Activity Hazard Analysis (AHA); G, RE

Crane Critical Lift Plan; G, RE

Proof of qualification for Crane Operators; G, RE

Submit reports as their incidence occurs, in accordance with the
requirements of the paragraph entitled, "Reports."

Accident Reports

Monthly Exposure Reports

Regulatory Citations and Violations

Crane Reports

Confined Space Entry Permit

1.3 DEFINITIONS

a. Competent Person. A person who is capable of identifying hazardous
or dangerous conditions and has the authority to take prompt
corrective measures to eliminate the hazards.

b. High Visibility Accident. Any mishap which may generate publicity
and/or high visibility.

c. Medical Treatment. Treatment administered by a physician or by
registered professional personnel under the standing orders of a
physician. Medical treatment does not include Ffirst aid treatment even
through provided by a physician or registered personnel.

d. Multi-Employer Work Site (MEWS). A multi-employer work site, as
defined by OSHA, is one in which many employers occupy the same site.
The Government considers the Prime Contractor to be the "controlling
authority” for all work site safety and health of the subcontractors.
e. Operating Envelope. The area surrounding any crane. Inside this
"envelope'" is the crane, the operator, riggers, rigging gear between
the hook and the load, the load and the crane"s supporting structure
(ground, rail, etc.).

f. Qualified Person for Fall Protection. A person with a recognized
degree or professional certificate, extensive knowledge, training and
experience in the field of fall protection who is capable of performing
design, analysis, and evaluation of fall protection systems and
equipment.

g- Recordable Injuries or lllnesses. Any work-related injury or

01525



illness that results in:

(1) Death, regardless of the time between the injury and death,
or the length of the illness;

(2) Days away from work;

(3) Restricted work;

(4) Transfer to another job;

(5) Medical treatment beyond first aid;

(6) Loss of conscioushess; or

(7) A significant injury or illness diagnosed by a physician or
other licensed health care professional, even if it did not result
in (1) through (6) above.

h. Site Safety and Health Officer (SSHO). The qualified or competent
person who is responsible for the on-site safety and health required
for the project. The Contractor quality control (QC) person cannot be
the SSHO, even though the QC has safety inspection responsibilities as
part of the QC duties.

n. "USACE"™ property and equipment specified in USACE EM 385-1-1
should be interpreted as Government property and equipment.

1.4 REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of
this contract, work performed shall comply with USACE EM 385-1-1, and
the federal, state, and local laws, ordinances, criteria, rules and
regulations. Submit matters of interpretation of standards to the
appropriate administrative agency for resolution before starting work.
Where the requirements of this specification, applicable laws,
criteria, ordinances, regulations, and referenced documents vary, the
most stringent requirements shall apply.

1.5 DRUG PREVENTION PROGRAM

Conduct a proactive drug and alcohol use prevention program for all
workers, prime and subcontractor, on the site. Ensure that no employee
uses illegal drugs or consumes alcohol during work hours. Ensure there
are no employees under the influence of drugs or alcohol during work
hours. After accidents, collect blood, urine, or saliva specimens and
test the injured and involved employees for the influence of drugs and
alcohol. A copy of the test shall be made available to the Contracting
Officer upon request.

1.6 SITE QUALIFICATIONS, DUTIES AND MEETINGS
1.6.1 Personnel Qualifications

1.6.1.1 Site Safety and Health Officer: A Site Safety and Health
Officer (SSHO) shall be provided at the work site on all shifts. The
SSHO will perform safety and occupational health management,
surveillance, inspections, and safety enforcement for the Contractor.
The SSHO will meet the following requirements:

A minimum of 5 years safety on similar projects.

30-hour OSHA construction safety class or equivalent within last 3
years.
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An average of at least 24 hours of formal safety training each year for
the past 5-years.
Competent person training as needed.

1.6.1.2 Competent Person for Confined Space Entry

Provide a competent person meeting the requirements of EM 385-1-1 who
is assigned in writing by the Designated Authority to assess confined
spaces and who possesses demonstrated knowledge, skill and ability to:

a. ldentify the structure, location, and designation of confined and
permit-required confined spaces where work is done;

b. Calibrate and use testing equipment including but not limited to,
oxygen indicators, combustible gas indicators, carbon monoxide
indicators, and carbon dioxide indicators, and to interpret accurately
the test results of that equipment;

c. Perform all required tests and inspections specified in 29 CFR
1910.146 and 29 CFR 1915 Subpart B;

d. Assess hazardous conditions including atmospheric hazards in
confined space and adjacent spaces and specify the necessary protection
and precautions to be taken;

e. Determine ventilation requirements for confined space entries and
operations;

f. Assess hazards associated with hot work in confined and adjacent
space and determine fire watch requirements; and,

g- Maintain records required.

h. Since this work involves marine operations that handle combustible
or hazardous materials, this qualified person shall be a NFPA certified
marine chemist.

1.6.1.3 Competent Person for the Health Hazard Control and Respiratory
Protection Program

Provide a competent person meeting the requirements of EM 385-1-1 who
is:

a. Capable by education, specialized training and/or experience of
anticipating, recognizing, and evaluating employee exposure to
hazardous chemical, physical and biological agents iIn accordance with
USACE EM 385-1-1, Section 6.

b. Capable of specifying necessary controls and protective actions to
ensure worker health.

1.6.1.4 Crane Operators
Crane operators shall meet the requirements in USACE EM 385-1-1,
Section 16 and Appendix G. [In addition, for mobile cranes with

Original Equipment Manufacturer (OEM) rated capacitates of 50,000
pounds or greater, crane operators shall be designated as qualified by
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a source that qualifies crane operators (i.e., union, a government
agency, or and organization that tests and qualifies crane operators).
Proof of current qualification shall be provided.

1.6.2 Personnel Duties

1.6.2.1 The Site Safety and Health Officer (SSHO):

a. Perform safety and occupational health management, surveillance,
inspections, and safety enforcement for the project.

b. Perform as the safety and occupational health "competent person’
as defined by USACE EM 385-1-1.

c. Be on-site on all shifts whenever work or testing is being
performed.

d. Have authority to stop work if unacceptable health and safety
conditions exist, and take necessary action to re-establish and
maintain safe working conditions.

e. Conduct and document safety inspections.

f. Attend preparatory phase meetings and tool box safety meetings that
occur on their shift.

g- Shall have no other duties other than safety and occupational
health management, inspections, and enforcement on this contract.

1.6.3 Meetings
1.6.3.1 Pre-construction Safety Conference

a. The Contractor will be informed, in writing, of the date of the
pre-construction safety conference. The purpose of the pre-construction
safety conference is for the Contractor and the Contracting Officer"s
representatives to become acquainted and explain the functions and
operating procedures of theilr respective organizations and to reach
mutual understanding relative to the administration of the overall
project"s Accident Prevention Plan (APP) before the initiation of work.

b. Contractor representatives who have a responsibility or significant
role in accident prevention on the project shall attend the
preconstruction conference. This includes the project superintendent,
site safety and health officer(s), quality control supervisor, or any
other assigned safety and health professionals who participated in the
development of the APP (including the Activity Hazard Analyses
(AHAs)and special plans, program and procedures associated with it).

c. The Contractor shall discuss the details of the submitted APP to
include incorporated plans, programs, procedures and a listing of
anticipated AHAs that will be developed and implemented during the
performance of the contract. This list of proposed AHAs will be
reviewed at the conference and an agreement will be reached between the
Contractor and the Contracting Officer"s representative as to which
phases will require an analysis. In addition, a schedule for the
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preparation, submittal, review, and acceptance of AHAs shall be
established to preclude project delays.

d. Deficiencies in the submitted APP will be brought to the attention
of the Contractor at the preconstruction conference, and the Contractor
shall revise the plan to correct deficiencies and re-submit it for
acceptance. Work shall not begin until there is an accepted APP.

1.6.3.2 Weekly Safety Meetings

The Contractor shall conduct weekly safety meetings at the project site
for all employees and shall insure that they are conducted for all
subcontracted work. The Contracting Officer will be informed of the
meeting in advance and be allowed attendance. Minutes showing contract
title, signatures of attendees and a list of topics discussed shall be
attached to the Contractors®™ daily quality control report.

1.6.3.3 Work Phase Meetings

The appropriate AHA shall be reviewed and attendance documented by the
Contractor at the preparatory, initial, and follow-up phases of quality
control inspection. The analysis should be used during daily
inspections to ensure the implementation and effectiveness of safety
and health controls.

1.7 TRAINING

1.7.1 New Employee Indoctrination

New employees (prime and sub-contractor) will be informed of specific
site hazards before they begin work. Documentation of this orientation
shall be kept on file at the project site.

1.7.2 Periodic Training

Provide Safety and Health Training in accordance with USACE EM 385-1-1
and the accepted APP. Ensure all required training has been
accomplished for all onsite employees.

1.7.3 Training on Activity Hazard Analysis (AHA)
Prior to beginning a new phase, training will be provided to all
affected employees to include a review of the AHA to be implemented.

1.8 ACCIDENT PREVENTION PLAN (APP)

The Contractor shall use a qualified person to prepare the written
site-specific APP. Prepare the APP in accordance with the format and
requirements of USACE EM 385-1-1 and as supplemented herein. Cover all
paragraph and subparagraph elements in USACE EM 385-1-1, Appendix A,
“"Minimum Basic Outline for Preparation of Accident Prevention Plan™.
Where a paragraph or subparagraph element is not applicable to the work
to be performed indicate "Not Applicable™ next to the heading. Specific
requirements for some of the APP elements are described below at
paragraph 1.8.1.

The APP shall be job-specific and shall address any unusual or

unique aspects of the project or activity for which it is written. The
APP shall interface with the Contractor®"s overall safety and health
program. Any portions of the Contractor®s overall safety and health
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program referenced in the APP shall be included in the applicable APP
element and made site-specific.

The Government considers the Prime Contractor to be the "controlling
authority”™ for all work site safety and health of the subcontractors.
Contractors are responsible for informing their subcontractors of the
safety provisions under the terms of the contract and the penalties for
noncompliance, coordinating the work to prevent one craft from
interfering with or creating hazardous working conditions for other
crafts, and inspecting subcontractor operations to ensure that accident
prevention responsibilities are being carried out.

The APP shall be signed by the person and firm (senior person)
preparing the APP, the Contractor, the on-site superintendent, the
designated safety program manager, and any designhated CSP and/or CIH.

Four copies of the APP will be submitted to the Contracting Officer 15
calendar days or more prior to the date of the pre-construction safety
conference for acceptance. Work cannot proceed without an accepted APP.
The Contracting Officer reviews and comments on the Contractor®s
submitted APP and accepts it when it meets the requirements of the
contract provisions. If the APP iIs not acceptable the Government will
reschedule the safety conference to a later date.

Once accepted by the Contracting Officer, the APP and attachments will
be enforced as part of the contract. Disregarding the provisions of
this contract or the accepted APP will be cause for stopping of work,
at the discretion of the Contracting Officer, until the matter has been
rectified.

Once work begins, changes to the accepted APP shall be made with the
knowledge and concurrence of the Contracting Officer, project
superintendent, SPM, and quality control manager.

Should any unforeseen hazard become evident during the performance of
work, the project superintendent shall inform the Contracting Officer,
both verbally and in writing, for resolution as soon as possible. In
the interim, all necessary action shall be taken by the Contractor to
restore and maintain safe working conditions in order to safeguard
onsite personnel, visitors, the public, and the environment.

Copies of the accepted plan will be maintained at the resident
engineer”s office and at the job site.

The APP shall be continuously reviewed and amended, as necessary,
throughout the life of the contract.

Unusual or high-hazard activities not identified in the original APP
shall be incorporated in the plan as they are discovered.

1.8.1 EM 385-1-1 Contents

In addition to the requirements outlined in Appendix A of USACE EM 385-
1-1,the following is required:

a. Names and qualifications (resumes including education, training,
experience and certifications) of all site safety and health personnel
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designated to perform work on this project to site safety and health
officers and other competent and qualified personnel. The duties of
each position shall be specified.

b. Qualifications of competent and of qualified persons. As a
minimum, competent persons shall be designated and qualifications
submitted for each of the following major areas: scaffolding; fall
protection; hazardous energy; confined space; health

hazard recognition, evaluation and control of chemical, physical and
biological agents; personal protective equipment and clothing to
include selection, use and maintenance.

c. Inclement Weather Plan that identifies site-specific adverse weather
and sea conditions under which dredging operations are prohibited.

d. Crane Critical Lift Plan for lifts over 75 percent of the capacity
of the crane or hoist (or lifts over 50 percent of the capacity of a
barge mounted mobile crane®s hoists) at any radius of lift; lifts
involving more than one crane or hoist; lifts of personnel; and lifts
involving non-routine rigging or operation, sensitive equipment, or
unusual safety risks. The plan shall be submitted 15 calendar days
prior to on-site work and include the requirements of USACE EM 385-1-1,
paragraph 16.c.18. and the following:

(1) For lifts of personnel, the plan shall demonstrate

compliance with the requirements of 29 CFR 1926.550(Q) -

(2) For barge mounted mobile cranes, barge stability

calculations identifying barge list and trim based on anticipated
loading; and load charts based on calculated list and trim. The
amount of list and trim shall be within the crane manufacturer-s
requirements.]

g- Alcohol and Drug Abuse Plan

(1) Describe plan for random checks and testing with

pre-employment screening in accordance with the DFAR Clause

subpart 252.223-7004, "'Drug Free Work Force."

(2) Description of the on-site prevention program.

h. Training Records and Requirements

A list of mandatory training and certifications that are applicable to
this project (e.g. explosives handling, USCG licenses, UJCG Radar
endorsement, explosive-actuated tools, confined space entry, fall
protection, crane operation, personnel protection equipment); list of
requirements for periodic retraining/certification, outline
requirements for supervisory and employee safety meetings.

h. Floating Plant Equipment Certifications Requirements. List of
mandatory equipment certifications that are applicable to this project
(e.g. USCG Certificates of Inspection (COl), ABS certificates,
Coastwise and/or International load line, annual NAMS/SAMS, qualified
persons inspection reports as required per EM 385-1-1 19.A.01.). Copies
of the ABS Load Line certificates, annual inspection certificates, and
scow operating restriction vessel stability letter(s) or exemption
certificates shall be provided to the COR for review and acceptance
whenever new equipment is placed into service.

1.9 ACTIVITY HAZARD ANALYSIS (AHA)
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The Activity Hazard Analysis (AHA) format shall be in accordance with
USACE EM 385-1-1. Submit the AHA for review at least 15calendar days
prior to the start of each phase. Format subsequent AHA as amendments
to the APP.

An AHA will be developed by the Contractor for every operation
involving a type of work presenting hazards not experienced In previous
project operations or where a new work crew or subcontractor is to
perform work. The analysis must identify and evaluate hazards and
outline the proposed methods and techniques for the safe completion of
each phase of work. At a minimum, define activity being performed,
sequence of work, specific safety and health hazards anticipated,
control measures (to include personal protective equipment) to
eliminate or reduce each hazard to acceptable levels, equipment to be
used, inspection requirements, training requirements for all involved,
and the competent person in charge of that phase of work.

Information contained in MSDS (Material Safety Data Sheets) shall be
incorporated in the hazard analysis for the activities in which
hazardous or toxic materials will be used, or generated (e.g.-
fiberglass, crystalline silica, metal dust or fume, etc.).

For work with fall hazards, including fall hazards associated with
maintenance and towing operations, identify the appropriate fall
protection methods used.

For work with materials handling and towing equipment, address
safeguarding measures related to materials handling and towing
equipment not limited to buoy locations and method of forecasting
weather; general and site specific adverse weather and sea conditions
under which dredging operations are prohibited; and, safe means of
transferring personnel between vessel and scow/barge.

An activity requiring an AHA shall not proceed until the AHA has been
accepted by the Site Safety and Health officer and the Contracting
Officer”"s representative and a meeting has been conducted by the
Contractor to discuss its contents with everyone engaged in the
activity, including on-site Government representatives. The Contractor
shall document meeting attendance at the preparatory, initial, and
follow-up phases of quality control inspection.

The AHA shall be continuously reviewed and, when appropriate, modified
to address changing site conditions or operations. The analysis should
be used during daily inspections to ensure the implementation and
effectiveness of the activity"s safety and health controls.

The AHA list will be reviewed periodically (at least monthly) at the
Contractor supervisory safety meeting and updated as necessary when
procedures, scheduling, or hazards change.

Activity hazard analyses shall be updated as necessary to provide an
effective response to changing work conditions and activities. The on-
site superintendent, safety program manager and competent persons used
to develop the AHAs, including updates, shall sign and date the AHAs
before they are implemented.
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The activity hazard analyses shall be developed using the project
schedule as the basis for the activities performed. Any activities
listed on the project schedule will require an AHA. The AHAs will be
developed by the contractor, supplier or subcontractor and provided to
the prime contractor for submittal to the Contracting Officer.

1.10 DISPLAY OF SAFETY INFORMATION

Within 1 calendar days after commencement of work, erect a safety
bulletin board at the job site (or designate where the required
materials can be accessed on board). The following information shall be
displayed on the safety bulletin board in clear view of the on-site
construction personnel, maintained current, and protected against the
elements and unauthorized removal,

a. Map denoting the route to the nearest emergency care facility.

b. Emergency phone numbers.

c. Copy of the most up-to-date APP.

. Current AHA(S).-

. OSHA 300A Form.

. OSHA Safety and Health Protection-On-The-Job Poster.

. Confined space entry permit.

. Hot work permit.

i. A sign indicating the number of hours worked since last lost
workday accident.

1 DQ =H 0D Q

1.11 SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including
those listed in the article "References.”™ Maintain applicable equipment
manufacturer®s manuals.

1.12 REPORTS
1.12.1 Accident Reports

a. For recordable injuries and illnesses, and property damage

accidents resulting in at least $2,000 in damages, the Prime Contractor
shall conduct an accident investigation to establish the root cause(s)
of the accident, complete the USACE Accident Report Form 3394 and
provide the report to the Contracting Officer within 3 calendar day(s)
of the accident. Hazard Analysis for the phase of work being performed
during the accident shall be attached. The Contracting Officer will
provide copies of any required or special forms.

b. For any weight handling equipment accident (including rigging gear
accidents) the Prime Contractor shall conduct an accident investigation
to establish the root cause(s) of the accident, complete the WHE
Accident Report (Crane and Rigging Gear) form and provide the report to
the Contracting Officer within 30 calendar days of the accident. Crane
operations shall not proceed until cause is determined and corrective
actions have been implemented to the satisfaction of the contracting
officer. The Contracting Officer will provide a blank copy of the
accident report form.]

1.12.2 Accident Notification

Notify the Contracting Officer as soon as practical, but not later than
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four hours after any accident meeting the definition of Recordable
Injuries or Illnesses or High Visibility Accidents, property damage
equal to or greater than $2,000, or any weight handling equipment
accident. Information shall include contractor name; contract title;
type of contract; name of activity, installation or location where
accident occurred; date and time of accident; names of personnel
injured; extent of property damage, if any; extent of injury, if known,
and brief description of accident (to include type of construction
equipment used, PPE used, etc.).

Preserve the conditions and evidence on the accident site until the
Government investigation team arrives on-site and Government
investigation is conducted.

1.12.3 Monthly Exposure Reports

Monthly exposure reporting to the Contracting Officer is required to be
attached to the monthly billing request. This report is a compilation
of employee-hours worked each month for all site workers, both prime
and subcontractor. The Contracting Officer will provide copies of any
special forms.

1.12.4 Regulatory Citations and Violations

Contact the Contracting Officer immediately of any OSHA, USCG or other
regulatory agency inspection or visit, and provide the Contracting
Officer with a copy of each citation, report, and contractor response.
Correct violations and citations promptly and provide written
corrective actions to the Contracting Officer.

1.12.5 Crane Reports

Submit crane inspection reports required in accordance with USACE EM

385-1-1,Appendix 1 and as specified herein with Daily Reports of

Inspections.

1.13 HOT WORK
The contractor will obtain services from a NFPA Certified Marine
Chemist for "HOT WORK"™ within or around flammable materials (such as
fuel systems, welding/cutting on bulk heads, fuel pipes, or in
confined spaces (such as voids, tanks, etc.) that have or are
adjacent to confined spaces that have the potential for flammable or
explosive atmospheres.

PART 2 PRODUCTS

2.1 CONFINED SPACE SIGNAGE

All permit required confined spaces shall be indicated with a sign or
placard, or similar device.

PART 3 EXECUTION

3.1 CONSTRUCTION AND/OR OTHER WORK
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The Contractor shall comply with USACE EM 385-1-1, NFPA 241, the APP,
the AHA, Federal and/or State OSHA regulations, USCG, and other related
submittals and activity fire and safety regulations. The most stringent
standard shall prevail.

3.1.1 Hazardous Material Use

Any work or storage involving hazardous chemicals or materials must be
done in a manner that will not expose Government or Contractor
employees to any unsafe or unhealthful conditions. Adequate protective
measures must be taken to prevent Government or Contractor employees
from being exposed to any hazardous condition that could result from
the work or storage. The Prime Contractor shall keep a complete
inventory of hazardous materials brought onto the work-site.

3.1.2 Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract,
radioactive materials or instruments capable of producing
ionizing/non-ionizing radiation (with the exception of radioactive
material and devices used in accordance with USACE EM 385-1-1 such as
nuclear density meters for compaction testing and laboratory equipment
with radioactive sources) as well as materials which contain asbestos,
mercury or polychlorinated biphenyls, di-isocynates, lead-based paint
are prohibited. The Contracting Officer, upon written request by the
Contractor, may consider exceptions to the use of any of the above
excluded materials.

3.2 FALL HAZARD PROTECTION AND PREVENTION PROGRAM

The Contractor shall establish a fall protection and prevention
program, for the protection of all employees exposed to fall hazards.
The program shall include company policy, identify responsibilities,
education and training requirements, fall hazard identification,
prevention and control measures, inspection, storage, care and
maintenance of fall protection equipment and rescue and escape
procedures.

3.2.1 Training

The Contractor shall institute a fall protection training program. As
part of the Fall Hazard Protection and Prevention Program, the
Contractor shall provide training for each employee who might be
exposed to fall hazards. A competent person for fall protection shall
provide the training. Training requirements shall be in accordance with
USACE EM 385-1-1, section 21.A_16.

3.2.2 Fall Protection Equipment

The Contractor shall enforce use of the fall protection equipment
designated for each specific work activity when an employee is on a
surface 1.8 m(6 feet) or more above lower levels. Fall protection
systems such as guardrails, personnel fall arrest system, safety nets,
etc., are required when working within 1.8m (6 feet) of any leading
edge. In addition to the required fall protection systems, safety
skiff, personal floatation devices, life rings etc., are required when
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working above or next to water in accordance with USACE EM 385-1-1,
paragraphs 05.H. and 05.1.

Personal fall arrest systems shall be used on all scows and open barges
to prevent personnel transiting between the stern and bow of the vessel
from failing into the hopper or falling off the side of the vessel to
structures (e.g. dock, vessels) located 6 ft. (1.8 m) or more below,
and are required when working from an articulating or extendible boom,
swing stages, or suspended platform. In addition, personal fall arrest
systems are required when operating other equipment such as scissor
lifts if the work platform is capable of being positioned outside the
wheelbase. The need for tying-off in such equipment iIs to prevent
ejection of the employee from the equipment during raising, lowering,
or travel. Fall protection must comply with 29 CFR 1926.500, Subpart M
and USACE EM 385-1-1.

3.2.2.1 Personal Fall Arrest Equipment

Personal fall arrest equipment, systems, subsystems, and components
shall meet ANSI Z359.1. Only a full-body harness with a shock-absorbing
lanyard or self-retracting lanyard is an acceptable personal fall
arrest device. Body belts may only be used as a positioning device
system (for uses such as steel reinforcing assembly and in addition to
an approved fall arrest system). Harnesses shall have a fall arrest
attachment affixed to the body support (usually a Dorsal D-ring) and
specifically designated for attachment to the rest of the system. Only
locking snap hooks and carabiners shall be used. Webbing, straps, and
ropes shall be made of synthetic fiber. The maximum free fall distance
when using fall arrest equipment shall not exceed 1.8 m (6 feet). The
total fall distance and any swinging of the worker (pendulum-like
motion) that can occur during a fall shall always be taken into
consideration when attaching a person to a fall arrest system.

3.2.3 Horizontal Lifelines

Horizontal lifelines shall be designed, installed, certified and used
under the supervision of a qualified person for fall protection as part
of a complete fall arrest system which maintains a safety factor of 2
(29 CFR 1926.500).

3.2.4 Guardrail Systems

a. On USCG inspected vessels guardrails and taut cables shall comply
with USCG requirements set forth in 46 CFR 45.92.25-5. The guardrails
shall be 39 in (99cm) in height with two mid rails (if not solid). The
first being 9 in (22.8 cm) above the deck and the second 24 in (60.9 cm)
above the deck

b. For un-inspected vessels and other marine plant, the guardrails and
guardlines shall meet the requirements of EM 385-1-1, Section 21.B.

c. In those areas where it is not practical or safe to install
guardrails, personnel working on unguarded platforms, catwalks, decks
and other surfaces at heights greater than 6 ft (1.8m) above hard
surfaces such as adjacent decks or ground level shall be provided with
and wear appropriate personal fall protection systems (the guardrail
requirement does not apply to anchor barges or work deck areas on crane
barges where the installation of guardrails would present a safety
hazard)
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3.2.5 Rescue and Evacuation Procedures

When personal fall arrest systems are used, the contractor must ensure
that the mishap victim can self-rescue or can be rescued promptly
should a fall occur. A Rescue and Evacuation Plan shall be prepared by
the contractor and include a detailed discussion of the following:
methods of rescue; methods of self-rescue; equipment used; training
requirement; specialized training for the rescuers; procedures for
requesting rescue and medical assistance; and transportation routes to
a medical facility. The Rescue and Evacuation Plan shall be included in
the Activity Hazard Analysis (AHA)for the phase of work, and the
Accident Prevention Plan (APP).

3.3 EQUIPMENT
3.3.1 Material Handling Equipment

a. Material handling equipment such as forklifts shall not be modified
with work platform attachments for supporting employees unless
specifically delineated in the manufacturer®"s printed operating
instructions.

b. The use of hooks on equipment for lifting of material must be in
accordance with manufacturer®s printed instructions.

c. Operators of forklifts or power industrial trucks shall be
licensed in accordance with OSHA.

3.3.2 Weight Handling Equipment

a. Cranes must be equipped with:

(1) Load indicating devices (LIDs) and a boom angle or radius
indicator,

(2) or load moment indicating devices (LMIs).

(3) Anti-two block prevention devices.

(4) Boom hoist hydraulic relief valve, disconnect, or shutoff
(stops hoist when boom reaches a predetermined high angle).

(5) Boom length indicator (for telescoping booms).

(6) Device to prevent uncontrolled lowering of a telescoping
hydraulic boom.

(7) Device to prevent uncontrolled retraction of a telescoping
hydraulic boom.]

(8) Wind indicating device.

(9) Drum rotation indicator.

(10) Barge mounted mobile cranes shall be equipped with a load
indicating device, a wind indicating device and a marine type list
and trim indicator readable in one-half degree increments.

b. Floating cranes may use an A2B alarm system in lieu of a disengaging
device unless they are hoisting personnel.

c. Cranes and derricks used in duty cycle operations are exempt from
the requirements for A2B devices. Duty cycle cranes performing
occasional lifts shall comply with the procedures in EM 385-1-1,
16.D.05b. (1), (2), and (3))
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d. The Contractor shall notify the Contracting Officer 15 days in
advance of any cranes entering the activity so that necessary quality
assurance spot checks can be coordinated. Contractor®s operator shall
remain with the crane during the spot check.

e. The Contractor shall comply with the crane manufacturer®s
specifications and limitations for erection and operation of cranes and
hoists used in support of the work. Erection shall be performed under
the supervision of a designated person (as defined in ASME B30.5). All
testing shall be performed in accordance with the manufacturer®s
recommended procedures.

f. The Contractor shall comply with ASME B30.5 for mobile and
locomotive cranes, ASME B30.22 for articulating boom cranes, ASME B30.3
for construction tower cranes, and ASME B30.8 for floating cranes and
floating derricks.

g- Each load shall be rigged/attached independently to the
hook/master-link in such a fashion that the load cannot slide or
otherwise become detached. Christmas-tree lifting (multiple rigged
materials) is not allowed.

h. Under no circumstance shall a Contractor make a lift at or above
90% of the cranes rated capacity in any configuration.

i. When operating in the vicinity of overhead transmission lines,
operators and riggers shall be alert to this special hazard and shall
follow the requirements of USACE EM 385-1-1 section 11 and ASME B30.5
or ASME B30.22 as applicable.

J - Crane suspended personnel work platforms (baskets) shall not be
used unless the Contractor proves that using any other access to the
work location would provide a greater hazard to the workers or is
impossible. Personnel shall not be lifted with a line hoist or
friction crane.

k. A Fire extinguisher having a minimum rating of 10BC and a minimum
nominal capacity of 51b of extinguishing agent shall be available at
all operator stations or crane cabs. Portable fire extinguishers shall
be inspected, maintained, and recharged as specified in NFPA 10,
Standard for Portable Fire Extinguishers.

1. All employees shall be kept clear of loads about to be lifted and
of suspended loads.

m. A weight handling equipment operator shall not leave his position
at the controls while a load is suspended.

n. The Contractor shall use cribbing when performing lifts on
outriggers.

0. The crane hook/block must be positioned directly over the load.
Side loading of the crane is prohibited.

p. A physical barricade must be positioned to prevent personnel from
entering the counterweight swing (tail swing) area of the crane.
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q- A substantial and durable rating chart containing legible letters
and figures shall be provided with each crane and securely mounted onto
the crane cab in a location allowing easy reading by the operator while
seated in the control station.

r. Certification records which include the date of inspection,
signature of the person performing the inspection, and the serial
number or other identifier of the crane that was inspected shall always
be available for review by Contracting Officer personnel.

s. Written reports listing the load test procedures used along with
any repairs or alterations performed on the crane shall be available
for review by Contracting Officer personnel.

t. The Contractor shall certify that all crane operators have been
trained in proper use of all safety devices (e.g. anti-two block
devices).

3.3.3 Equipment and Mechanized Equipment

a. Equipment shall be operated by designated qualified operators.
Proof of qualifications shall be kept on the project site for review.

b. Manufacture specifications or owner"s manual for the equipment
shall be on-site and reviewed for additional safety precautions or
requirements that are sometimes not identified by OSHA or USACE EM
385-1-1. Such additional safety precautions or requirements shall be
incorporated into the AHAs.

c. Equipment and mechanized equipment shall be inspected in
accordance with manufacturer®s recommendations for safe operation by a
competent person prior to being placed into use.

d. Daily checks or tests shall be conducted and documented on
equipment and mechanized equipment by desighated competent persons.

3.4 EXCAVATIONS

The competent person for excavations performed as a result of contract
work shall be on-site when excavation work is being performed, and
shall inspect, and document the excavations daily prior to entry by
workers. The competent person must evaluate all hazards, including
atmospheric, that may be associated with the work, and shall have the
resources necessary to correct hazards promptly. The competent person
shall perform soil classification in accordance with 29 CFR 1926.

3.4.1 Shoring Systems

Trench and shoring systems must be identified in the accepted safety
plan and AHA. Manufacture tabulated data and specifications or
registered engineer tabulated data for shoring or benching systems
shall be readily available on-site for review. Job-made shoring or
shielding shall have the registered professional engineer stamp,
specifications, and tabulated data. Extreme care must be used when
excavating near direct burial electric underground cables.

3.5 ELECTRICAL
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3.5.1 Portable Extension Cords - shall be sized in accordance with
manufacturer ratings for the tool to be powered and protected from
damage. All damaged extension cords shall be immediately removed from
service. Portable extension cords shall meet the requirements of NFPA
70.

3.5.2 Circuits with GFCI protection shall be provided in grounded 120,
208, or 240 volt systems in toilet/shower spaces, galley, machinery
spaces, weather deck, exterior, or within 3 ft (0.9m) of any sinks.
Cord connected equipment used in any of these areas shall be connected
to a GFCI outlet.

3.5.3 Portable GFCl units connected to ungrounded systems DO NOT
provided ground-fault protection and shall not be used.

3.6 WORK IN CONFINED SPACES

The Contractor shall comply with the requirements in Section 06.1 of
USACE EM 385-1-1 and OSHA 29 CFR 1910.146. Any potential for a hazard
in the confined space requires a permit system to be used.

a. Entry Procedures. Prohibit entry into a confined space by
personnel for any purpose, including hot work, until the qualified
person has conducted appropriate tests to ensure the confined or
enclosed space is safe for the work intended and that all potential
hazards are controlled or eliminated and documented. (See Section
06.1.06 of USACE EM 385-1-1 for entry procedures.) All hazards
pertaining to the space shall be reviewed with each employee during
review of the AHA.

b. Forced air ventilation is required for all confined space entry
operations and the minimum air exchange requirements must be maintained
to ensure exposure to any hazardous atmosphere is kept below its*
action level.

c. Ensure the use of rescue and retrieval devices in confined spaces
greater than 1.5 m (56 feet) in depth. Conform to Sections 06.1.09,
06.1.10 and 06.1.11 of USACE EM 385-1-1.

d. Sewer wet wells require continuous atmosphere monitoring with
audible alarm for toxic gas detection.

e. Include training information for employees who will be involved as
entrants and attendants for the work. Conform to Section 06.1.07 of
USACE EM 385-1-1.

f. Daily Entry Permit. Post the permit in a conspicuous place close
to the confined space entrance.

3.7 HOUSEKEEPING

3.7.1 Clean-Up

All debris in work areas shall be cleaned up daily or more frequently
if necessary. Construction debris may be temporarily located in an
approved location, however garbage accumulation must be removed each
day. All staging, platforms, and other working surfaces and all ramps,
stairways, and other walkways must be kept clear of portable tools,
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materials, and equipment not in use and be promptly cleared of
substances which create a tripping or slipping hazard.

3.7.2 Falling Object Protection

All areas must be barricaded to safeguard employees. When working
overhead, Barricade the area below to prevent entry by unauthorized
employees. Construction warning tape and signs shall be posted so they
are clearly visible from all possible access points. When employees are
working overhead all tools and equipment shall be secured so that they
will not fall. When using guardrail as falling object protection, all
openings shall be small enough to prevent passage of potential falling
objects.

3.8 PERSONNEL WORK AND REST SCHEDULES

Individual shall not be scheduled to work more than 12 hours in any 24-
hour period. All personnel shall be scheduled to receive a minimum of 8
hours rest in any 24-hour period. When quarters are provided
immediately adjacent to or aboard the work site, these hours of rest
may be divided into no more than two periods, one of which must be at
least 6 continuous hours in length. All cases exclude travel time. Rest
periods interrupted by emergency, drill, or other overriding
operational necessity shall meet the requirements of EM 385-1-1,
19.A.04.

3.9 LANGUAGE For each group that has employees that do not speak
English, the Contractor will provide a bilingual foreman that is fluent
in the language of the workers. The contractor will implement the
requirements of EM 385-1-1, 01.B through these foremen.

14.0 CONTRACTOR PERFORMANCE APPRAISAL The occurrence of accidents and
near misses due to negligence are strong indications that there has
been insufficient emphasis on effective implementation and/or
commitment to the accident prevention program. Should it become obvious
that only lip service is being given to this program, an interim
unsatisfactory performance appraisal rating will be issued. If safety
continues to be unsatisfactory or marginal, the unsatisfactory rating
will become final. The contractor should be aware that this appraisal
will be stored in a national computer database which can be accessed by
a multitude of agencies or municipalities desiring information on
prospective contractors. An unsatisfactory rating in this database may
affect the contractor®s ability to obtain future Government work.

-- End of Section --
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